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The San Luis Obispo County Flood Control and Water Conservation District (District) is nearing the 
completion of design for the Nacimiento Water Project (Project), and will begin the bidding process for 
procuring construction contractors during the second quarter of this year.  The District solicits 
proposals from interested firms in response to this request for proposals (RFP) for professional 
environmental monitoring and reporting services. 

Each proposal shall specify each and every item as set forth in the attached specifications.  Any and 
all exceptions must be clearly stated in the proposal.  Failure to set forth any item in the specifications 
without taking exception may be reason for proposal rejection.  The District reserves the right to reject 
all proposals and to waive any informality/irregularity. 

If your firm is interested and qualified, please submit six (6) hard copies and one CD with a *.pdf soft 
copy of your proposal by 5:00 p.m. on May 11, 2007, to the District as follows: 

County of San Luis Obispo 
Jack Markey, Central Services 

1087 Santa Rosa Street 
San Luis Obispo CA 93408 

Also, an informational meeting for interested firms is scheduled for 8:30 am at the Cooperative 
Extension Auditorium (2156 Sierra Way, San Luis Obispo) on Thursday, April 26, 2007.  Participation 
is encouraged but not mandatory. 

Packages may be obtained by e-mailing your request to Jack Markey, JMarkey@co.slo.ca.us or by 
faxing your request to Central Services Department at (805) 781-1074.  Please include your company 
name, address, phone, fax, and e-mail address, along with the name and specification number of the 
RFP you are requesting. 

Questions about the proposal process should be addressed to the undersigned at (805) 781-5905.  
For technical questions and information, contact Project Environmental Specialist, Eric Wier, at  
(805) 788-2766 or Project Engineer Christine M. Halley, at (661) 831-8782-Ext 195. 

JACK MARKEY 
Supervising Buyer 



 
 

 
 

San Luis Obispo County FC&WCD Commissioners 
John R. Hollenbeck, P.E. Harry Ovitt, SLO County FC&WCD 
Nacimiento Project Manager Frank Mecham, City of Paso Robles 
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REQUEST FOR PROPOSALS 

Environmental Monitoring and Reporting Services 
for the 

Nacimiento Water Project 
300187 

 

SECTION 1 – GENERAL INFORMATION 

1.1 Purpose 
The San Luis Obispo County Flood Control & Water Conservation District (District) seeks an 
environmental monitoring team to participate in the construction phase of the 45-mile long Nacimiento 
Water Project.  The environmental monitoring team would act as part of the construction management 
team in guiding the permit and environmental compliance during the anticipated 3 year construction 
window.  The purpose of this request for proposals (RFP) is to provide interested consulting firms with 
sufficient information concerning the services desired by the District.  This information is intended to 
enable the firms to prepare and submit fee proposals to provide full mitigation monitoring and reporting 
services during the construction phase for the Nacimiento Water Project, in San Luis Obispo County, 
California. 

1.2 Project Description and Background 
The District proposes to implement the Nacimiento Water Project (Project) to deliver a supplemental raw 
water supply to communities from Paso Robles south to San Luis Obispo.  The District is nearing 
completion of design and right-of-way acquisition for a 45-mile pipeline to deliver 15,750 acre feet per 
year (AFY) of their entitlement from Lake Nacimiento.  The amount of water currently contracted for is 
9,655 AFY for delivery to the City of Paso Robles, Templeton Community Services District, Atascadero 
Mutual Water Company, City of San Luis Obispo and County Service Area 10A (Cayucos)2.   

Planned facilities include: 1) a water intake structure and pump station located on the north shore of 
Lake Nacimiento near the spillway; 2) a 45-mile water transmission pipeline; 3) three water storage 
tanks (Camp Roberts, Rocky Canyon, and Cuesta Tunnel); 4) two intermediate pump stations, and; 5) 
turnouts to the Participants.  Construction is scheduled to begin in the third calendar quarter of 2007, 
with completion in the second calendar quarter of 2010.  The facility locations are generally illustrated on 
the Unit Map presented as Exhibit A.  
Refer to Section 4 of this RFP for a listing of available reference materials. 

The District plans to bid the $140 million Project3 under five separate construction contracts identified as 
Specification No. 1 through No. 5, and the successful environmental monitoring and reporting team will 
provide construction phase services for all five contracts.  General information regarding each of the 
construction contracts is noted below.  Project implementation will temporarily disrupt habitat, and use of 
habitat, for a number of plant and animal species.  In addition, there will be a permanent loss of habitat 
converted to hardscape (buildings, equipment, or paving).  There are also known sites of cultural and 
paleontological significance.  Both the Project Environmental Impact Report (EIR) and the permits for 

                                                 
2 Cayucos deliveries to be made via an exchange with the City of San Luis Obispo. 
3 Total estimated Project costs as of March 2007 are $186 million of which an estimated $140 million is 
categorized as direct construction costs. 
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the Project stipulate other resource concerns and associated mitigation measures to be implemented 
and practices to be followed: vegetation restoration, worker education, oak mitigation, noxious weed 
control, air quality, hazardous materials, fire prevention.  Many of these are applicable to the full extent 
of the 45-mile temporary construction easement, such as preconstruction surveys for all sensitive 
species.  But, portions of the pipeline in Camp Roberts, in the vicinity of Santa Margarita, Cuesta Tunnel 
portal, and in the upper Stenner Creek watershed are on undeveloped land and these lead to some 
clustering of site-specific resources, as described below.  

Specification No. 1 – Nacimiento Lake Intake Underground Work 
Overview - $14 - $16 million estimated construction value to install the intake shaft/pump wetwell, 
microtunnel intake line, and underwater multi-port sloping intake with screens.  The multi-level intake 
structure would comprise a single 20- to 30-foot diameter shaft drilled or excavated vertically into the 
ground from the shoreline to a depth of approximately 185 feet.  At that depth the shaft would be 
connected to the lake with a horizontal intake tunnel (size ranging from 48- to 72-inch diameter).  The 
shaft would be of sufficient diameter to accommodate the vertical turbine pumps, control gate, and 
maintenance access.  A 48-inch diameter intake pipeline will lie on the slope of the lake bed and will 
have screens at different elevations to provide flexibility in selecting the depth for withdrawing the water.  
Water will flow through one of the openings in the intake pipe into the horizontal tunnel and into the 
sump.  Five electrical vertical turbine pumps that are part of the Intake Pump Station would extend to the 
bottom of the shaft.  It is anticipated that the excavation for the vertical shaft and the horizontal tunnel 
will generate approximately 4,500 cubic yards (cy) of material.4 

Corridor length/site acreage – Approximately 3 acres 

Highlights of environmental issues – The proposed intake pump station is on a thoroughly disturbed and 
compacted site with only non-native vegetation.  There will likely be no Streambed Alteration Agreement 
provisions that differ from those contained in the Stormwater Pollution Prevention Plan, implementation 
of which is the responsibility of the construction contractor. 

Expected duration of construction – October 2007 to October 2008 

Specification No. 2 – Pump Stations, Tanks, and SCADA System 
Overview - $35 - $38 million estimated construction value to construct the Intake Pump Station plus two 
additional intermediate pump stations known as the Santa Ysabel and Rocky Canyon Pump Stations, 
three water storage tanks, and the Project instrumentation control system.  The Intake Pump Station 
would consist of five vertical turbine pumps, 700 horsepower each.  The pump station will be housed in 
a sound-attenuated building and will include a motor control center, variable frequency drives, a surge 
tank, an electrical transformer yard, and a parking area.  The building would be approximately 52 by 91 
feet and would be landscaped. 

The District proposes to construct and operate two additional intermediate pump stations to transfer 
water between the proposed water storage tanks.  The Santa Ysabel Pump Station will pump water from 
the Camp Roberts storage tank to Rocky Canyon storage tank and will be an inline booster station.  
Pump station facilities would include a 2,100 square foot building to house four 500 horsepower vertical 
turbine electrical pumps.  Construction of an access road and site parking area would also be required. 

The Rocky Canyon Pump Station would be located on Rocky Canyon Road near the water storage tank 
and will pump water to Cuesta Tunnel tank.  This pump station will contain three 450 horsepower 
pumps.  A 1,650-square foot sound-attenuated building will house the pumps, motor control center.  
Adjacent to the building will be an overflow basin with an approximate volume of 0.46 acre-foot 
(approximately 100 by 100 feet by 3 feet deep) where infrequent surge water would be directed for 

                                                 
4 Source:  Oct 31, 2006, estimates from Black & Veatch/Boyle 
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percolation.  The pump station will also include a transformer mounted on a pad and connecting 
electrical lines to deliver power to the station. 

Specification No. 2 also includes construction of the 850,000 gallon Camp Roberts storage tank, the 
850,000 Rocky Canyon storage tank, and the 300,000 gallon Cuesta Tunnel tank.  These are proposed 
to be welded steel tanks on concrete foundations with access roads, fencing, and landscape screening. 

With regard to earthwork, approximately 9,000 cubic yards (cy) will be moved at Camp Roberts tank, 
14,000 cy at the Rocky Canyon site, and 15,000 cy at Cuesta Tunnel.  It is expected that the existing 
tunnel spoil area will be graded to an elevation of 1,350 feet to accommodate the cut material and will 
serve as a parking area for the tank maintenance. 

Specification No. 2 also includes installation of the supervisory control and data acquisition (SCADA) 
system for the Project.  Fiber optics cable is to be installed in conduits that lie next to the proposed 
pipeline.  The primary control center is to be housed at the District’s existing Santa Margarita Booster 
Station facility. 

Corridor length/site acreage – Camp Roberts Tank and Rocky Canyon Tank sites are each about 5 
acres; the Intake Pump Station, Santa Ysabel Pump Station and Cuesta Tunnel Tank are each 2-3 
acres. 

Highlights of environmental issues – The tanks and pump stations are generally in uplands.  At Camp 
Roberts, vernal pool minimization and avoidance provisions apply (e.g., “salvage the upper 1/2-inch of 
top soil prior to construction;” per the Project USFWS Biological Assessment).  Oak trees will be 
removed at these sites therefore Oak Mitigation Plan provisions apply.  No construction monitoring is 
needed beyond basic compliance checks. 

Expected duration of construction – Pump station construction is to begin in July 2008 with staggered 
completion dates beginning in February 2009 and ending in January 2010. 
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Specification Nos. 3, 4, and 5  – Pipeline Sections North, Central and South 
Pipeline Facts: 

 Specification No. 3 
Pipeline Section 

North 

Specification No. 4 
Pipeline Section Central 

Specification No. 5 
Pipeline Section South 

Estimated 
construction 
value 

$46 - 50 million $18 - $22 million  $20 - 24 million 

Location Lake Nacimiento to 
south of the City of 
Paso Robles 

South of Paso Robles to the 
Rocky Canyon tank/pump 
station site 

Rocky Canyon site to San 
Luis Obispo 

Corridor 
length 

Nearly 23 miles Nearly 11 miles Approximately 12.5 miles 

Pipeline 
diameter 

36- and 30-inch 18- and 24-inch 12- and 18-inch 

Expected 
duration of 
construction

5
 

January 2008 to 
November 2009 

February 2008 to February 
2009 

February 2008 to May 2009 

Highlights of 
environmental 
issues 

The Northern Pipeline 
Section comprises the 
densest concentrations 
of resources for the 
Environmental 
Monitoring Program:  
numerous oaks; a bald 
eagle nest, vernal pools 
and potential kit fox 
dens; cultural and 
paleontological 
resources requiring 
monitoring at eight 
locations.  The 
Nacimiento River 
Crossing will require a 
qualified fisheries 
monitor. 

The Central Section is the most 
agricultural, and thus the 
provisions of the Agricultural 
Noxious Weeds Mitigation Plan 
will be most relevant here, 
essentially a “before and after” 
project mapping exercise.  
There will be fisheries 
monitoring along the Salinas 
River, and the Central Section 
contains the highest density of 
the cultural and paleontological 
sites to be monitored (about six 
for each resource).  Valley Oak 
and blue oak woodlands extend 
along the river; the 
environmental monitor will be 
tasked with identifying all oak 
trees within the corridor to be 
avoided, trimmed, or removed 
in the Pipeline Section Central 
as well as other reaches. 

The Southern Section has the 
greatest concentration of rare 
plants requiring flagging for 
avoidance (Vegetation 
Replacement/Restoration Plan 
[VRRP]), although there are 
scattered locations in the north as 
well.  There are fewer oaks, 
mainly in the Stenner Creek 
Road area.  Fish monitors will be 
needed at Santa Margarita Creek 
and Yerba Buena Creek.  There 
are approximately 3 cultural sites 
and 3 paleontological sites.  A 
major hazardous materials site is 
located Santa Margarita Fuel 
Pump Station, which is operated 
by Conoco Phillips. 

 

In Specification No. 3, several thousand feet of sewerline will also be constructed in North River Road 
concurrently with the waterline installation.  The environmental monitoring team is also expected to 
observe the sewerline installation for environmental and permit compliance.  Similarly, less than a 1-mile 
portion of Templeton Road will be re-aligned concurrently with the waterline installation and the 
environmental monitoring team is expected to observe that work for environmental permit compliance. 

                                                 
5 Refer to Exhibit B – Draft Construction Schedule 
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Whenever feasible, the pipeline is planned in, or parallel to, existing roads and public rights-of-way in 
order to facilitate access and maintenance, minimize traffic congestion, and avoid disturbance of 
vegetation.  Where possible, the pipe is designed in the shoulder of the road to minimize pavement 
disruption, avoid conflicting utilities, minimize the need for traffic control, and to enhance safety during 
construction and maintenance.  However, on busy roadways (e.g., North and South River Roads near 
Paso Robles, and El Camino Real near Santa Margarita), the pipe will be placed parallel to the road to 
minimize traffic interruptions.  On Camp Roberts the pipeline will generally follow existing roads and fire 
breaks and has been aligned to minimize impacts to existing pavement on West Perimeter Road.  

Typical planned cover is about 4 feet (except where spanning of streams is proposed).  The construction 
corridor is as specified on the plans.   

The proposed pipeline would cross most of the streams and drainages by open-trench construction, as 
deep as 10 to 20 feet.  Refer to the plans for specific limits at each crossing.  As for the Nacimiento and 
Salinas River crossings, the pipe would cross under the riverbed via a directional drilling technique.  The 
directional drilling operations would require a disturbed footprint area on both sides of the river for 
construction purposes as illustrated on the plans. 

Eleven shallow (i.e., trench-based construction) stream crossings are anticipated at five unnamed 
drainages on Camp Roberts (Stations 258+50, 287+50, 330+00, 347+00, and 374+00), an unnamed 
drainage at Station 587+00, San Marcos Creek at Station 701+00, unnamed drainages at Stations 
1308+00 and 1702+00.  It is anticipated that construction at these crossings will be completed during the 
dry summer months. 

Santa Margarita Creek will be crossed with a new pipe bridge at Station 1991+00. Stenner Creek will be 
crossed three times via: a suspended crossing, an existing casing, and an existing bridge. 

Railroads and State highways would be crossed by boring and jacking the pipe under the roadbed.  
Bore and jack construction methods will be used at three railroad crossings and Highway 101.  

Several equipment staging areas are shown on the plans.  In addition, each construction contractor is 
expected to make final arrangements for staging areas following general guidelines by the District.  
These are temporary locations for the storage, maintenance, and off-loading of construction-related 
equipment, employee vehicles, and supplies.   

1.3 Environmental Documentation and Permitting 

An EIR was prepared for CEQA and was certified by the District’s Board of Supervisors on January 6, 
2004.  An EIR Addendum has also been prepared to address alignment refinements and other minor 
design phase changes.  The Project’s Final Environmental Impact Report is available on the Project 
website under “Nacimiento Quicklinks”: http://www.slocounty.ca.gov/PW/NacWP.htm 

In addition, the design drawings include detailed Environmental Drawings for the entire route6.  These 
drawings are at a scale of 1” = 50 feet using a high quality black and white aerial underlay, and 
accurately show the pipeline; permanent and temporary easements; environmental resources such as 
wetlands, special status species and cultural resources; and applicable mitigation measures. 

The federal Lead Agency is the U.S. Army Corps of Engineers (San Francisco District). A draft 
Environmental Assessment specifically to support obtaining an easement (“outgrant”) for the pipeline 
and facilities through Camp Roberts has been prepared and a Finding of No Significant Impact is 
expected to be signed later this year.  Phase I and II archaeological surveys have been performed, and 
an Archaeological Research Design/Treatment Plan is being prepared. 
                                                 
6 To request copies of the design drawings, including the Environmental Drawings, please follow the instructions 
stated in Section 4. 
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In April 2006, permit application packages were submitted to the California Department of Fish and 
Game (Section 1600 Lake and Streambed Alteration Agreement), the U.S. Army Corps of Engineers 
(Clean Water Act Section 404 nationwide permit), and the Regional Water Quality Control Board (Clean 
Water Act Section 401 water quality certification).  The Corps of Engineers initiated consultation with the 
National Marine Fisheries Service and the U.S. Fish and Wildlife Service in June 2006.  NOAA Fisheries 
issued their Section 7 concurrence letter on January 4, 2007, but re-issuance to correct an incorrect 
diversion rate is underway.  Issuance of the U.S. Fish and Wildlife Service Biological Opinion was 
imminent at the time this RFP was finalized. 

1.4 Project Team 

The District is the lead agency for the Nacimiento Water Project and has assembled a project team as 
depicted on the organization chart presented as Exhibit C.  The environmental monitoring firm will be a 
subconsultant to Jacobs, the construction manager, and will be an integral member of the project team.  
A brief description of the other team members and their roles/responsibilities is provided below: 

Project Participants - The San Luis Obispo County Public Works Department is staff to the 
District and the Nacimiento Project Commission (Commission) on behalf of the Project 
Participants (Participants): City of San Luis Obispo, City of Paso Robles, Atascadero Mutual 
Water Company, Templeton Community Services District, and County Service Area 10, Zone A.  
Each Participant has an agreement with the District to design, construct, and operate the Project.  

Governing Authority – The District’s Board of Supervisors (Board) is the governing authority of 
the Project.  The Board makes decisions on all substantive matters affecting the Project.  The 
Board meets regularly throughout the year. 

The Commission includes representatives of the Participants and the District.  The Commission 
meets the fourth Thursday of even months and is responsible for budget review, issuing 
administrative policy, and making recommendations to the Board. 

The Technical Support Group meets monthly and includes representatives from the Participants 
and the District to conduct technical and policy discussions as staff support to the Commission.   

Management Team:  Mr. John R. Hollenbeck, PE, is the District’s Nacimiento Project Manager.  
He is assisted by Mrs. Christine Halley, PE, of TJ Cross Engineers plus District support staff.  
Responsibilities include overall design and finance team coordination, Participant 
communications (Commission and TSG), schedule tracking, and overall project management. 

Design Engineer:  Mr. Steve Foellmi, PE, and Mr. Paul Kneitz, PE, lead the Black & Veatch 
project design team and is supported by several subconsultants.  Boyle Engineering Corporation 
holds responsibility for pipeline design directed by Andy Romer, PE; Geomatrix Consultants is 
the project geotechnical engineer, and Cannon Associates is the project surveyor.  The Wallace 
Group is conducting utility research on behalf of the design team.   

Construction Manager:  Bob Lewis and Ron Drake lead Jacobs construction management 
services.  The Jacobs team will provide field inspection services throughout construction and will 
represent the District in field interpretation of plans and specifications.  They are responsible for 
processing pay requests and for resolving construction issues as they arise.  The successful 
environmental monitoring firm will subcontract to Jacobs. 

Right-of-Way Specialist:  Right-of-Way Specialist, Mrs. Lillian Jewell of Hamner-Jewell 
Associates, Inc., corresponds with affected property owners, arranges for design phase property 
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access, and coordinates title reports, appraisals and offers/acquisition services for affected 
properties.  Schenberger, Taylor, McCormick & Jecker, along with Reeder, Gilman & Borgquist, 
are under contract for appraisal services. 

Environmental Consultant:  ESA, under the management of Mr. Tom Roberts, performs 
environmental services required to initiate construction including: permitting, preparation of all 
mitigation plans, communications with regulatory agencies, and construction monitoring plans.  
All permit applications were submitted in April 2006.  

The project will disturb seven known archaeological sites which are, or may be eligible for listing 
in the National Register of Historic Places.  Four of the sites are in Camp Roberts, and the 
remaining three are in the Santa Margarita area.  Albion Environmental, under a subcontract with 
ESA, is preparing archaeological investigations necessary for the Corps of Engineers to comply 
with Section 106 of the National Historic Preservation Act.  Albion’s services will include: 
preparation of an Archaeological Research Design/Treatment Plan for Corps presentation to the 
State Historic Preservation Officer for concurrence, data recovery, and preparation of an 
excavation report.   

Legal Support:  Legal support for the Project is provided through the County Counsel’s office and 
outside counsel as needed. 

Finance Team:  The District has Public Financial Management (PFM) under contract to provide 
consulting services for revenue bonds to finance the Project.  Bond counsel is Fulbright & 
Jaworski and the Project underwriter is UBS Financial Services, Inc. 

1.5 Administrative and Contracting Information 

Current Project Status – The Project is currently in the Design Phase.  The Construction Phase is 
expected to begin in the first fiscal quarter of 2007/08. 

Method for Professional Services Procurement – The District and Jacobs are mutually coordinating this 
Request for Proposal, with the District acting as the lead organization.  The District and Jacobs will work 
together in evaluating all proposals (see Section 3 for a discussion on the selection process).  The 
environmental monitoring services will be performed during the Construction Phase of the Project.   

Disclosure – Any consultant currently engaged on the Project is eligible to submit a Proposal in 
response to this RFP.  Also, the Participants’ agreement with the District contains an “opt-out” clause 
that provides, in the event that total project costs exceed an established maximum amount, the 
Participants have a thirty day evaluation period to reconfirm their participation in the Project or to “opt-
out” of the Project.  Note that award of construction contracts, long-term debt issuance, and the notice to 
proceed with the environmental monitoring services during the Construction Period would occur after the 
“opt-out” period expires. 

Contracting Arrangement – The scope of work for the environmental monitoring services will be 
executed through the Professional Construction Management Services Agreement between the District 
and Jacobs Engineering Inc. (also known as the Prime Agreement).  The Prime Agreement is presented 
as Exhibit E.   The successful firm shall execute a subconsulting agreement with Jacobs.  Jacobs’ 
standard Subconsulting Agreement is presented as Exhibit D along with the referenced Health, Safety 
& Environmental Requirements.  The Consultant shall review all of those terms of Jacobs’ Subconsulting 
Agreement to ensure their proposal is consistent with its provisions. 

Notice to Proceed – The District will issue a second Notice to Proceed to Jacobs after the opt-out period 
has expired, and as part of that Notice, the District will advise of start of the environmental monitoring 



 8 NWPEnvMonitRFPRev010.doc 

services.  The environmental monitoring firm shall expect their Notice to Proceed from Jacobs. 



NOTE 1: Environmental Monitoring Services will be procured by the District, then the Environmental Monitoring Agreement will be assigned to the CM Agreement

(Note 1) ---

EXHIBIT C
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SECTION 2 - SCOPE OF SERVICES 

2.1 General Requirements 
All environmental documents prepared pursuant to this contract shall meet all of the requirements set 
forth in the following: 

• Endangered Species Act (16 USC 1531 et seq.) 
• Clean Water Act (33 USC 1251 et seq.)  (emphasis on sections 401 and 404 and NPDES 

compliance) 
• California Endangered Species Act (Fish and Game Code '2050 et seq.) 
• Section 1600 et seq. of the Fish and Game Code 

Proposers are expected to provide comprehensive environmental services for all five Project 
construction contracts.   

2.2 Specific Requirements 
Environmental services performed pursuant to this contract shall include comprehensive pre-
construction surveying, construction monitoring, reporting, and contractor training and interface.  All 
provided services shall meet the requirements set forth in the EIR, environmental permits and all 
additional environmental plans prepared for the Project.  Summaries of the specific requirements for 
each environmental service are provided below. 

Pre-Construction Surveys 
Pre-construction surveys shall be conducted to identify types and locations of sensitive biological 
resources and hazardous geologic conditions within the proximity of the Project.  All pre-construction 
surveys shall be conducted prior to mobilization of construction crews by an appropriately qualified 
specialist – biologist, botanist, or certified industrial hygienist.  If required, biologists must be approved in 
writing by the U.S. Fish and Wildlife Service to survey for listed species at least 30 days prior to project 
commencement.  General locations of sensitive species and habitat are identified on the plan sheets of 
the Environmental Mitigation Plan. The following environmental pre-construction surveying services are 
required: 

• Conduct a pre-construction survey for sensitive plants, including San Luis Obispo Mariposa Lily, San 
Luis Obispo Sedge, Obispo Indian Paintbrush, Brewer’s Spineflower, and Straight-awned 
Spineflower, with the purpose of establishing protection zones within construction areas.  Refer to 
the Vegetation Replacement/Restoration Plan, for specific locations and more information. 

• Conduct a pre-construction survey for Purple Needlegrass throughout Camp Roberts and the upper 
Stenner Creek watershed with the purpose of establishing protection zones within project 
construction areas.  Refer to the Vegetation Replacement/Restoration Plan for more information. 

• Conduct a pre-construction survey for purple star thistle, yellow star thistle, skeleton weed and any 
other noxious weeds within the project proximity during the times and in the locations specified in the 
Agricultural Noxious Weeds Mitigation Plan.  Survey information shall be documented with GPS 
coordinates and the results recorded on pre-construction survey forms, which will be used by the 
District to create a map of noxious weed infestation. 

• Conduct a pre-construction survey for California Red-Legged Frogs and potential habitat disturbance 
within project construction areas as specified in the Biological Assessment.  Survey information will 
be used to monitor construction activities. 
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• Conduct a pre-construction survey for sensitive bird species in all riparian areas in the proximity of 
the project.  The survey shall be conducted between March 15 and June 15 and as specified in the 
Environmental Impact Report (Mitigation Measure BR-26).  Refer to Biological Assessment and 
Mitigation, Monitoring and Compensation Plan. 

• Conduct a pre-construction survey for San Joaquin Kit Fox within 200 feet of project work areas to 
identify potential den locations.  Timing, locations, and other pertinent details are specified in the 
Biological Assessment. 

• Conduct a pre-construction survey for sensitive animals in areas of sensitive amphibian/reptile 
habitat that cannot be avoided by construction.  Surveys will be used to determine types of animals 
needed to be relocated during construction activities as required in the Environmental Impact Report 
(Mitigation Measure BR-20).   

Proposers are to state the manner in which areas noted in pre-construction surveys are to be marked in 
the field and how such data will be communicated to the construction manager and the contractor(s). 

Construction Monitoring 
The District’s expectation is that the environmental monitors move about to cover multiple headings 
each day rather than remaining at a particular site.  Biological and cultural/paleontological monitoring 
shall be conducted in areas of concern within the proximity of the Project.  General locations of known 
sensitive species, habitat, and cultural/paleontological resources are identified on the plan sheets of the 
Environmental Mitigation Plan.  Environmental monitoring fee estimates should be based on placing full 
time (40 hours/week) monitors, at multiple construction headings, year-round from the third calendar 
quarter of 2007 through the fourth calendar quarter of 2009, with part-time monitoring likely extending 
into 2010.  Refer to the anticipated construction schedule, Exhibit B, for each construction specification 
described in Section 1.2.  Specific monitoring requirements are summarized below. 

Biological Monitoring  All biological monitoring shall be performed by an appropriately qualified specialist 
– biologist, restoration biologist, certified arborist, or botanist – with the purpose of ensuring compliance 
with all project mitigation measures.  If required, biologists must be approved in writing by the U.S. Fish 
and Wildlife Service to handle listed species at least 30 days prior to project commencement.  The 
following biological monitoring services are required: 

• Identify sensitive plant protection zones established in pre-construction surveys and guide the 
contractor in erecting temporary fencing around protection zones.  Inspect protection zones daily as 
specified in the Vegetation Replacement/ Restoration Plan. 

• Collect, clean, store and translocate unavoidable sensitive plant propagules within the construction 
area as specified in the Vegetation Replacement/ Restoration Plan.  Monitor on-site translocation 
sites monthly or more frequently, if necessary, and return plant propagules to original location once 
construction is completed in the area. 

• Identify Purple Needlegrass protection zones obtained from pre-construction surveys.  Guide the 
contractor in erecting temporary fencing around protection zones.  Refer to the Vegetation 
Replacement/Restoration Plan for details. 

• Per the Agricultural Noxious Weeds Mitigation Plan, conduct pre-construction surveys for noxious 
weeds.  Prepare a map depicting weed occurrences within the Project area. 

• Use information obtained in pre-construction surveys and the noxious weed infestation map to flag 
locations of purple star thistle, yellow star thistle, skeleton weed and other noxious weeds to be 
avoided, if possible, by construction workers.   

• Monitor construction activities that have the potential to affect vernal pool fairy shrimp habitat as 
required by the Biological Assessment.  Referring to environmental plans in the design drawings, 
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guide the contractor in erecting silt fencing around pools (contractor to install – environmental 
monitor to stipulate the location).  Assess the total acreage of unavoidable habitat and salvage 
approximately 1.0 to 2.5 gallons of the upper ½” of topsoil near the center of each pool for future 
inoculation into suitable pools. 

• Monitor construction activities disturbing potential California red-legged frog habitat in locations 
obtained in pre-construction surveys and as specified in the Biological Assessment. 

• Conduct pre-construction surveys for sensitive bird species and ensure construction noise is limited 
within the breeding seasons for these species as specified in the Environmental Impact Report (EIR 
Mitigation Measure BR-26). 

• Guide the contractor in erecting temporary fencing around known San Joaquin kit fox dens 
discovered in pre-construction surveys (contractor to install – environmental monitor to stipulate the 
location).  Refer to the Biological Assessment. 

• Monitor Steelhead safety during open trench stream crossing or underground pipeline construction 
activities.  Guide the contractor in erecting silt fencing downstream of the construction zone.  If 
dewatering is required, pumping activities shall be monitored and Steelhead relocation shall be 
performed as necessary.  Refer to the Biological Assessment – Fisheries for details.  Please 
propose a budget for steelhead relocation services in your proposal. 

• Relocate individual animals found in unavoidable sensitive amphibian/reptile habitat as discovered in 
pre-construction surveys and as specified in the Environmental Impact Report (Mitigation Measure 
BR-20). 

• Identify with flagging all oak trees within the construction corridor to be avoided, trimmed or removed 
prior to ground-disturbing activities.  Identify oak trees associated with the “tree bounty”.  Supervise 
and guide all oak tree mitigation planting activities and necessary trimming and determine the status 
of Sudden Oak Death at the time of oak tree removals.  Refer to the Oak Tree Mitigation and 
Monitoring Plan. 

• Monitor restoration work specified in section 7.2 of the Mitigation, Monitoring and Compensation 
Plan.  Monitors will determine restoration measures to be implemented for each site, oversee site 
preparation, monitor bank stabilization, oversee plant installation, approve all plant materials, finalize 
planting layouts, ensure non-native species removal complies with state and federal standards, and 
guide remedial actions so that all permit requirements are met. 

• Monitor and perform wetland restoration maintenance as specified in the Mitigation, Monitoring and 
Compensation Plan.  Monitors will check growth progress regularly, determine plant protection from 
animals, assess weeds, specify weed control schedules and techniques, specify need for irrigation, 
and monitor the success of hydroseeding. 

Cultural/Paleontological Monitoring  All cultural/paleontological monitoring shall be performed by an 
appropriately qualified specialist – archaeologist, paleontologist, or Native American representative – 
with the purpose of ensuring compliance with all project mitigation measures.  Qualified archaeologists 
will monitor as required by the approved Archaeological Research Design/Treatment Plan.  The District 
has authorized a pre-construction data recovery program for archaeological resources.  This data 
recovery is being conducted by Albion Environmental in cooperation with ESA and their findings will be 
available to the successful environmental monitoring team.  Paleontological resources will be addressed 
according to the Paleontological Resources Monitoring Plan.   

Archaeological monitoring by the environmental monitoring team will be required at each of the seven 
sites that are the subject of the Albion Environmental investigations, as well as three other sites 
documented during phase I and II studies for the project.  Archaeological monitoring will also be 
necessary in locations with a high potential for discovery of cultural materials. 



 12 NWPEnvMonitRFPRev010.doc 

• Monitor all surface alteration and subsurface excavation construction activities within paleontological 
resource areas as specified in the Paleontological Resources Monitoring Plan.  The paleontological 
monitoring locations are: 

Approx 
Project 
Station 

Natural 
Feature 

Description Comments Potential 
Adverse 
Impact 

Mitigation7 

107+00 Santa Margarita 
Formation 

Paleontology 
site 

60’ SW from 
ROW 

None CR-1 – CR-3 

103+00 to 
112+00 

Santa Margarita 
Formation 

Sandstone Fossil shells High CR-1 – CR 3 

434+00 – 
591+00 

Paso Robles 
Formation 

Clay, silt, sand, 
gravel 

Some stream 
terraces 

Slight to 
moderate 

CR-1 – CR 3 

709+00 – 
714+00 

Paso Robles 
Formation 

Clay, silt, sand, 
gravel 

Cliff Moderate CR-1 – CR 3 

1050+00 – 
1097+00 

Paso Robles 
Formation 

Clay, silt, sand, 
gravel 

Road on cliff Moderate CR-1 – CR 3 

1215+00 – 
1387+00 

Paso Robles 
Formation 

Not surveyed Microtunnels Moderate CR-1 – CR 3 

1335+00 – 
1370+00 

Paso Robles 
Formation 

Clay, silt, sand, 
gravel 

Road on cliff Moderate CR-1 – CR 3 

1674+00 – 
1684+00 

Paso Robles 
Formation 

Clay, silt, sand, 
gravel 

Road on cliff Moderate CR-1 – CR 3 

1747+00 – 
1760+00 

Santa Margarita 
Formation 

Sandstone  Moderate CR-1 – CR 3 

2015+00 – 
2110+00 

Santa Margarita 
Formation 

Sandstone Geomorph. 
Place 10 

High CR-1 – CR 3 

 

• Respond to, identify and determine significance of any uncovered paleontological resource as 
specified in the Paleontological Resources Monitoring Plan. 

• Monitor construction activities within archaeological, cultural, and historic boundaries as shown in 
plans to be provided by others.  Refer to the Cultural Resources Investigation Report and Avoidance 
Plan for details. 

• Monitor ground disturbing activities in areas sensitive to Native American monitoring resources as 
specified in the Cultural Resources Investigation Report and Avoidance Plan. 

Reporting and Documentation 
The environmental monitoring team is to maintain regular documentation of site conditions and 
environmental specification/permit compliance.  All monitors shall prepare daily monitoring reports that 
will be summarized in weekly electronic reports and submitted to the construction manager.  Each report 
is to contain the location and extent of activities observed, key compliance points observed, the name 
and title of field monitors, and other pertinent information.  Compliance, non-compliance, and direct 
construction impacts shall be documented with digital photographs, and these shall be illustrated in the 
reports. 

Consultant shall prepare monthly monitoring reports as stipulated in the Project permits suitable for 
submitting to the District, the construction manager, as well as local, state and federal regulatory 
agencies. 

                                                 
7 Mitigation as stated in 2004 Nacimiento Water Project EIR. 
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Consultant shall prepare monthly progress reports to support the monthly invoice submittal to Jacobs. 

In addition to regular reporting, the following specific reports and documents shall be provided: 

• Prepare a specific construction schedule to minimize potential impacts to biological resources as 
specified in the Environmental Impact Report (Mitigation Measure BR-7).  Submit that schedule to 
the construction manager for inclusion in the overall construction schedule. 

• Prepare a Pre-construction Weed Distribution Report based on combined noxious weed pre-
construction survey forms generated during pre-construction surveys to include the noxious weed 
infestation map.  Refer to the Agricultural Noxious Weeds Mitigation Plan for details. 

• Prepare a San Joaquin Kit Fox Habitat Evaluation Form to determine appropriate level of offsite 
habitat mitigation necessary to offset any permanent loss of species.  Submit completed form to 
District for approval by California Department of Fish & Game staff.  Refer to the Biological 
Assessment for details. 

• Prepare a statement before work begins confirming the Project’s potential paleontological site 
sensitivity, confirming the repository agreement with an established institution, and describing the 
program for paleontological impact mitigation.  The statement shall be submitted to the District to 
assure compliance with mitigation measures during the initial assessment.  Refer to the 
Paleontological Resource Monitoring Plan for details.   

• Record and report looting or disturbance of paleontological and cultural resources to the appropriate 
jurisdiction as required by the Environmental Impact Report (Mitigation Measure CR-21). 

At the completion of each construction specification, the environmental monitoring team shall prepare a 
construction completion report (five reports in total) for biological resource monitoring, oak tree 
mitigation and monitoring, paleontological monitoring, and cultural/paleontological monitoring.  The 
report shall be submitted to the District within 15 working days of the close of Project activities for the 
specification.  The Construction Manager shall notify the environmental monitor when the project 
activities are substantially complete so the reports can be written.  The completion reports must include 
digital color photographs of the site before, during, and after construction, construction plans (provided 
by others), a description of major construction activities, and the condition of the site at the conclusion of 
the construction.  Specific information regarding special status species take, cultural and paleontological 
resources encountered must also be included.  The construction completion report is to specify locations 
required to be monitored in the future to comply with the contract specifications and permit conditions 
along with directions for filing required reports.  Refer to the Oak Tree Mitigation and Monitoring Plan, 
the Paleontological Resources Monitoring Plan, and the Cultural Resources Investigation Report and 
Avoidance Plan for further details to be included in the construction completion report. 

Contractor Training and Interface 
The environmental monitoring team is to prepare and provide appropriate worker environmental training 
for each of the five construction contracts throughout the course of the Project.  The training program 
shall utilize the Environmental Training Plan and other documents prepared for this project, and discuss 
sensitive species with potential to occur in the construction zone, with emphases on: vernal pool fairy 
shrimp, California red-legged frog, steelhead trout, California tiger salamander, least Bell’s vireo, 
southwestern willow flycatcher, bald eagle, San Joaquin kit fox, Central California Coast steelhead, oak 
trees and woodlands, riparian habitats, wetlands, cultural resources and paleontological resources.  The 
program shall explain the importance of minimizing disturbance and adhering to other disturbance 
minimizing measures.  

Environmental training, as set forth in the Mitigation, Monitoring and Compensation Plan, shall include, 
but not be limited to the following: 
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• A pre-Project training session shall be held for all monitors.  The training should describe the 
construction sequence and key safety concerns, provide insights into effective monitoring and 
inspection, establish an understanding of the monitoring program, and establish communication 
procedures. 

• A Project environmental kick-off meeting shall be held for all monitors, agency representatives, and 
contractor management personnel prior to construction.  The training will establish a common 
understanding of monitoring requirements, responsibilities and communications, and a forum for joint 
problem-solving between environmental monitoring and construction teams. 

• A mandatory, half-hour general Project environmental training shall be held for all Project personnel.  
The lead biological monitor will conduct the training and provide hand-outs as outlined in the 
Mitigation, Monitoring and Compensation Plan.  

• Refresher training and training for new staff shall also be provided. 

• As part of their daily responsibilities, environmental monitors will coordinate with construction staff to 
hold tailgate meetings on key environmental issues relevant to particular work crews or locations, or 
new information. 

It is the District’s expectation that the environmental monitoring team will work with the construction 
manager to regularly coordinate with all construction contractors to discuss the upcoming construction 
schedule, the contractor’s permit/environmental specification compliance approach, and any 
environmental issues of emphasis in the weeks ahead.  Review proactive responses to foreseeable 
situations such as identification of endangered species nests or dens, accidental release of fluids to 
surface waters, etc.  Review these responses in regular meetings with contractors. 

Construction Trailer/Housing 
The construction manager will make accommodations at the construction trailers to house the 
environmental monitoring team and their support materials.  Specifics regarding financial responsibility 
for these arrangements are to be negotiated between the construction manager and the successful 
environmental monitoring team.  The environmental monitoring team shall expect to reimburse the 
construction manager for a fair share of the office space and office equipment mobilized during the 
project.  The office space and equipment costs shall be clearly described in the fee proposal. 

Quality Control Program 
The environmental monitoring firm shall provide a quality control/quality assurance program as required 
by Jacobs.   
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SECTION 3 - SELECTION PROCESS 

3.1 Inquiries 
Consultants needing clarification of any items in this RFP should contact: 

Eric Wier 
Department of Public Works 
County Government Center, Room 207 
San Luis Obispo, CA  93408-2040 
(805) 788-2766 
FAX: (805) 788-2768 
ewier@co.slo.ca.us 

3.2 Proposal Format and Content 
Proposals must be submitted in sufficient detail to allow for thorough evaluation and comparison.  
Proposals should be as brief and concise as possible without sacrificing clarity.  Fancy proposal formats, 
costly binders, color plates, or glossy brochures are not necessary or desirable. 

All proposals must contain the following information.  It is important that proposals provide all the 
information requested in order to provide for comparative evaluation. 

a. Transmittal Cover Letter 

b. Introduction.  Identify the project title and firm name(s).  Provide a brief summary of the salient points 
of the proposal.  For joint ventures, identify the prime consultant and all subconsultants. 

c. Organization and Subconsultants.  Describe the personnel and responsibilities, lines of authority, 
and arrangements with any subconsultants.  The prime consultant may employ any number of 
subconsultants for specific areas to provide the breadth of services required.  Discuss prior 
cooperative arrangements between the prime consultant and any proposed subconsultants, 
including integration of management, lines of communication, and delineation of specific task 
responsibilities.  Provide an organization chart clearly showing lines of authority among key 
personnel.   

d. Project Management and Approach.  Explain the proposed approach to management of 
environmental monitoring and reporting, including operating procedures to ensure that specific tasks 
are completed within required time frames while maintaining a high degree of technical quality.  
Designate a core team of key personnel, including a project manager, who may not be replaced 
without District approval of substitutions.  The consultant’s project manager will be the primary 
contact with Jacobs and the District and must be experienced in environmental monitoring and 
reporting, and able to communicate environmental issues to construction personnel. 

e. Scope of Work.  Detail how your firm will satisfy the individual tasks identified in this request.  
Prepare the Scope of Work in a manner so it is simple to incorporate as an exhibit to the Jacob’s 
Subconsultant Agreement. 

f. Cost Summary.  Provide a Compensation Cost Proposal containing estimated man-hours and the 
respective billing rates plus other direct costs.  Provide Fee Schedule for both the prime consultant 
and any subconsultants spanning the anticipated duration of the Project.  The District foresees a 
time-and-materials, fee maximum contract with the environmental monitor.  The Compensation Fee 
Proposal shall be structured to match the Scope of Work and shall be simple to incorporate as an 
exhibit to the Jacob’s Subconsultant Agreement.  The Fee Schedule shall also be simple to 
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incorporate as an exhibit to the Jacob’s Subconsultant Agreement. 

g. Acknowledgment of Contract Provisions.  The environmental monitoring team will be a 
subconsultant to Jacobs, the construction manager as described in Section 1.5 of this Request for 
Proposals.  Jacob’s standard Subconsulting Agreement is attached as Exhibit D along with the 
referenced Health, Safety & Environmental Requirements.  Consultants should review all of those 
terms of the contract to ensure their proposal is consistent with the provisions and to note any 
requested amendment to those standard terms.   

h. Experience.  Provide a summary of environmental monitoring experience for projects of a similar 
scale and nature, including a brief description of the project and services provided. 

i. References.  Provide the names and telephone numbers of at least five recent clients familiar with 
your firm's environmental work. 

3.3 Proposal Submittal Procedures 
a. Six (6) hard copies and one (1) compact disc soft copy in *.pdf format of the proposals must be 

received by mail, recognized carrier, or hand delivered no later than 5:00 p.m. on May 11, 
2007, at the following address: 

County of San Luis Obispo 
Department of General Services 
1087 Santa Rosa Street 
San Luis Obispo, CA  93408 
Attention:  Jack Markey  
Telephone: (805) 781-5200 

b. Mark the outside of delivered materials as follows: 

"PROPOSAL TO PROVIDE ENVIRONMENTAL MITIGATION MONITORING AND REPORTING 
SERVICES FOR NACIMIENTO WATER PROJECT” 

c. Costs of preparation of proposals will be borne by the proposer. 

3.4 Proposal Review and Selection Process 
A mutually agreeable selection process will be followed by the District in cooperation with Jacobs, the 
Nacimiento construction manager.  A panel of professional staff members from the District, Jacobs, and 
possibly other resource planning agencies will evaluate the proposals.  An initial comparative rating will 
be done based on the following criteria: (1) quality of proposal/ responsiveness to this request, (2) 
personnel qualifications (including subconsultants), (3) Project Manager qualifications, (4) issue area 
knowledge and experience, (5) quality of previous work products, and (6) cost competitiveness.  The 
order of this list is not representative of any level of importance in the evaluation of the proposals. 

Subsequent evaluation of the highest ranked proposals will be based on collective consideration of the 
criteria.  Interviews may be conducted as part of the selection process; however, are not expected at this 
time.  Interviews would only be conducted of firms making a “short list” of firms proposing on this work. 

3.5 Project Budget 

The estimated construction value of the Project is $140 million based on the Black & Veatch’s 90% Cost 
Estimate dated November 2006.  Environmental monitoring services have been budgeted as part of the 
Project’s construction phase activities at $1.8 million, which included both Compensation Fee (labor and 
other direct costs) and District-controlled contingency. 
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SECTION 4 – AVAILABLE REFERENCE MATERIALS 
The following documents were prepared or are under preparation to comply with EIR requirements and 
to support regulatory permit applications: 

• Biological Assessment 
• Biological Assessment - Fisheries   
• Wetland Delineation 
• Rare Plant Survey Report 
• Environmental Training Plan 
• Mitigation, Monitoring and Compensation Plan 
• Oak Tree Mitigation and Monitoring Plan 
• Vegetation Restoration and Replacement Plan 
• Agricultural Noxious Weed Mitigation Plan 
• Wildland Fire Prevention Plan 
• Cultural Resources Investigation Report 
• Archaeological Research Design/Treatment Plan (under preparation) 
• Paleontological Resources Monitoring Plan 
• Pre-Construction Notification – Corps File No. 22374S 
• Conceptual Storm Water Pollution Prevention Plan (under preparation) 

Note 1: Due to confidentiality concerns, cultural resources reports are available for review only at the District 
offices: Department of Public Works, County Government Center Room 207, San Luis Obispo, California 

Note 2:  The reports listed above are in draft form and subject to change; final documents will be available at 
Notice to Proceed. 

District-Furnished Data – Interested environmental monitoring teams are invited to review background 
information regarding the Project.  Data discs (DVDs) are available containing the following materials: 

Rare Plant Survey Report 
Vegetation Replacement/Restoration Plan 
Agricultural Noxious Weeds Mitigation Plan 
Biological Assessment  and Biological Assessment – Fisheries 
Pre-construction Notification 
Mitigation, Monitoring and Compensation Plan 
Oak Tree Mitigation and Monitoring Plan 
Paleontological Resources Monitoring Plan 
Cultural Resources Investigation Report and Avoidance Plan 
Wildland Fire Protection Plan 
Hazardous Materials Contingency Plan 
Construction Activity Management Plan 
Environmental Training Plan 
NOAA Fisheries Letter of Concurrence 
US Fish & Wildlife Service Biological Opinion (issuance imminent) 
Final Design Drawings, including environmental plans 
Draft Spec Sections 01060 (Permit Requirements) and 01061 (Env. Mitigation Requirements) 

The Project’s Final Environmental Impact Report is available on the Project website under “Nacimiento 
Quicklinks”: http://www.slocounty.ca.gov/PW/NacWP.htm 
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Cultural resources and other information not for public distribution is available for review at the San Luis 
Obispo County Department of Public Works offices by making advance arrangements with Eric Wier 
(see Section 3). 
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SECTION 5 – STANDARD LIMITATIONS AND ADDITIONAL INFORMATION 
a. The District reserves the right to reject any or all proposals received as a result of this request.  

The District will not pay for any information contained in the proposals obtained from participating 
firms.  The District is not liable for costs incurred by firms prior to issuance of a contract.  The 
District also may negotiate separately with any source in any manner necessary to serve the best 
interest of the District.  

b. The District reserves the right to modify or cancel this request for proposals in part or in its entirety, 
and to accept or reject any or all proposals received as a result of this request.  The District or 
Jacobs may require selected consultants to participate in negotiations, and submit revisions of 
their proposals as may result from these negotiations. 

c. This request does not commit the District or Jacobs to award a contract, or to procure or contract 
for services or supplies.  A consultant services contract does not imply a commitment on the 
District's part to guarantee work, or any certain level of work, for the term of the contract. 

d. All reports, proposals, and other pertinent data or material that is submitted with the proposal will 
become the sole property of the District.  After award of services contracts, all submitted proposals 
will be made available for public inspection upon written request to the District. 

e. All proposals shall remain firm for sixty (60) days following closing date for receipt of proposals.  

f. The District in cooperation with Jacobs reserves the right to award the contract to the firm who 
presents the proposal which, in the judgment of the District, best accomplishes the desired results, 
and shall include, but not be limited to a consideration of the professional service fee. 

g. Selection will be made on the basis of the proposals as submitted.  The Selection Committee may 
deem it necessary to interview applicants. The District and Jacobs retains the right to interview 
applicants as part of the selection process. 

h. The proceedings of the Selection Committee are confidential.  Members of the Selection 
Committee are not to be contacted by the proposers. 

*   *   * 
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Exhibit B 

Draft Construction Schedule 

 



ID Task Name Duration Start Finish

1 NWP CONSTRUCTION PHASE SCHEDULE 848 d Thu 3/8/07 Mon 6/7/10
2 Design and Permitting Phase Milestones 53 d Thu 3/8/07 Tue 5/22/07
3 Complete 100% Design Submittal (B&V) 0 d Thu 3/8/07 Thu 3/8/07

4 Obtain Permits (ESA) 0 d Thu 3/15/07 Thu 3/15/07

5 Easement Acquisition Process Completed (HJA) 0 d Tue 5/22/07 Tue 5/22/07

6 Water Delivery Contracts and Bond Financing 70 d #### #### # #### #### ##
7 Review Project Costs and Satisfy Opt-Out Provision (All) 22 d Tue 6/12/07 Wed 7/11/07

8 Review Total Project Costs for Bond Sale 20 d Tue 7/10/07 Mon 8/6/07

9 Sell Bonds 30 d Tue 8/7/07 Mon 9/17/07

10 Award Construction Contracts 0 d Mon 9/17/07 Mon 9/17/07

11 Bidding and Award Phase - 5 Contracts 82 d #### #### # Mon 7/9/07
12 District Authorize Project for Bidding 0 d Thu 3/15/07 Thu 3/15/07

13 Contract No. 1 (Intake) Bid Period: 33 d #### #### # Tue 5/15/07
14 Advertise #1 for Bidding 0 d Thu 3/29/07 Thu 3/29/07

15 Bid Period 33 d Fri 3/30/07 Tue 5/15/07

16 #1 Bid Date 0 d Tue 5/15/07 Tue 5/15/07

17 Contract No. 2 (Facilities) Bid Period: 35 d #### #### # Mon 7/9/07
18 Advertise #2 for Bidding 0 d Mon 5/21/07 Mon 5/21/07

19 Bid Period 35 d Tue 5/22/07 Mon 7/9/07

20 #2 Bid Date 0 d Mon 7/9/07 Mon 7/9/07

21 Contract No. 3 (PL North) Bid Period: 30 d #### #### # #### #### ##
22 Advertise #3 for Bidding 0 d Mon 4/30/07 Mon 4/30/07

23 Bid Period 30 d Tue 5/1/07 Mon 6/11/07

24 #3 Bid Date 0 d Mon 6/11/07 Mon 6/11/07

25 Contract No. 4 (PL Middle) Bid Period: 35 d #### #### # #### #### ##
26 Advertise #4 for Bidding 0 d Mon 4/30/07 Mon 4/30/07

27 Bid Period 35 d Tue 5/1/07 Mon 6/18/07

28 #4 Bid Date 0 d Mon 6/18/07 Mon 6/18/07

29 Contract No. 5 (PL South) Bid Period: 40 d #### #### # #### #### ##
30 Advertise #5 for Bidding 0 d Mon 4/30/07 Mon 4/30/07

31 Bid Period 40 d Tue 5/1/07 Mon 6/25/07

32 #5 Bid Date 0 d Mon 6/25/07 Mon 6/25/07

33 Contract No. 1 - Intake 250 d #### #### # #### #### ##
34 NTP Contract No. 1 0 d ############ Wed 10/17/07

35 Mobilization 60 d #### #### # Wed 1/9/08
36 Obtain Construction Permits 60 d Thu 10/18/07 Wed 1/9/08

37 Contractor Project Mobilization 40 d Thu 10/18/07 Wed 12/12/07

38 Submittals 66 d #### #### # Thu 1/17/08
39 Excavation & Temporary Support - Shaft 44 d Thu 10/18/07 Tue 12/18/07

40 Shaft Lining System Submittal 66 d Thu 10/18/07 Thu 1/17/08

41 Microtunneling Submittals 66 d Thu 10/18/07 Thu 1/17/08

42 Pipe Submittals 66 d Thu 10/18/07 Thu 1/17/08

43 Lake-Top and & Underwater Work Procedures 66 d Thu 10/18/07 Thu 1/17/08

44 Screens & Gates Submittals 66 d Thu 10/18/07 Thu 1/17/08

45 Intake Shaft Construction 130 d #### #### # #### #### ##
46 Clear and Grub, Rough Grading 15 d Thu 12/13/07 Wed 1/2/08

47 Install Dewatering System 15 d Thu 1/3/08 Wed 1/23/08

48 Shaft Excavation & Temporary Support Lining (40 ft/week
- double shift)

30 d Thu 1/24/08 Wed 3/5/08

49 Form & Place Base Slab 10 d Thu 3/6/08 Wed 3/19/08

50 Slip Line Shaft - Concrete Lining (20'/week) 45 d Thu 3/20/08 Wed 5/21/08

51 Backfill Shaft to Intake Level 3 d Thu 5/22/08 Mon 5/26/08

NWP CONSTRUCTION PHASE SCHEDNWP CONSTRUCTION PHASE SCHED
Design and Permitting Phase MilestonesDesign and Permitting Phase Milestones

3/8 Complete 100% Design Submittal (B&V)
3/15 Obtain Permits (ESA)

5/22 Easement Acquisition Process Completed (HJA)
Water Delivery Contracts and Bond Financing

Review Project Costs and Satisfy Opt-Out Provision (All)
Review Total Project Costs for Bond SaleReview Total Project Costs for Bond Sale

Sell BondsSell Bonds
9/17 Award Construction Contracts

Bidding and Award Phase - 5 ContractsBidding and Award Phase - 5 Contracts
3/15 District Authorize Project for Bidding

Contract No. 1 (Intake) Bid Period:Contract No. 1 (Intake) Bid Period:
3/29 Advertise #1 for Bidding

Bid Period
5/15 #1 Bid Date

Contract No. 2 (Facilities) Bid Period:Contract No. 2 (Facilities) Bid Period:
5/21 Advertise #2 for Bidding

Bid PeriodBid Period
7/9 #2 Bid Date

Contract No. 3 (PL North) Bid Period:Contract No. 3 (PL North) Bid Period:
4/30 Advertise #3 for Bidding

Bid Period
6/11 #3 Bid Date

Contract No. 4 (PL Middle) Bid Period:Contract No. 4 (PL Middle) Bid Period:
4/30 Advertise #4 for Bidding

Bid Period
6/18 #4 Bid Date

Contract No. 5 (PL South) Bid Period:
4/30 Advertise #5 for Bidding

Bid Period
6/25 #5 Bid Date

Contract No. 1 - Intake Contract No. 1 - Intake 
10/17 NTP Contract No. 1

MobilizationMobilization
Obtain Construction Permits

Contractor Project MobilizationContractor Project Mobilization
Submittals

Excavation & Temporary Support - Shaft
Shaft Lining System Submittal
Microtunneling Submittals
Pipe Submittals
Lake-Top and & Underwater Work Procedures
Screens & Gates Submittals

Intake Shaft ConstructionIntake Shaft Construction
Clear and Grub, Rough GradingClear and Grub, Rough Grading

Install Dewatering SystemInstall Dewatering System
Shaft Excavation & Temporary Support Lining (40 ft/week - double shift)Shaft Excavation & Temporary Support Lining (40 ft/week - double shift)

Form & Place Base SlabForm & Place Base Slab
Slip Line Shaft - Concrete Lining (20'/week)Slip Line Shaft - Concrete Lining (20'/week)
Backfill Shaft to Intake LevelBackfill Shaft to Intake Level

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb
2007 2008 2009 2010
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ID Task Name Duration Start Finish

52 Prepare Work Pad at Intake Level 2 d Tue 5/27/08 Wed 5/28/08

53 Demobilize Shaft Construction Equipment / Clear Site 10 d Thu 5/29/08 Wed 6/11/08

54 Microtunnel Installation 57 d #### #### # Fri 8/15/08
55 Mobilize Microtunneling Equipment (MTBM) 15 d Thu 5/29/08 Wed 6/18/08

56 Microtunnel Lower Tunnel 20 d Thu 6/19/08 Wed 7/16/08

57 Retrieve MTBM 2 d Thu 7/17/08 Fri 7/18/08

58 Demobilize MTBM Equipment, Clear Site 20 d Mon 7/21/08 Fri 8/15/08

59 Lake-Top Operations & Underwater Work 125 d #### #### # #### #### ##
60 Mobilize Lake-Top Operations / Barge & Crane 25 d Thu 3/20/08 Wed 4/23/08

61 Install Siltation Curtain 5 d Thu 4/24/08 Wed 4/30/08

62 Dredge & Excavate Screen Areas 30 d Thu 5/1/08 Wed 6/11/08

63 Place Pipe Supports and Anchors 35 d Thu 5/29/08 Wed 7/16/08

64 Perform Lake Tap - MTBM Retrieval 2 d Thu 7/17/08 Fri 7/18/08

65 Set Precast Concrete Form at Base 4 d Mon 7/21/08 Thu 7/24/08

66 Install Bottom Pipe Section 4 d Fri 7/25/08 Wed 7/30/08

67 Tremie Bottom Pipe Section 5 d Thu 7/31/08 Wed 8/6/08

68 Install Pipeline & Valves Up Slope 25 d Thu 8/7/08 Wed 9/10/08

69 Install Isolation Valve in Shaft 5 d Thu 9/4/08 Wed 9/10/08

70 Equipment Testing & Punchlist 15 d Thu 9/11/08 Wed 10/1/08

71 Demobilize Barge & All Remaining Equipment 15 d Thu 9/11/08 Wed 10/1/08

72 Site Cleanup 10 d Thu 9/18/08 Wed 10/1/08

73 Substantial Completion - Contract No. 1 0 d Wed 10/1/08 Wed 10/1/08

74 Contract No. 2 - Intake Pump Station,
Intermediate Pump Stations, Tanks, SCADA,
and All Remaining Work

688 d Wed
10/17/07

Mon 6/7/10

75 Notice to Proceed - Contract No. 2 0 d ############ Wed 10/17/07

76 Milestone - Intake Contract No. 1 Completed 0 d Wed 10/1/08 Wed 10/1/08

77 Mobilization 60 d #### #### # Wed 1/9/08
78 Obtain Construction Permits 60 d Thu 10/18/07 Wed 1/9/08

79 Contractor Project Mobilization 40 d Thu 10/18/07 Wed 12/12/07

80 Submittals 306 d #### #### # #### #### ##
81 Pumps & Motors 88 d Thu 10/18/07 Mon 2/18/08

82 AFD's + Electrical Switchgear 88 d Thu 10/18/07 Mon 2/18/08

83 Tanks 66 d Thu 10/18/07 Thu 1/17/08

84 SCADA Equipment 66 d Thu 10/18/07 Thu 1/17/08

85 Piping & Valves 66 d Thu 10/18/07 Thu 1/17/08

86 Civil / Structural / Architectural 66 d Thu 10/18/07 Thu 1/17/08

87 Mechanical / Electrical / I&C Systems 66 d Thu 10/18/07 Thu 1/17/08

88 Equipment Manufacturing Period 240 d Fri 1/18/08 Thu 12/18/08

89 Tank, Piping & Valves Fabrication / Manufacture 132 d Fri 1/18/08 Mon 7/21/08

90 Site Deliveries of Major Equipment Items 108 d #### #### # #### #### ##
91 Tanks 0 d Mon 7/21/08 Mon 7/21/08

92 Piping & Valves 0 d Mon 7/21/08 Mon 7/21/08

93 Pumps & Motors 0 d Thu 12/18/08 Thu 12/18/08

94 AFD's + Electrical Switchgear 0 d Thu 12/18/08 Thu 12/18/08

95 SCADA Equipment 0 d Thu 12/18/08 Thu 12/18/08

96 Construction - Intake Pump Station 346 d #### #### # Thu 1/28/10
97 Mobilization & Site Work 70 d #### #### # Wed 1/7/09
98 Site Mobilization 20 d Thu 10/2/08 Wed 10/29/08

99 Site Clearing 15 d Thu 10/30/08 Wed 11/19/08

100 Site Excavation / Rough Grading Activities / Drainage 10 d Thu 11/20/08 Wed 12/3/08

Prepare Work Pad at Intake LevelPrepare Work Pad at Intake Level
Demobilize Shaft Construction Equipment / Clear SiteDemobilize Shaft Construction Equipment / Clear Site

Microtunnel InstallationMicrotunnel Installation
Mobilize Microtunneling Equipment (MTBM)Mobilize Microtunneling Equipment (MTBM)

Microtunnel Lower TunnelMicrotunnel Lower Tunnel
Retrieve MTBMRetrieve MTBM

Demobilize MTBM Equipment, Clear Site
Lake-Top Operations & Underwater Work

Mobilize Lake-Top Operations / Barge & Crane
Install Siltation Curtain

Dredge & Excavate Screen Areas
Place Pipe Supports and Anchors
Perform Lake Tap - MTBM RetrievalPerform Lake Tap - MTBM Retrieval
Set Precast Concrete Form at BaseSet Precast Concrete Form at Base
Install Bottom Pipe SectionInstall Bottom Pipe Section
Tremie Bottom Pipe SectionTremie Bottom Pipe Section

Install Pipeline & Valves Up SlopeInstall Pipeline & Valves Up Slope
Install Isolation Valve in ShaftInstall Isolation Valve in Shaft

Equipment Testing & Punchlist
Demobilize Barge & All Remaining EquipmentDemobilize Barge & All Remaining Equipment
Site CleanupSite Cleanup

10/1 Substantial Completion - Contract No. 1
Contract No. 2 - Intake Pump Station, Contract No. 2 - Intake Pump Station, 

10/17 Notice to Proceed - Contract No. 2
10/1 Milestone - Intake Contract No. 1 Completed

Mobilization
Obtain Construction Permits

Contractor Project Mobilization
Submittals

Pumps & Motors
AFD's + Electrical Switchgear

Tanks
SCADA Equipment
Piping & Valves
Civil / Structural / Architectural
Mechanical / Electrical / I&C Systems

Equipment Manufacturing Period
Tank, Piping & Valves Fabrication / Manufacture

Site Deliveries of Major Equipment Items
7/21 Tanks
7/21 Piping & Valves

12/18 Pumps & Motors
12/18 AFD's + Electrical Switchgear
12/18 SCADA Equipment

Construction - Intake Pump StationConstruction - Intake Pump Station
Mobilization & Site WorkMobilization & Site Work

Site MobilizationSite Mobilization
Site ClearingSite Clearing

Site Excavation / Rough Grading Activities / DrainageSite Excavation / Rough Grading Activities / Drainage
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ID Task Name Duration Start Finish

101 Construct Access Roads 10 d Thu 12/4/08 Wed 12/17/08

102 Pump Station Foundation Construction 25 d Thu 12/4/08 Wed 1/7/09

103 Intake Pump Station 190 d Thu 1/8/09 #### #### ##
104 Construct Pump Station Building Walls 40 d Thu 1/8/09 Wed 3/4/09

105 Construct Pump Station Roof Structure 25 d Thu 3/5/09 Wed 4/8/09

106 Install On-Site Piping 25 d Thu 3/5/09 Wed 4/8/09

107 Install Pumps + Motors + AFD's 50 d Thu 4/9/09 Wed 6/17/09

108 Install Mechanical / Electrical Systems 55 d Thu 4/9/09 Wed 6/24/09

109 Install SCADA System 35 d Thu 6/25/09 Wed 8/12/09

110 Cleanup / Punchlist / Ready for Testing 35 d Thu 8/13/09 Wed 9/30/09

111 Pre-Startup Testing 46 d Thu 10/1/09 Thu 12/3/09

112 Site Completion 40 d Fri 12/4/09 Thu 1/28/10

113 Construction - Camp Roberts Tank 430 d Thu 3/6/08 #### #### ##
114 Site Mobilization 20 d Thu 3/6/08 Wed 4/2/08

115 Site Clearing 15 d Thu 4/3/08 Wed 4/23/08

116 Site Excavation / Rough Grading Activities / Drainage 10 d Thu 4/24/08 Wed 5/7/08

117 Construct Access Roads 10 d Thu 5/8/08 Wed 5/21/08

118 Tank Foundation Construction 25 d Thu 5/8/08 Wed 6/11/08

119 On-Site Erection of Tank 50 d Tue 7/22/08 Mon 9/29/08

120 Install Piping & Valves 22 d Fri 8/29/08 Mon 9/29/08

121 Field Coating Tank 40 d Tue 9/30/08 Mon 11/24/08

122 Connect to Pipelines / Water-Up / VOC Test 15 d Thu 10/8/09 Wed 10/28/09

123 Pre-Startup (Dry) Testing 44 d Tue 11/25/08 Fri 1/23/09

124 Site Completion 44 d Tue 12/16/08 Fri 2/13/09

125 Construction - Santa Ysabel Pump Station 369 d Thu 7/3/08 Tue 12/1/09
126 Mobilization & Site Work 110 d Thu 7/3/08 #### #### ##
127 Site Mobilization 20 d Thu 7/3/08 Wed 7/30/08

128 Site Clearing 15 d Thu 7/31/08 Wed 8/20/08

129 Site Excavation / Rough Grading Activities / Drainage 25 d Thu 8/21/08 Wed 9/24/08

130 Construct Access Roads 25 d Thu 8/21/08 Wed 9/24/08

131 Pump Station Foundation Construction 50 d Thu 9/25/08 Wed 12/3/08

132 Pump Station 215 d #### #### # #### #### ##
133 Construct Pump Station Building Walls 40 d Thu 12/4/08 Wed 1/28/09

134 Construct Pump Station Roof Structure 35 d Thu 1/29/09 Wed 3/18/09

135 Install On-Site Piping 46 d Thu 1/29/09 Thu 4/2/09

136 Install Pumps + Motors + MCC's 50 d Thu 3/19/09 Wed 5/27/09

137 Install Mechanical / Electrical Systems 80 d Thu 3/19/09 Wed 7/8/09

138 Install SCADA System 20 d Thu 6/11/09 Wed 7/8/09

139 Cleanup / Punchlist / Ready for Testing 30 d Thu 7/9/09 Wed 8/19/09

140 Pre-Startup (Dry) Testing 30 d Thu 8/20/09 Wed 9/30/09

141 Site Completion 44 d Thu 10/1/09 Tue 12/1/09

142 Construction - Rocky Canyon Pump
Station & Tank

435 d Thu
12/13/07

Wed
8/12/09

143 Mobilization & Site Work 110 d #### #### # #### #### ##
144 Site Mobilization 20 d Thu 12/13/07 Wed 1/9/08

145 Site Clearing 15 d Thu 1/10/08 Wed 1/30/08

146 Site Excavation / Rough Grading Activities / Drainage 25 d Thu 1/31/08 Wed 3/5/08

147 Construct Access Roads 25 d Thu 1/31/08 Wed 3/5/08

148 Tank Foundation Construction 20 d Thu 3/6/08 Wed 4/2/08

149 Pump Station Foundation Construction 50 d Thu 3/6/08 Wed 5/14/08

150 Pump Station 296 d #### #### # Thu 7/2/09

Construct Access Roads
Pump Station Foundation ConstructionPump Station Foundation Construction

Intake Pump StationIntake Pump Station
Construct Pump Station Building WallsConstruct Pump Station Building Walls

Construct Pump Station Roof StructureConstruct Pump Station Roof Structure
Install On-Site Piping

Install Pumps + Motors + AFD's
Install Mechanical / Electrical SystemsInstall Mechanical / Electrical Systems

Install SCADA SystemInstall SCADA System
Cleanup / Punchlist / Ready for TestingCleanup / Punchlist / Ready for Testing

Pre-Startup TestingPre-Startup Testing
Site Completion

Construction - Camp Roberts Tank
Site Mobilization

Site Clearing
Site Excavation / Rough Grading Activities / Drainage

Construct Access Roads
Tank Foundation Construction

On-Site Erection of Tank
Install Piping & Valves

Field Coating Tank
Connect to Pipelines / Water-Up / VOC Test

Pre-Startup (Dry) Testing
Site Completion

Construction - Santa Ysabel Pump Station
Mobilization & Site Work

Site Mobilization
Site Clearing

Site Excavation / Rough Grading Activities / Drainage
Construct Access Roads

Pump Station Foundation Construction
Pump Station

Construct Pump Station Building Walls
Construct Pump Station Roof Structure

Install On-Site Piping
Install Pumps + Motors + MCC's

Install Mechanical / Electrical Systems
Install SCADA System

Cleanup / Punchlist / Ready for Testing
Pre-Startup (Dry) Testing

Site Completion
Construction - Rocky Canyon Pump Station & Tank

Mobilization & Site Work
Site Mobilization

Site Clearing
Site Excavation / Rough Grading Activities / Drainage
Construct Access Roads

Tank Foundation Construction
Pump Station Foundation Construction

Pump Station
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ID Task Name Duration Start Finish

151 Construct Pump Station Building Walls 35 d Thu 5/15/08 Wed 7/2/08

152 Construct Pump Station Roof Structure 35 d Thu 7/3/08 Wed 8/20/08

153 Install On-Site Piping 46 d Tue 7/22/08 Tue 9/23/08

154 Install Pumps + Motors + MCC's 50 d Fri 12/19/08 Thu 2/26/09

155 Install Mechanical / Electrical Systems 80 d Fri 12/19/08 Thu 4/9/09

156 Install SCADA System 20 d Fri 3/13/09 Thu 4/9/09

157 Cleanup / Punchlist / Ready for Testing 30 d Fri 4/10/09 Thu 5/21/09

158 Pre-Startup (Dry) Testing 30 d Fri 5/22/09 Thu 7/2/09

159 Tank 187 d #### #### # #### #### ##
160 On-Site Erection of Tank / Touch-Up Prime Coat 50 d Tue 9/30/08 Mon 12/8/08

161 Install Piping & Valves 22 d Tue 12/9/08 Wed 1/7/09

162 FLOAT INTO 2009 60 d Thu 1/8/09 Wed 4/1/09

163 Field Coating Tank 40 d Thu 4/2/09 Wed 5/27/09

164 Connect to Pipelines / Water-Up / VOC Test 15 d Thu 5/28/09 Wed 6/17/09

165 Pre-Startup (Dry) Testing 44 d Fri 5/22/09 Wed 7/22/09

166 Site Completion 44 d Fri 6/12/09 Wed 8/12/09

167 Construction - Cuesta Tunnel Tank 455 d Thu 5/8/08 Wed 2/3/10
168 Site Work 40 d Thu 5/8/08 Wed 7/2/08

169 Access Road 40 d Thu 5/8/08 Wed 7/2/08

170 Retaining Wall & Site Drainage 40 d Thu 7/3/08 Wed 8/27/08

171 Float Until 2009 120 d Thu 8/28/08 Wed 2/11/09

172 On-Site Erection of Tank 50 d Thu 2/12/09 Wed 4/22/09

173 Install Piping & Valves 21 d Wed 3/25/09 Wed 4/22/09

174 Field Coating Tank 40 d Thu 5/28/09 Wed 7/22/09

175 Connect to Pipelines / Water-Up / VOC Test 15 d Thu 7/23/09 Wed 8/12/09

176 Pre-Startup Testing 25 d Thu 8/13/09 Wed 9/16/09

177 Site Completion 25 d Thu 7/23/09 Wed 8/26/09

178 Communications System (SCADA) 100 d Fri 7/17/09 Thu 12/3/09
179 Install Fiber Optic Cable 80 d Fri 7/17/09 Thu 11/5/09

180 Install RTU's, PLC's, etc. 50 d Fri 8/28/09 Thu 11/5/09

181 Pre-Startup Testing 20 d Fri 11/6/09 Thu 12/3/09

182 Facility Startup & Testing 44 d Fri 12/4/09 Wed 2/3/10

183 Facilities Ready for System Testing 0 d Wed 2/3/10 Wed 2/3/10

184 System Startup & Testing (Special Test
Engineer)

88 d Thu
2/4/10

Mon 6/7/10

185 Overall System Startup Testing 66 d Thu 2/4/10 Thu 5/6/10

186 System Performance Testing 22 d Fri 5/7/10 Mon 6/7/10

187 Contract No. 2 Substantial Completion 0 d Mon 6/7/10 Mon 6/7/10

188 Contract No. 3 - Pipeline North (Units A,
A1, C, C1 + River Crossings)

535 d Wed
10/17/07

Wed
11/4/09

189 Contract No. 3 NTP 0 d ############ Wed 10/17/07

190 Construction Permits 60 d Thu 10/18/07 Wed 1/9/08

191 Pipe Manufacture & Delivery 385 d #### #### # Wed 4/8/09
192 Shop Drawing Reviews and Approvals 80 d Thu 10/18/07 Wed 2/6/08

193 Order Plate (in case of steel pipe) 0 d Fri 11/16/07 Fri 11/16/07

194 Pipe Manufacture (116,000 LF @ 400 feet per day) 300 d Thu 2/7/08 Wed 4/1/09

195 Pipe Deliveries to Crew 3-1 (1,000 feet per week) 300 d Wed 2/13/08 Tue 4/7/09

196 Pipe Deliveries to Crew 3-2 (1,000 feet per week) 300 d Thu 2/14/08 Wed 4/8/09

197 HDD Crossings 355 d #### #### # #### #### ##
198 Shop Drawing Reviews and Approvals 80 d Thu 10/18/07 Wed 2/6/08

199 Nacimiento River Crossing 80 d Thu 7/3/08 Wed 10/22/08

Construct Pump Station Building Walls
Construct Pump Station Roof Structure

Install On-Site Piping
Install Pumps + Motors + MCC's

Install Mechanical / Electrical Systems
Install SCADA System

Cleanup / Punchlist / Ready for Testing
Pre-Startup (Dry) Testing

Tank
On-Site Erection of Tank / Touch-Up Prime Coat

Install Piping & Valves
FLOAT INTO 2009

Field Coating Tank
Connect to Pipelines / Water-Up / VOC Test

Pre-Startup (Dry) Testing
Site Completion

Construction - Cuesta Tunnel Tank
Site Work
Access Road

Retaining Wall & Site Drainage
Float Until 2009

On-Site Erection of Tank
Install Piping & Valves

Field Coating Tank
Connect to Pipelines / Water-Up / VOC Test

Pre-Startup Testing
Site Completion

Communications System (SCADA)
Install Fiber Optic Cable
Install RTU's, PLC's, etc.

Pre-Startup Testing
Facility Startup & TestingFacility Startup & Testing

2/3 Facilities Ready for System Testing
System Startup & Testing (Special TeSystem Startup & Testing (Special Te

Overall System Startup TestingOverall System Startup Testing
System Performance TestingSystem Performance Testing

6/7 Contract No. 2 Substantial Completi
Contract No. 3 - Pipeline North (Units A, A1, C, C1 + River Crossings)Contract No. 3 - Pipeline North (Units A, A1, C, C1 + River Crossings)

10/17 Contract No. 3 NTP
Construction Permits

Pipe Manufacture & DeliveryPipe Manufacture & Delivery
Shop Drawing Reviews and ApprovalsShop Drawing Reviews and Approvals

11/16 Order Plate (in case of steel pipe)
Pipe Manufacture (116,000 LF @ 400 feet per day)Pipe Manufacture (116,000 LF @ 400 feet per day)
Pipe Deliveries to Crew 3-1 (1,000 feet per week)Pipe Deliveries to Crew 3-1 (1,000 feet per week)
Pipe Deliveries to Crew 3-2 (1,000 feet per week)Pipe Deliveries to Crew 3-2 (1,000 feet per week)

HDD Crossings
Shop Drawing Reviews and Approvals

Nacimiento River Crossing
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ID Task Name Duration Start Finish

200 Salinas River North 80 d Thu 11/6/08 Wed 2/25/09

201 Other Crossings (Auger Bore) 192 d #### #### # Fri 7/11/08
202 Shop Drawing Reviews and Approvals 80 d Thu 10/18/07 Wed 2/6/08

203 Highway at Dam Crest (MCWRA) 22 d Wed 3/12/08 Thu 4/10/08

204 Route 101 North (Caltrans) 22 d Fri 4/11/08 Mon 5/12/08

205 Hwy 46 (Under Bridge) 22 d Tue 5/13/08 Wed 6/11/08

206 Niblick Road (Paso Robles) 22 d Thu 6/12/08 Fri 7/11/08

207 Unit A Installation (8,900 LF) 116 d #### #### # #### #### ##
208 Mobilize Field Crew 3-1 22 d Mon 1/14/08 Tue 2/12/08

209 Pipe Installation Unit A - Crew 3-1 = 200 feet/day 50 d Wed 2/13/08 Tue 4/22/08

210 Unit A Appurtenances 44 d Wed 4/23/08 Mon 6/23/08

211 Unit A1 Installation (42,000 LF) 263 d #### #### # Fri 6/19/09
212 Pipe Installation Unit A1 - Crew 3-1 = 200 ft /day 220 d Wed 6/18/08 Tue 4/21/09

213 Unit A1 Appurtenances 43 d Wed 4/22/09 Fri 6/19/09

214 Hydrotest Unit A1, then A (Fill From Unit C) 20 d Thu 9/10/09 Wed 10/7/09

215 Unit A/A1 Completed 0 d Wed 10/7/09 Wed 10/7/09

216 Unit C Installation (25,000 LF) 201 d #### #### # #### #### ##
217 Mobilize Field Crew 3-2 22 d Tue 1/15/08 Wed 2/13/08

218 Pipe Installation Unit C - Crew 3-2 = 200 ft /day 135 d Thu 2/14/08 Wed 8/20/08

219 Unit C Appurtenances 44 d Thu 8/21/08 Tue 10/21/08

220 Unit C1 Installation (40,000 LF) 255 d #### #### # #### #### ##
221 Pipe Installation Unit C1 - Crew 3-2 = 200 ft /day 215 d Thu 8/21/08 Wed 6/17/09

222 Unit C1 Appurtenances 40 d Thu 6/18/09 Wed 8/12/09

223 Hydrotest Unit C1, then C (Fill from Unit D) 20 d Thu 8/13/09 Wed 9/9/09

224 Punch List 40 d Thu 9/10/09 Wed 11/4/09

225 Contract No. 3 Substantial Completion 0 d Wed 11/4/09 Wed 11/4/09

226 Contract No. 4 - Pipeline Central (Units D,
E, F + River Crossing)

369 d Wed
10/17/07

Tue
3/17/09

227 Contract No. 4  NTP 0 d ############ Wed 10/17/07

228 Construction Permits 60 d Thu 10/18/07 Wed 1/9/08

229 Pipe Manufacture & Delivery 220 d #### #### # #### #### ##
230 Shop Drawing Reviews and Approvals 80 d Thu 10/18/07 Wed 2/6/08

231 Order Plate (in case of steel pipe) 0 d Fri 11/16/07 Fri 11/16/07

232 Pipe Manufacture (54,000 LF @ 400 feet per day) 135 d Thu 2/7/08 Wed 8/13/08

233 Pipe Deliveries to Crew 4-1 (1000 feet per week) 135 d Thu 2/14/08 Wed 8/20/08

234 Pipe Deliveries to Crew 4-2 (1000 feet per week) 135 d Thu 2/14/08 Wed 8/20/08

235 HDD Crossings 185 d #### #### # Wed 7/2/08
236 Shop Drawing Reviews and Approvals 80 d Thu 10/18/07 Wed 2/6/08

237 Salinas River Crossing (Middle) 80 d Thu 3/13/08 Wed 7/2/08

238 Other Crossings (Auger Bore) 127 d #### #### # Fri 4/11/08
239 Shop Drawing Reviews and Approvals 100 d Thu 10/18/07 Wed 3/5/08

240 Hwy 41 / Templeton 22 d Thu 3/13/08 Fri 4/11/08

241 Unit D Installation (17,650 LF) 174 d #### #### # #### #### ##
242 Mobilize Field Crew 4-1 30 d Thu 2/14/08 Wed 3/26/08

243 Pipe Installation Unit D - Crew 4-1 = 200 feet/day 100 d Thu 3/27/08 Wed 8/13/08

244 Unit D Appurtenances 44 d Thu 8/14/08 Tue 10/14/08

245 Unit E Installation (8,200 LF) 94 d #### #### # #### #### ##
246 Pipe Installation Unit E - Crew 4-1 = 200 ft /day 50 d Thu 8/14/08 Wed 10/22/08

247 Unit E Appurtenances 44 d Thu 10/23/08 Tue 12/23/08

248 Unit F Installation (28,000  LF) 214 d #### #### # Tue 12/9/08
249 Mobilize Field Crew 4-2 30 d Thu 2/14/08 Wed 3/26/08

Salinas River North
Other Crossings (Auger Bore)

Shop Drawing Reviews and Approvals
Highway at Dam Crest (MCWRA)

Route 101 North (Caltrans)
Hwy 46 (Under Bridge)

Niblick Road (Paso Robles)
Unit A Installation (8,900 LF)

Mobilize Field Crew 3-1
Pipe Installation Unit A - Crew 3-1 = 200 feet/day

Unit A Appurtenances
Unit A1 Installation (42,000 LF)

Pipe Installation Unit A1 - Crew 3-1 = 200 ft /day
Unit A1 Appurtenances

Hydrotest Unit A1, then A (Fill From Unit C)
10/7 Unit A/A1 Completed

Unit C Installation (25,000 LF)
Mobilize Field Crew 3-2

Pipe Installation Unit C - Crew 3-2 = 200 ft /day
Unit C Appurtenances

Unit C1 Installation (40,000 LF)
Pipe Installation Unit C1 - Crew 3-2 = 200 ft /day

Unit C1 Appurtenances
Hydrotest Unit C1, then C (Fill from Unit D)

Punch List
11/4 Contract No. 3 Substantial Completion

Contract No. 4 - Pipeline Central (Units D, E, F + River Crossing)

10/17 Contract No. 4  NTP
Construction Permits

Pipe Manufacture & Delivery
Shop Drawing Reviews and Approvals

11/16 Order Plate (in case of steel pipe)
Pipe Manufacture (54,000 LF @ 400 feet per day)
Pipe Deliveries to Crew 4-1 (1000 feet per week)
Pipe Deliveries to Crew 4-2 (1000 feet per week)

HDD Crossings
Shop Drawing Reviews and Approvals

Salinas River Crossing (Middle)
Other Crossings (Auger Bore)

Shop Drawing Reviews and Approvals
Hwy 41 / Templeton

Unit D Installation (17,650 LF)
Mobilize Field Crew 4-1

Pipe Installation Unit D - Crew 4-1 = 200 feet/day
Unit D Appurtenances

Unit E Installation (8,200 LF)
Pipe Installation Unit E - Crew 4-1 = 200 ft /day

Unit E Appurtenances
Unit F Installation (28,000  LF)

Mobilize Field Crew 4-2
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ID Task Name Duration Start Finish

250 Pipe Installation Unit F - Crew 4-2 = 200 feet/day 140 d Thu 3/27/08 Wed 10/8/08

251 Unit F Appurtenances 44 d Thu 10/9/08 Tue 12/9/08

252 Hydrotest Unit D  (Participant Water) 20 d ############ Tue 11/11/08

253 Hydrotest Unit E 20 d ############ Tue 1/20/09

254 Hydrotest Unit F 20 d Wed 1/21/09 Tue 2/17/09

255 Punchlist 20 d Wed 2/18/09 Tue 3/17/09

256 Contract No. 4 Substantial Completion 0 d Tue 3/17/09 Tue 3/17/09

257 Contract No. 5 - Pipeline South (Units  G,
G1, H1 + River Crossing)

439 d Wed
10/17/07

Tue
6/23/09

258 Contract No. 5 NTP 0 d ############ Wed 10/17/07

259 Construction Permits 60 d Thu 10/18/07 Wed 1/9/08

260 Pipe Manufacture & Delivery 255 d #### #### # #### #### ##
261 Shop Drawing Reviews and Approvals 80 d Thu 10/18/07 Wed 2/6/08

262 Order Plate (in case of steel pipe) 0 d Fri 11/16/07 Fri 11/16/07

263 Pipe Manufacture (68,000 LF @ 400 feet per day) 170 d Thu 2/7/08 Wed 10/1/08

264 Pipe Deliveries to Crew 5-1 (1,000 feet per week) 170 d Wed 2/13/08 Tue 10/7/08

265 Pipe Deliveries to Crew 5-2 (1,000 feet per week) 170 d Thu 2/14/08 Wed 10/8/08

266 Other Crossings (Auger Bore, unless noted)) 214 d #### #### # Tue 8/12/08
267 Shop Drawing Reviews and Approvals 80 d Thu 10/18/07 Wed 2/6/08

268 Salinas River - Taft Ranch/Santa Clara Road Crossing 22 d Wed 3/12/08 Thu 4/10/08

269 Santa Margarita Creek ""Bridge"" Crossing 22 d Fri 4/11/08 Mon 5/12/08

270 El Camino Road 22 d Tue 5/13/08 Wed 6/11/08

271 Route 101 South 22 d Thu 6/12/08 Fri 7/11/08

272 Union Pacific RR (Unit H1) 22 d Mon 7/14/08 Tue 8/12/08

273 Unit G Installation (38,000 LF) 256 d #### #### # Wed 2/4/09
274 Mobilize Field Crew 5-1 22 d Wed 2/13/08 Thu 3/13/08

275 Pipe Installation Unit G - Crew 5-1 = 200 ft /day 190 d Fri 3/14/08 Thu 12/4/08

276 Unit G Appurtenances 44 d Fri 12/5/08 Wed 2/4/09

277 Hydrotest Unit G (Fill From Unit F) 20 d Wed 2/18/09 Tue 3/17/09

278 Units F & G Completed 0 d Tue 3/17/09 Tue 3/17/09

279 Unit G1 Installation (16,000 LF) 146 d #### #### # Thu 9/4/08
280 Mobilize Field Crew 5-2 22 d Thu 2/14/08 Fri 3/14/08

281 Pipe Installation Unit G1 - Crew 5-2 = 200 ft /day 80 d Mon 3/17/08 Fri 7/4/08

282 Unit G1 Appurtenances 44 d Mon 7/7/08 Thu 9/4/08

283 Unit H1 Installation (14,000 LF) 140 d #### #### # Fri 1/16/09
284 Pipe Installation Unit H1 - Crew 5-2 = 200 ft /day 100 d Mon 7/7/08 Fri 11/21/08

285 Unit H1 Appurtenances 40 d Mon 11/24/08 Fri 1/16/09

286 Hydrotest Unit G1, then H1 (Fill from Unit G) 30 d Wed 3/18/09 Tue 4/28/09

287 Punch List 40 d Wed 4/29/09 Tue 6/23/09

288 Contract No. 5 Substantial Completion 0 d Tue 6/23/09 Tue 6/23/09

289 NWP Operational 0 d Mon 6/7/10 Mon 6/7/10

Pipe Installation Unit F - Crew 4-2 = 200 feet/day
Unit F Appurtenances

Hydrotest Unit D  (Participant Water)
Hydrotest Unit E 

Hydrotest Unit F
Punchlist

3/17 Contract No. 4 Substantial Completion
Contract No. 5 - Pipeline South (Units  G, G1, H1 + River Crossing)

10/17 Contract No. 5 NTP
Construction Permits

Pipe Manufacture & Delivery
Shop Drawing Reviews and Approvals

11/16 Order Plate (in case of steel pipe)
Pipe Manufacture (68,000 LF @ 400 feet per day)
Pipe Deliveries to Crew 5-1 (1,000 feet per week)
Pipe Deliveries to Crew 5-2 (1,000 feet per week)

Other Crossings (Auger Bore, unless noted))
Shop Drawing Reviews and Approvals

Salinas River - Taft Ranch/Santa Clara Road Crossing
Santa Margarita Creek ""Bridge"" Crossing

El Camino Road
Route 101 South

Union Pacific RR (Unit H1)
Unit G Installation (38,000 LF)

Mobilize Field Crew 5-1
Pipe Installation Unit G - Crew 5-1 = 200 ft /day

Unit G Appurtenances
Hydrotest Unit G (Fill From Unit F)

3/17 Units F & G Completed
Unit G1 Installation (16,000 LF)

Mobilize Field Crew 5-2
Pipe Installation Unit G1 - Crew 5-2 = 200 ft /day

Unit G1 Appurtenances
Unit H1 Installation (14,000 LF)

Pipe Installation Unit H1 - Crew 5-2 = 200 ft /day
Unit H1 Appurtenances

Hydrotest Unit G1, then H1 (Fill from Unit G)
Punch List

6/23 Contract No. 5 Substantial Completion
6/7 NWP Operational
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SUBCONSULTING AGREEMENT 

Subconsulting Agreement No. ______________ 

 

This Subconsulting Agreement is entered into on the ____ day of ______, 20__ by and between 
JACOBS _____________ INC. (hereinafter referred to as “Jacobs”), whose address is 
___________________________________________, and ____________________________, 
a ____________________ corporation, (hereinafter referred to as the “Subconsultant”), whose 
address is _______________________________________, for the performance of services as 
described in the Scope of Services which is attached and set forth as Appendix I. 

W I T N E S S E T H 

WHEREAS, Jacobs has entered into a contract dated __________________ and titled 
________________________________ with ________________________________ (“Owner”) 
for the ______________________________ Project (the “Prime Contract”); and 

WHEREAS, Jacobs is desirous of retaining the Subconsultant for the purpose of providing the 
Scope of Services in furtherance of Jacobs’ responsibilities under the Prime Contract; and 

WHEREAS, the Subconsultant is prepared to render such specialized services on the terms of 
this Agreement; 

NOW, THEREFORE, the parties for and in consideration of the mutual promises and covenants 
contained herein agree as follows: 

ARTICLE 1 
THE PRIME CONTRACT 

A. Subconsultant acknowledges that it is familiar with and understands all of the documents 
which form a part of the Prime Contract, including those documents and clauses that are 
incorporated therein by reference.  In addition to the provisions of this Agreement, 
Subconsultant agrees to be bound to Jacobs and to assume toward Jacobs all the 
obligations, liabilities, responsibilities, conditions, requirements and duties that Jacobs, by 
the Prime Contract or applicable laws, assumes toward or is bound to Owner, directly or 
indirectly, insofar as the Prime Contract and the applicable law apply to the services to be 
performed under this Agreement.  Subconsultant shall also be bound to the same 
limitations, restrictions and restrictive conditions upon its rights, privileges, remedies and 
powers toward Jacobs as Jacobs is so limited, restricted and restrictively conditioned 
toward Owner, directly or indirectly, by the Prime Contract or applicable law.  In addition, it 
is agreed that Jacobs may exercise the same rights, powers, privileges and remedies 
toward Subconsultant as Owner may exercise, directly or indirectly, toward Jacobs by the 
Prime Contract or applicable law.  This Section applies to administrative, procedural and 
risk allocation provisions of the Prime Contract as well as to provisions of the Prime 
Contract dealing with the scope and character of the services to be performed.  The entire 
Prime Contract is incorporated by reference as part of this Agreement and attached hereto 
as Appendix IV. 
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B. In the event of any conflicts or ambiguities between or among this Agreement and the 
Prime Contract, then the stricter, greater or higher quality requirement shall control.  
However, where the issue is the scope or quantity of services required of the 
Subconsultant, the requirements of this Agreement, including its Appendices, shall prevail 
over any conflicting requirements of the Prime Contract. 

C. Time periods stated in the Prime Contract for compliance with reporting and notification 
requirements shall be reduced by fifty percent (50%) in their application to the 
Subconsultant, so that Jacobs will be notified in time to permit it to make a corresponding 
report or notification to the Owner. 

D. This Agreement shall be governed by and construed in accordance with the state law which 
governs the Prime Contract. 

ARTICLE 2 
COMPENSATION AND PAYMENT 

A. Subconsultant shall be compensated for its services in accordance with the provisions of 
Appendix II – Compensation and Payment, attached hereto and by this reference made a 
part hereof.  Subconsultant’s invoices must be submitted on Owner furnished forms, if 
required, and must include all appropriate details, including dates and personnel involved in 
all services performed on behalf of the Subconsultant. 

B. Payment by Jacobs to the Subconsultant shall be made against a properly itemized invoice 
within seven (7) days after Jacobs’ receipt of its payment from the Owner.  Receipt of 
payment from the Owner for the Subconsultant's services is a condition precedent to 
payment by Jacobs to Subconsultant. 

ARTICLE 3 
CHANGES IN SERVICES 

A. Jacobs reserves the right, without impairing this Agreement, to order changes or alterations 
in the services to be performed hereunder.  If changes or alterations, ordered in writing by 
Jacobs, affect the cost or progress of the services, adjustments shall be made in the time 
for performance or compensation owing to Subconsultant, as the case may be, as mutually 
agreed upon in writing, between Jacobs and Subconsultant. 

B. Any additional service Subconsultant performs without a written authorization signed by 
Jacobs will be at Subconsultant’s sole cost and expense. 

ARTICLE 4 
SCHEDULE AND TERMINATION 

A. Subconsultant shall comply with the time schedule which is included in Appendix I.  Time is 
of the essence of this Agreement. 

B. It is expressly agreed and understood that this Agreement may be terminated at any time 
by Jacobs, with or without cause.  If Jacobs should elect to terminate this Agreement, then 
Jacobs shall give the Subconsultant written notice stating such intent to terminate. 
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C. If the stated reason given by Jacobs for termination is for cause, and the Subconsultant 
fails to remedy the failure or breach within ten (10) days of the notice, then Jacobs shall 
have the right to terminate this Agreement at the end of such notice period.  In such event, 
Subconsultant’s sole compensation shall be for fees earned to date of termination, less any 
amounts due Jacobs as well as damages arising from the Subconsultant’s breach. 

D. If Jacobs’ desire is to terminate this Agreement for any reason not amounting to a default 
by Subconsultant, then the Subconsultant’s sole remedy in such case shall be the value of 
such services properly rendered up to the time of such termination plus a reasonable profit 
thereon, less any amounts previously received by the Subconsultant and any amounts then 
owing to Jacobs for any reason.  In no event shall Subconsultant by entitled to anticipated 
profits as a result of termination by Jacobs.  If Jacobs should terminate this Agreement for 
cause and it is later determined that cause did not exist for such termination, the 
termination will be deemed as one occurring under this paragraph. 

ARTICLE 5 
INDEPENDENT CONTRACTOR 

A. It is understood and agreed that Subconsultant shall perform the services hereunder as an 
independent contractor and not as an employee of Jacobs.  Subconsultant is responsible 
for the means and methods used in performing its services under this Agreement.  
Accordingly, Subconsultant, its employees and agents shall not be eligible for any 
employee benefits including, but not limited to Workers' compensation, insurance, pension, 
health or life insurance, short or long-term disability, accidental death or dismemberment, 
or other benefits offered by Jacobs to its employees. 

B. Jacobs will make no deductions from any of the payments due to Subconsultant hereunder 
for state or federal tax purposes, including but not limited to, social security, income tax 
withholding, disability, and other payroll tax requirements, except as necessary to comply 
with law or to protect Jacobs’ interests.  Subconsultant agrees that it shall be personally 
responsible for any and all taxes and other payments due on payments received from 
Jacobs hereunder. 

ARTICLE 6 
QUALITY OF SERVICES 

A. Subconsultant shall perform its services in a diligent, prudent and workmanlike manner 
consistent with  (i)  generally accepted professional practices and standards for nationally 
recognized firms engaged in similar services, and  (ii)  in accordance with the terms and 
conditions of this Agreement and such standards, specifications and rules as shall be 
adopted by the Prime Contract.  In the event that the services of Subconsultant fail to 
conform to the foregoing requirements, without waiver of or prejudice to any other rights or 
remedies Jacobs may have and without limitation of Subconsultant’s representations 
hereunder, Subconsultant covenants and agrees to make good such deficiencies and any 
damage or loss caused by the deficient services at Subconsultant’s expense and without 
cost to Jacobs.  Neither acceptance of all or any part of the services by Jacobs, nor any 
payment made by Jacobs, shall relieve the Subconsultant of its responsibilities hereunder. 

B. Subconsultant shall have a documented Quality Assurance / Quality Control (QA/QC) 
program that provides for checking and reviewing of its services for accuracy and 
correctness.  Prior to submission of final documents, Subconsultant shall check and review 
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Subconsultant’s services for accuracy and correctness according to the QA/QC program.  
Subconsultant shall maintain written records of these checks and reviews and, upon 
request by Jacobs, shall supply copies of the Subconsultant’s QA/QC process 
documentation.  Jacobs shall be permitted to conduct independent audits to verify that 
Subconsultant’s QA/QC processes are being followed, and Subconsultant shall fully 
cooperate with such audits.  Should the Subconsultant not have an acceptable documented 
QA/QC program, Jacobs shall have the right to require that Subconsultant comply with any 
of Jacobs’ QA/QC processes.  Failure by Subconsultant to comply with these QA/QC 
requirements shall be a material breach of this Agreement.  Nothing in this paragraph shall 
in any way limit Subconsultant’s responsibility or liability for any errors or omissions in its or 
its subconsultant’s services. 

ARTICLE 7 
INDEMNITY 

A. To the fullest extent permitted by law, Subconsultant agrees to defend, indemnify and save 
harmless Jacobs, its parent and affiliated companies and the Owner, and the directors, 
officers and employees of each of them (the “Indemnitees”) against any and all losses, 
damages, compensations, claims, demands, suits, judgments, and expenses (including 
court costs and attorney’s fees) including but not limited to those arising out of any illness, 
injury, disease or death or damage to property, that occurs or are alleged to have occurred 
as a result of the acts, errors or omissions of Subconsultant or its Subconsultant(s) or the 
employees of either of them.  These obligations of Subconsultant extend to any alleged 
vicarious liability of any Indemnitees as a result of such acts, errors or omissions but do not 
extend to the active negligence of the Indemnitees.  Subconsultant acknowledges that for 
the purpose of indemnifying the Indemnitees under this Article, Subconsultant waives any 
claimed right to assert any worker’s compensation immunity against the Indemnitees in 
suits brought by Subconsultant’s employees in which any of the Indemnitees is made a 
party. 

B. Subconsultant agrees to defend, indemnify and save harmless the Indemnitees from any 
and all claims, royalties, damages, and costs arising out of Subconsultant’s or its 
subconsultant’s services resulting from  (a)  any infringement, or alleged infringement of 
any patents or for the misuse of any patented article by Subconsultant, or its 
subconsultants, or  (b)  the infringement or alleged infringement of any patents caused by 
Owner’s use or operation of the results of the services performed hereunder following the 
completion thereof by Subconsultant or  (c)  the use or misuse by Subconsultant or its 
subconsultants of any confidential information or secret processes. 

C. The Subconsultant shall defend, indemnify and hold Jacobs and the Owner harmless from 
any and all claims and liens for labor, services or material furnished by the Subconsultant 
or its employees, agents and subconsultants under this Agreement. 

D. The obligations expressed in this Article shall survive the termination or expiration of this 
Agreement. 

ARTICLE 8 
INSURANCE 

A. Subconsultant shall purchase and maintain at its own expense, insurance covering 
worker's compensation and employer's liability, automobile liability (all owned and non-
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owned vehicles), commercial general liability on an "occurrence" rather than a "claims-
made" basis and professional liability insurance.  The minimum limits of liability shall be as 
follows unless otherwise modified or required: 

Worker's Compensation:  in accord with statutory requirements 

Employer's Liability:  $500,000 per claim or in accord with statutory requirements 
(whichever is greater) 

Automobile Liability:  $1,000,000 per occurrence combined single limit for bodily 
injury or property damage 

Commercial General Liability:  $2,000,000 per occurrence combined single limit for 
bodily injury and property damage 

Professional Liability:  $2,000,000 per claim 

B. All of Subconsultant’s insurance policies (except Worker’s Compensation and Professional 
Liability) shall be endorsed to name Jacobs and the Owner as additional insureds.  All of 
Subconsultant’s insurance policies (except Professional Liability) shall be endorsed to 
express the insurance carriers’ waiver of all rights of subrogation against Jacobs and 
Owner.  All Subconsultant insurance shall be primary insurance with respect to the 
additional insureds and will not participate with any other available insurance of Jacobs or 
the Owner.  Subconsultant shall require all subconsultants and suppliers of any tier 
performing work at the Project or premises to have the same insurance as required of 
Subconsultant above (including additional insureds and waivers of subrogation) and shall 
provide evidence of it to Jacobs upon request.  Any insurance, limits of coverage, or the 
absence of them, shall not limit in any way Subconsultant’s liabilities or obligations, or 
Jacobs’ rights or remedies, under this Agreement or at law. 

C. Immediately upon execution of this Agreement and before any services are begun, 
Subconsultant shall provide Jacobs a certificate(s) of insurance on forms approved by 
Jacobs indicating required Subconsultant insurance coverages, limits and endorsements.  
The certificate(s) shall contain language confirming the additional insured and waiver of 
subrogation requirements in Paragraph B.  The certificate(s) shall contain a provision which 
shall provide for thirty days prior written notice by the insurer to Jacobs before modification, 
cancellation or termination of such insurance.  In addition, the certificate(s) of insurance 
must state the name of the Project and the Agreement Number from the first page of this 
Agreement. 

 The certificate(s) should be sent to: 

  _______________________________ 
  _______________________________ 
  _______________________________ 
  _______________________________ 

ARTICLE 9 
HEALTH, SAFETY AND ENVIRONMENTAL PROCEDURES 

A. Subconsultant shall take all necessary precautions for the safety of its employees and shall 
perform all its services in compliance with all applicable health, safety and environmental 
laws, ordinances, regulations and policies.  Subconsultant shall have documented 
environmental, safety and health procedures that meet or exceed “Jacobs Health, Safety 
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and Environment Requirements”, attached as Appendix III, to the extent applicable to 
Subconsultant’s services.  Subconsultant shall submit a copy of these procedures to 
Jacobs along with the name of the Subconsultant safety officer responsible for assuring 
compliance therewith. 

B. Subconsultant shall immediately report to Jacobs any OSHA, EPA or similar regulatory 
agency activities arising from or related to services performed under this Agreement.  
Subconsultant shall report any injuries or illnesses to Jacobs arising from or related to 
services performed under this Agreement (“incidents”) as soon as possible and not later 
than 24 hours after the incident occurred. 

C. Subconsultant shall submit monthly safety reports indicating, with respect to the services 
performed under this Agreement, the work-hours for the month; work-hours year-to-date; 
number of injuries or illnesses that received treatment by a physician; total number of 
restricted duty cases; number of lost time (days away) cases; and identification of any 
OSHA violations, notices of violations or other significant events relating to environment, 
safety or health. 

D. Jacobs shall be permitted, but not required, to conduct independent audits to verify that 
Subconsultant’s environmental, safety and health procedures are being followed, and 
Subconsultant shall fully cooperate with such audits.  Should the Subconsultant not have 
an acceptable documented environmental, safety and health procedures, Jacobs shall 
have the right, but not the obligation, to require that Subconsultant comply with the “Jacobs 
Health, Safety and Environment Requirements” to the extent applicable to Subconsultant’s 
services.  Failure by Subconsultant to comply with these environmental, safety and health 
requirements shall be a material breach of this Agreement. 

E. The foregoing notwithstanding, Subconsultant is solely responsible for the preparation of 
health, safety and environmental procedures (HSE procedures), coordination of same with 
those of the Owner, Jacobs and others, and for monitoring and enforcing HSE procedures 
with respect to Subconsultant’s services.  Any action taken by Jacobs intended to enhance 
the environment or safety or health of workers or the public shall not be construed to limit 
Subconsultant’s responsibility for these matters nor expose Jacobs to any additional 
liability. 

F. The provisions of this Article are for the sole benefit of Jacobs and shall not be used or 
construed to provide any rights to Subconsultant’s employees, agents or any third parties. 

ARTICLE 10 
CLAIMS 

A. Subconsultant shall give Jacobs written notice within five (5) days after the happening of 
any event which Subconsultant believes may give rise to a claim by Subconsultant for an 
increase in the Agreement price or in the scheduled time for performance.  Within fourteen 
(14) days after the happening of such event, Subconsultant shall supply Jacobs with a 
statement supporting Subconsultant’s claim, which statement shall include Subconsultant’s 
detailed estimate of the change in Agreement price and scheduled time for performance 
occasioned thereby.  Jacobs shall not be liable for, and Subconsultant hereby waives, any 
claim or potential claim of Subconsultant of which Subconsultant knew or should have 
known and which was not reported by Subconsultant in accordance with the provisions of 
this Article.  Subconsultant agrees to continue performance of its services during the time 
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any claim of Subconsultant hereunder is pending.  Jacobs shall not be bound to any 
adjustments in the Agreement price or scheduled time for performance requested in 
Subconsultant’s claim unless expressly agreed to by Jacobs in writing.  No claim hereunder 
by Subconsultant shall be allowed if asserted after final payment under this Agreement. 

ARTICLE 11 
DISPUTE RESOLUTION 

A. Consistent with Article 1, Jacobs and Subconsultant shall be bound by any provisions in the 
Prime Contract relating to the resolution of disputes.  However, if a dispute arises between 
Jacobs and Subconsultant which does not involve a claim by or against the Owner, and 
does not otherwise affect the rights of the Owner, the following procedures shall control. 

B. If any claim or dispute cannot be resolved between the project managers for the parties, or 
through negotiations between the chosen executives of each of the parties, then the parties 
shall attempt to resolve the dispute through non-binding mediation.  The non-binding 
mediation process is agreed to be a condition precedent to the right of either party to 
initiate litigation as a means of resolving any dispute under this Agreement. 

C. If mediation is to be utilized, the parties shall select a single unrelated but qualified 
Mediator who shall hold an informal hearing (not to exceed one day) during which each 
party shall present its version of the facts, its assessment of damages, and its argument.  
Each party shall provide the Mediator and the other party with copies of all documents it 
deems relevant to its position at least ten (10) days prior to the scheduled date of the 
mediation hearing.  A copy of the Agreement will be provided to the Mediator.  Formal 
written arguments, legal memorandum, and live testimony are discouraged but may be 
permitted at the discretion of the Mediator. 

D. Upon conclusion of the presentations at the informal hearing, the Mediator will meet with 
both parties and provide each of them, on a confidential basis, with his/her views of the 
strengths and weaknesses of their respective positions.  The parties will then, with the 
assistance of the Mediator, attempt to resolve the matter.  If the parties cannot achieve 
resolution within forty-eight (48) hours of the hearing, the Mediator will, within seven (7) 
additional days, issue a written, non-binding decision on the issue. 

E. The costs and expenses of the Mediator shall be shared equally by the parties.  If the 
matter has not been resolved utilizing the processes set forth above and the parties are 
unwilling to accept the non-binding decision of the Mediator, either or both parties may 
elect to pursue resolution through litigation.  In the event of any litigation between the 
parties, it is agreed and stipulated that the case shall be heard and decided by the court, 
without a jury. 

F. It is agreed that the nonprevailing party in litigation shall pay, in addition to any judgment, 
reasonable attorneys’ fees, prejudgment interest and costs incurred by the prevailing party 
as a result of the court proceedings. 

ARTICLE 12 
SUBCONTRACTS 

A. This Agreement is personal to Subconsultant, and Subconsultant shall not sublet 
performance of all or any portion of the services under this Agreement without notifying 



 

Stdcivil SA (080706 CF) Page 8 of 15  

Jacobs of the intended subletting and obtaining Jacobs’ prior approval in writing of the 
intended subconsultant.  If requested by Jacobs, Subconsultant shall furnish Jacobs a copy 
of the proposed subcontract for Jacobs’ approval of the terms and conditions thereof and 
shall not execute such subcontract until Jacobs has approved such terms.  Failure of 
Subconsultant to comply with this Article may be deemed by Jacobs to be a material 
breach of this Agreement. 

B. Subconsultant guarantees that any and all subconsultants of Subconsultant for 
performance of the services will comply fully with the terms of this Agreement applicable to 
the portion of the services performed by them. 

ARTICLE 13 
ASSIGNMENT 

A. It is expressly understood and agreed that Subconsultant’s responsibilities and obligations 
under this Agreement are non-delegable personal services.  Subconsultant shall not sublet 
or assign the services, or any part thereof, without first obtaining written consent of Jacobs.  
In addition, any assignment of monies due or sale of accounts against this Agreement 
without proper notification to and prior written acknowledgement from Jacobs, as to the 
conditions of such an assignment or factoring, shall be grounds for termination.  Any 
assignee must assume all obligations hereunder in writing to be valid as against Owner and 
Jacobs.  Nothing contained in this Agreement shall create any contractual or third-party 
beneficiary relationship between any parties other than Jacobs and Subconsultant. 

B. In connection with the assignment of any monies to become due hereunder, Jacobs 
reserves the right to require the below listed details.  Failure to comply with these 
requirements prior to assigning monies due or entering a factoring agreement may result in 
extra costs incurred by Jacobs and/or Owner.  Subconsultant, therefore, agrees to 
indemnify Jacobs and Owner against any and all costs and charges incurred due to 
Subconsultant’s failure to pre-notify and provide the below listed information, as applicable: 

1. A Letter of Rescission signed by both Subconsultant and its assignee or factoring 
institution issued to Jacobs, to the effect that any existing agreement of 
assignment/factoring will not apply to any payments made against this Agreement.  It 
is Jacobs’ preference for this option to be utilized. 

2. Identification of assignee or factoring institution and “remit to” instructions.  (If 
Subconsultant cannot issue a rescission letter and plans to assign monies or factor, 
Items 13.B.3 and 13.B.4 MUST also be provided.) 

3. An agreement letter issued to Jacobs and signed by both Subconsultant and the 
assignee or factoring institution containing affirmative statements from the assignee or 
factoring institution to the effect that Jacobs/Owner retains all rights of setoff and 
backcharge; that lien claimants and/or trust account beneficiaries will have a priority 
claim over the assignee or factor; and that Jacobs/Owner may pay directly the monies 
owed a valid lien claimant or trust account beneficiary and set it off against monies 
owing Subconsultant, its assignee and/or its factoring institution. 

4. If Items 13.B.2 and 13.B.3 apply, every monthly invoice submitted by Subconsultant 
must be supported by Waiver of Lien forms properly completed and signed by each 
subconsultant and supplier retained by Subconsultant in connection with the services 
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hereunder, serving as proof that they received payments from the most recent 
payment to Subconsultant by Jacobs.  The Waiver of Lien form must be acceptable to 
Jacobs.  Final Releases, in the form included in Appendix II, shall be submitted from 
every subconsultant and supplier, as well as from Subconsultant, in support of 
Subconsultant’s request for final payment.  Any invoice not supported by the required 
documentation will not be considered for payment. 

ARTICLE 14 
LAW AND REGULATIONS 

A. Subconsultant, its employees and representatives, shall at all times comply with any 
applicable laws, ordinances, statutes, rules and regulations, federal, state, territorial, 
provincial, local, county and municipal laws, particularly those relating to wages, hours and 
working conditions.  Subconsultant shall procure and pay for all permits and inspections 
required by any governmental authority for any part of the services and shall furnish any 
bonds, security or deposits required to permit performance of the services.  Subconsultant 
agrees to defend, indemnify and hold Jacobs and Owner harmless from and against any 
and all claims arising out of or in connection with any violation or infraction by 
Subconsultant of any law, order, citation, rule, regulation, standard, ordinance or statute, 
and from any fines or penalties imposed on account of violation thereof. 

B. Subconsultant shall not under any circumstances apply to or enter into negotiations with 
any governmental authority or agency for acceptance of variations from or revisions to 
safety or health, or air, water or noise pollution, laws or regulations relating to this 
Agreement or to the performance thereof, without Jacobs’ prior written approval. 

ARTICLE 15 
EQUAL OPPORTUNITY AND AFFIRMATIVE ACTION 

A. Subconsultant shall comply fully with the requirements of Executive Order Numbers 11246 
as amended, 11625, 11701, and 11758 relating to employment practices.  If applicable, the 
provisions of 41 CFR 60-1.4, 60-250.4, and 60-741.4 are hereby incorporated by reference, 
and Subconsultant agrees to adhere to said regulations.  In the performance of its services, 
Subconsultant shall not discriminate against any employee or applicant for employment 
because of race, creed, color, age, marital status, sex, or national origin. 

B. Subconsultant will take all affirmative action required by law to insure that applicants are 
employed, and that employees are treated during employment, without regard to their race, 
creed, color, age, sex, or national origin, including but not limited to employment, 
upgrading, demotion, or transfer, recruitment advertisement, lay-off or termination, rates of 
pay or other forms of compensation, and selection for training, including apprenticeship. 

ARTICLE 16 
COOPERATION 

A. In performing its services for Jacobs, Subconsultant shall cooperate with Jacobs personnel 
in providing full disclosure of information obtained in the performance of such services or 
during the term of this Agreement, and which relate to Jacobs’ business.  Subconsultant 
shall not in any way disclose or list Jacobs or the Owner as its client in any promotional 
materials or other documents without the express written consent of Jacobs. 
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B. Subconsultant shall cooperate fully with Jacobs, Owner, other consultants, local 
government officials, and others as may be directed by Jacobs.  This shall include 
representation at meetings, discussions and hearings, as may be requested by Jacobs, 
and furnishing plans and other data, as may be requested from the time to time from the 
Subconsultant to affect such cooperation. 

C. Subconsultant shall maintain all books, documents, design calculations, papers, and 
accounting records and shall make such materials available for inspection and copying, by 
Jacobs and/or Owner, at its offices at all reasonable times during the period required for 
access to records under the Prime Contract. 

ARTICLE 17 
PROCUREMENT INTEGRITY 

A. Jacobs respects the integrity of the procurement process.  It is Jacobs’ policy to comply 
with, and require that our subconsultants comply with, the letter and spirit of the law and the 
rules imposed by our clients in this regard. 

B. The Federal government has adopted broad and detailed sets of regulations governing 
standards of conduct for contractors.  These regulations serve as a model for public clients 
most of whom have either adopted the Federal standards, follow them as a matter of 
practice, or follow them because their projects are federally funded.  Furthermore, different 
government clients have established specific requirements as to how their employees must 
conduct themselves in their relationships with industry.  Because of the extent and 
complexity of procurement regulations, the subconsultant and its’ employees need to 
ensure that they understand the requirements. 

C. By signing this Agreement, the Subconsultant represents and certifies that no bribes or 
gratuities (in the form of entertainment, gifts, kick backs or otherwise) were offered or given 
by Subconsultant, or an agent or representative of Subconsultant, to an officer or employee 
of the Owner or Jacobs with a view toward securing this Agreement or securing favorable 
treatment with respect to the awarding or amendment of this Agreement.  If Jacobs should 
acquire reasonable evidence that the foregoing representations are false, this Agreement 
will be subject to immediate termination for default, in addition to other remedies available 
to Jacobs. 

D. To promote the highest ethical standards with respect to procurement integrity, it is Jacobs’ 
Policy to follow Federal law and rules with all public clients, particularly concerning the 
gathering and use of confidential information, even if state and local laws are silent 
concerning specific integrity issues. 

E. The Federal Procurement Integrity Act regulates the conduct of competing contractors 
during the procurement process.  Contractors are prohibited from:  (i)  receiving a 
competitor’s bid or proposal information or other confidential information prior to award of 
the contract to which such information relates;  (ii)  having undisclosed employment 
discussions with a government employee who is engaged personally and substantially in 
the procurement process; and,  (iii)  compensating a former government employee who 
served as a procurement official during a one year compensation ban.  The phrase “bid or 
proposal information” means a competitor’s prices, rates, estimates, or technical data.  
Confidential information includes the government’s technical or price evaluations, rankings, 
or competitive range determinations; and any information marked as confidential, 
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proprietary, or source selection.  The prohibition on receiving this information extends to 
materials received from any unauthorized source including government personnel, 
disgruntled employees, or consultants.  By signing this Agreement, the Subconsultant 
represents and certifies that, in its efforts to solicit and develop this Agreement, the 
Subconsultant and its agents and representatives have not committed any act which would 
be prohibited under the Federal Procurement Integrity Act, if that Act were applicable 
hereunder.  If Jacobs should acquire reasonable evidence that the foregoing 
representations are false, this Agreement will be subject to immediate termination for 
default, in addition to other remedies available to Jacobs. 

ARTICLE 18 
CONFIDENTIALITY AND PUBLICITY 

A. Subconsultant shall not disclose to third parties or use for any purpose other than 
performance of its services, any information provided to Subconsultant by Jacobs and/or 
Owner in connection with the performance of this Agreement, or any information developed 
or obtained by Subconsultant in performance of this Agreement, without the written consent 
of Jacobs, unless  (1)  the information is known by Subconsultant prior to obtaining same;  
(2)  the information is, at the time of disclosure, then in the public domain; or  (3)  the 
information is obtained by or from a third party who did not receive same, directly or 
indirectly, from Jacobs or Owner and has no obligation of confidentiality with respect 
thereto.  Subconsultant shall impose the foregoing restrictions upon its employees and 
other representatives. 

B. Subconsultant and/or its subcontractors, suppliers or others with whom it contracts shall not 
issue any news releases, statements to news media, interviews, or articles for publication 
related to the Project without the written consent of Jacobs. 

ARTICLE 19 
NOTICES 

All notices required or permitted hereunder will be in writing and, if to Jacobs, sufficient if 
delivered to the following addresses: 
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Jacobs ____________ Inc.   Jacobs ___________ Inc. 
Project Office Address Office Address 
City, State Zip City, State, Zip 
Attn:  Name (Project Manager) Attn:  ___________ (Procurement Manager) 
Tel:  XXX-XXX-XXXX Tel:  XXX-XXX-XXXX 
Fax:  XXX-XXX-XXXX Fax:  XXX-XXX-XXXX 
Email:   Email:   

All notices to be delivered to the Subconsultant will be sufficient if delivered to the 
Subconsultant’s Representative at the following address: 

Company Name 
Physical Address 
P.O. Box, Suite, etc. 
City, State, Zip 
Attn:  Name 
Tel:  XXX-XXX-XXXX 
Fax:  XXX-XXX-XXXX 
Email:   

ARTICLE 20 
MISCELLANEOUS 

A. Subconsultant represents and warrants that its signing of this Agreement and the 
performance of its services hereunder is not and will not be in violation of or conflict with 
any other contract, agreement, or understanding to which the Subconsultant is a party, nor 
in violation or conflict with any federal, state, or local laws. 

B. Jacobs reserves the right to sublet any work to any other subconsultants or subcontractors.  
Nothing in this Agreement shall be construed as a restriction upon Jacobs’ freedom to enter 
into contracts with others for the performance of services required under the Prime 
Contract. 

C. All documents, information and other data to be furnished by Subconsultant to Jacobs 
under this Agreement, whether finished or not, shall be delivered to and become the 
property of Owner and, subject to the limitations of applicable law, may be used by Owner 
without restriction. 

D. The parties have read this Agreement and agree to be bound by its terms, and further 
agree that it, together with the Appendices listed below, constitutes the complete and 
exclusive agreement between them and which supersedes all proposals, oral or written, 
and all other communications between them relating to the subject matter of this 
Agreement.  This Agreement may not be amended orally, but only by an instrument in 
writing signed by the party against whom enforcement of such amendment is sought.  The 
Appendices are as follows: 

• Appendix I – Scope of Services and Time Schedule 
• Appendix II – Compensation and Payment 
• Appendix III – Jacobs Health, Safety and Environment Requirements 
• Appendix IV – Prime Contract 
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E. No breach of any obligation nor waiver of any condition in this Agreement shall be deemed 
waived unless expressly waived in writing by the party who might otherwise assert such 
breach or condition.  Waiver by a party of any breach or condition in one instance shall not 
invalidate this Agreement, nor shall it be considered to be a blanket or continuing waiver by 
such party nor a waiver by such party of any other breach or condition hereunder. 

F. If any provision of this Agreement is determined to be illegal or unenforceable for any 
reason, the same shall be severed from the Agreement and the remainder of the 
Agreement shall be given full force and effect. 

G. These parties agree that they and their respective successors and assigns shall be bound 
by this Agreement. 

 

IN WITNESS WHEREOF, Jacobs and the Subconsultant have caused this Agreement to be 
duly executed: 

 

           JACOBS CIVIL INC.   
            (Subconsultant)                         (Jacobs) 

 
By:       By:       
 
Name:       Name:       
 
Title:        Title:       
 
Date:       Date:       
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APPENDIX I 
Scope of Services and Time Schedule 

 (PROJECT NAME) 
(CITY, STATE) 

SUBCONSULTING AGREEMENT NO. _____________ 
(DISCIPLINE) 

 
 
A. Services 
 
 1.  
 
  a.  
 
  b.  
 
   i. 
   ii. 
   iii. 
 
 2.  
 
  a.  
 
  b.  
 
   i. 
   ii. 
   iii. 
 
B. Time Schedule 
 
 1. The Subconsultant shall begin providing its’ Services on or about   . 
 
 2. The Subconsultant shall complete all of its’ work and cease providing its’ 

Services on or before   . 
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APPENDIX II 
Compensation & Payment 

 (PROJECT NAME) 
(CITY, STATE) 

SUBCONSULTING AGREEMENT NO. _____________ 
(DISCIPLINE) 

 

A. Firm Fixed (Lump Sum) Price Agreement 

Subconsultant’s full compensation for full and complete performance by Subconsultant of all 
work and compliance with all terms and conditions of this Agreement shall be a firm fixed (lump 
sum) price of $__________(Agreement Price). 

1. If no “Schedule of Values” has been established for payment purposes, 
estimates shall be made monthly of the amount and value of the work 
accomplished and services performed by Subconsultant under this Agreement.  
The estimates shall be prepared by Subconsultant and accompanied by 
supporting data required by Jacobs. 

2. Payment, upon properly executed and approved invoices shall be made by 
Jacobs in accordance with Article 2.A of the Agreement, of ninety percent (90%) 
of the amount approved. 

3. Upon satisfactory completion by Subconsultant and acceptance by the Owner of 
the work done by Subconsultant, Subconsultant will be paid the unpaid balance 
of the money due for work under this Agreement, including retained percentages. 

4. Before final payment under this Agreement, or before settlement upon 
termination of the Agreement, and as a condition precedent thereto, 
Subconsultant shall execute and deliver to Jacobs a release of all claims against 
Jacobs arising under or by virtue of this Agreement (see Supplement 2), other 
than any claims that are specifically excepted by Subconsultant from the 
operation of the release in amounts stated in the release. 

5. The following information or documentation must be submitted with each invoice: 

a. Invoice date. 
b. Name, street address and telephone number of firm. 
c. Project name and Subconsultant Agreement number. 
d. Description of services provided and itemized amounts. 

6. Invoices shall also contain any other information as reasonably required by 
Jacobs.  

[Alternate Provision for Time & Material Agreements.] 

A. Time & Material with a Not To Exceed Price Agreement 
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Jacobs will compensate Subconsultant on a time-and-materials basis calculated by multiplying 
the fixed hourly rates established in the attached “Rate Schedule” by the hours of work 
performed by Subconsultant and the actual cost of the direct expenditures incurred if allowed in 
the attached Supplement 1 “Rate Schedule” up to a Not To Exceed Amount of $___________ 
(Agreement Price).  Costs incurred by the Subconsultant for performance of this Agreement 
shall be allowable to the extent they are reasonable, allocable, and determined to be allowable 
in accordance with the provisions of this Agreement [and the cost principles and procedures in 
Subpart 31.2 of the Federal Acquisition Regulations (48 CFR Part 31.2)].  The fixed hourly rates 
include all applicable salary related expenses, taxes, benefits, worker’s compensation, as well 
as overhead and profit.  There shall be no markup or profit on costs other than as part of the 
labor rate. 

1. If no “Schedule of Values” has been established for payment purposes, 
estimates shall be made monthly of the amount and value of the work 
accomplished and services performed by Subconsultant under this Agreement.  
The estimates shall be prepared by Subconsultant and accompanied by 
supporting data required by Jacobs. 

2. Payment, upon properly executed and approved invoices shall be made by 
Jacobs in accordance with Article 2.A of the Agreement, of ninety percent (90%) 
of the amount approved. 

3. Upon satisfactory completion by Subconsultant and acceptance by the Owner of 
the work done by Subconsultant, Subconsultant will be paid the unpaid balance 
of the money due for work under this Agreement, including retained percentages. 

4. Before final payment under this Agreement, or before settlement upon 
termination of the Agreement, and as a condition precedent thereto, 
Subconsultant shall execute and deliver to Jacobs a release of all claims against 
Jacobs arising under or by virtue of this Agreement (see Supplement 2), other 
than any claims that are specifically excepted by Subconsultant from the 
operation of the release in amounts stated in the release. 

5. The following information or documentation must be submitted with each invoice: 

e. Invoice date. 
f. Name, street address and telephone number of firm. 
g. Project name and Subconsultant Agreement number. 
h. Description of services provided and itemized amounts. 

6. Invoices shall also contain any other information as reasonably required by 
Jacobs.  

OR 

[Alternate Provision for Cost Reimbursable Agreements.] 

A. Cost Reimbursable with a Not To Exceed Price Agreement 

Jacobs will compensate Subconsultant on a cost-reimbursable basis plus a fixed fee of 
$___________ up to a Not To Exceed Amount of $___________ (Agreement Price).  Cost 
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reimbursable items shall be defined in the attached Supplement 1“Rate Schedule” including any 
overhead and profit markups.  The invoicing and payment of costs shall be in accordance with 
the clause in Jacobs’ Prime Contract [entitled Allowable Cost and Payment  (Federal Acquisition 
Regulations 48 CFR 52.216-7)] and shall be allowable to the extent they are reasonable, 
allocable, and determined to be allowable in accordance with the provisions of this Agreement 
[and the cost principles and procedures in Subpart 31.2 of the Federal Acquisition Regulations 
(48 CFR Part 31.2)]. 

1. If no “Schedule of Values” has been established for payment purposes, 
estimates shall be made monthly of the amount and value of the work 
accomplished and services performed by Subconsultant under this Agreement.  
The estimates shall be prepared by Subconsultant and accompanied by 
supporting data required by Jacobs. 

2. Payment, upon properly executed and approved invoices shall be made by 
Jacobs in accordance with Article 2.A of the Agreement, of ninety percent (90%) 
of the amount approved. 

3. Upon satisfactory completion by Subconsultant and acceptance by the Owner of 
the work done by Subconsultant, Subconsultant will be paid the unpaid balance 
of the money due for work under this Agreement, including retained percentages. 

4. Before final payment under this Agreement, or before settlement upon 
termination of the Agreement, and as a condition precedent thereto, 
Subconsultant shall execute and deliver to Jacobs a release of all claims against 
Jacobs arising under or by virtue of this Agreement (see Supplement 2), other 
than any claims that are specifically excepted by Subconsultant from the 
operation of the release in amounts stated in the release. 

5. The following information or documentation must be submitted with each invoice: 

i. Invoice date. 
j. Name, street address and telephone number of firm. 
k. Project name and Subconsultant Agreement number. 
l. Description of services provided and itemized amounts. 

6. Invoices shall also contain any other information as reasonably required by 
Jacobs.  

[Alternate Provision if Performing in Conjunction with a Federal Government Contract That Has 
a Limitation of Funds or Limitation of Cost Clause.] 

2. This Agreement is issued pursuant to Jacobs’ Prime Contract with the U.S. Government.  
The Prime Contract is being incrementally funded by the Government and is subject to a 
Limitation of Funds or Limitation of Cost clause.  Under the Limitation of Funds or Limitation of 
Cost clause, the Government is not obligated to reimburse Jacobs for costs incurred in excess 
of monies actually committed by the Government to Jacobs’ Prime Contract.  The monies 
currently available through the Prime Contract are not sufficient to fully fund this Agreement.  
Therefore, Jacobs must incrementally fund this Agreement so that monies committed to this 
Agreement when added to other funding commitments will not exceed the Limitation of Funds or 
Limitation of Cost clause in the Prime Contract.    The maximum amount currently allocated and 
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committed to this Agreement is $_______________.  The parties contemplate that before this 
amount is reached, the Government will commit additional funding up to the full Agreement 
Price.  The amount stated above plus any subsequent adjustments made in writing by Jacobs 
shall be referred to as “Committed Funds”.  To ensure that Jacobs’ obligations under this 
Agreement do not exceed the funds available under the Prime Contract, the parties hereby 
agree to the following: 

i. The Subconsultant agrees to perform up to the point at which the total 
amount payable by Jacobs, including reimbursement in the event of 
termination, approximates, but does not exceed, the Committed Funds.   
The Subconsultant shall immediately notify Jacobs in writing whenever it 
has reason to believe that the costs it expects to incur (and the profit it 
expects to earn), plus any termination expenses under the Termination 
clause of this Agreement, plus any outstanding changes or claims for 
which the Subconsultant seeks compensation, when added to all costs 
previously incurred (and profit previously earned), approximate 75% of 
the Committed Funds.  The notice shall state the date on which the 
Subconsultant will have incurred costs approximating but not exceeding 
the Committed Funds (the Constructive Termination Date).  The 
Subconsultant must give a minimum of 30 days prior written notice of the 
Constructive Termination Date.  Within this 30-day period, Jacobs shall 
notify the Government and seek additional funds through the Prime 
Contract.  If the Government provides additional funds under the Prime 
Contract, Jacobs may notify the Subconsultant that additional funds have 
been committed to this Agreement and the new Committed Funds 
amount.  If additional funds are committed to this Agreement, the 
Subconsultant shall continue performance on a continuous, uninterrupted 
basis and shall again notify Jacobs as above whenever costs incurred 
during the course of the Agreement or as a result of termination, or for 
changes or claims, approximates 75% of the Committed Funds.  If Jacobs 
does not notify the Subconsultant that additional funds have been 
committed to this Agreement, the Subconsultant shall stop work on the 
Constructive Termination Date and this Agreement shall be considered 
terminated for the convenience of Jacobs. 

ii. Jacobs is not obligated to pay or compensate the Subconsultant for any 
cost, expense, damage or claim in excess of the Committed Funds.  The 
Subconsultant is not obligated to continue performance under this 
Agreement or otherwise incur any cost, expense, loss or amount in 
excess of the Committed Funds.  The Subconsultant hereby expressly 
assumes the sole risk and responsibility for managing its work and 
performance so that it does not incur any cost or expense, whether during 
the course of the Agreement or as a result of termination, or for changes 
or claims, in excess of Committed Funds. 

iii. No notice, communication, or representation in any form other than that 
specified in this clause or from any person other than the Agreement 
Administrator shall affect the amount of Committed Funds stated above.   

iv. If the Agreement is terminated for any reason including but not limited to 
Congressional failure to commit funds for continuation of the project, or 
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any other reason, Jacobs’ liability to Subconsultant shall be strictly limited 
to Committed Funds.  The Subconsultant understands and agrees that in 
the absence of specific written notice as required by this clause, Jacobs is 
not obligated to seek additional funding from the Government and Jacobs 
will not compensate the Subconsultant in excess of the Committed 
Funds.     

v. When and to the extent that the amount of Committed Funds is 
increased, any costs, expense, or profit incurred before the increase that 
are in excess of the previously funding commitment, shall be 
compensable to the same extent as if incurred prior to the increase in 
Committed Funds.   

vi. Change orders shall not be considered an authorization to exceed the 
amount of Committed Funds, unless they contain a statement specifically 
increasing the amount of Committed Funds. 

vii. If Jacobs does not commit sufficient additional funds to allow for 
completion of the Agreement work, the Subconsultant is entitled to a 
portion of its profit equaling the percentage of completion of the work at 
the time of termination provided that this does not exceed the Committed 
Funds. 
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APPENDIX II, Supplement 1 
Rate Schedule 

 
 (PROJECT NAME) 

(CITY, STATE) 

SUBCONSULTING AGREEMENT NO. _____________ 
(DISCIPLINE) 

 
PROJECT SERVICES 

 
   Project Engineer $  per hour 
   Mechanical Engineer $  per hour 
   Technician $  per hour 
   Typist $  per hour 
    
EXPENSES 
 
Expenses other than salary costs, defined as drawing reproduction, special fees or permits, 
health and safety equipment, and third party services, may be billed at cost plus 10 percent 
(10%) for overhead and profit. 
 
NOTES 
 
All rates and mark-ups above are all-inclusive.  As such they represent complete 
reimbursement for all cost or expense incurred by the Subconsultant  including, but not limited 
to all base wages, benefits, taxes, insurance, overhead and profit. 
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APPENDIX II, Supplement 2 
Final Release Form 

  
(PROJECT NAME) 

(CITY, STATE) 
 

SUBCONSULTING AGREEMENT NO. _____________ 
(DISCIPLINE) 

 
 

 
TO: Jacobs      
 (Address)    
 (City, State   Zip)   
 Attention:      
 
 
Subconsultant:         . 
 
Subconsulting Agreement Number:       . 
 
Jacobs’ Project Number:         . 
 
The term “Owner” as used herein refers to:      . 
 
This release is made in accordance with the provisions of the above referenced Subconsulting 
Agreement including any and all modifications thereto. 
 
In consideration of $    as total payment made under the Subconsulting 
Agreement, by Jacobs to the Subconsultant for labor, materials, and services furnished by the 
Subconsultant in the performance of above referenced Subconsulting Agreement, the 
Subconsultant hereby unconditionally releases Jacobs and the Owner, their officers, agents, 
employees, assigns or heirs from any and all claims whatsoever arising out of, or during, the 
performance of said Agreement, other than such claims, if any, that have the consent of Jacobs 
and the Owner as being specifically excepted from the terms of this Release, stated as follows:  
(if none, so state)           
              
Subconsultant further certifies that all labor, materials and services furnished in connection with 
the performance of said Agreement and all applicable state and federal payroll taxes and payroll 
insurance have been paid. 
 
Executed this               day of              , 20       .        
 Subconsultant 
 
 _____________________________   
 Signature 
 
 _____________________________   
 Name 
 
 _____________________________  
 Title 
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APPENDIX III 
Jacobs Health, Safety and Environment Requirements 

 (PROJECT NAME) 
(CITY, STATE) 

SUBCONSULTING AGREEMENT NO. _____________ 
(DISCIPLINE) 

 

(Revision ___, dated ________, 20 pages) 
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APPENDIX IV 
Prime Contract 

 (PROJECT NAME) 
(CITY, STATE) 

SUBCONSULTING AGREEMENT NO. _____________ 
(DISCIPLINE) 

A. Prime Contract Flowdown Provisions incorporated by reference 
[Item Nos. 1 and 2 below are for use in conjunction with Federal Government Contracts.] 

 1. The clauses of the Federal Acquisition Regulation (FAR) and the Agency 
supplements set forth below are incorporated by reference.  The obligations of Jacobs to the 
Government as provided in these clauses shall be deemed to be the obligations of the 
Subcontractor to Jacobs.  Clauses referenced below shall be those in effect on the effective 
date of Jacobs’ prime contract identified elsewhere. 

 2. Wherever necessary to make the context of the clauses set forth below 
applicable, the term “Contractor” shall mean Subcontractor, the term “Contract” shall mean this 
Agreement, and the term “Government”, “Contracting Officer” and equivalent phrases shall 
mean JACOBS, except:  (a)  in the phrases “Government Property”, “Government-Owned 
Property”, “Government Equipment”, “Government-Furnished Property”, and “Government-
Owned Equipment”;  (b)  when a right, act, authorization, or obligation can be granted or 
performed only by the Government or prime contract Contracting Officer or its duly authorized 
representative;  (c)  when access to proprietary financial information or other proprietary data is 
required;  (d)  when title to property is to be transferred directly to the Government or  (e)  where 
specifically modified as noted below. 

B. Prime Contract Flowdown Provisions in full text. 

[Alternate Provision for other than Federal Government Contracts.] 

A. The Prime Contract follows this page. 
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Exhibit E 

(Jacobs) Agreement for Professional 
Construction Management Services 

Nacimiento Water Project 
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AGREEMENT FOR PROFESSIONAL 
CONSTRUCTION MANAGEMENT SERVICES 

(NON-FEDERAL FUNDING) 
 

THIS AGREEMENT, entered into this       day of                   , 20    , (the “Effective 

Date”) by and between the SAN LUIS OBISPO COUNTY FLOOD CONTROL AND WATER 

CONSERVATION DISTRICT, herein called “DISTRICT,” and Jacobs Civil Inc., 1340 Treat 

Boulevard, Suite 208, Walnut Creek, CA  94597, herein called “MANAGER.” 

 

 The DISTRICT’s agent for administering this AGREEMENT is the Department of 

Public Works of San Luis Obispo County (“Department”), and all written communications 

hereunder with the DISTRICT shall be addressed to the Director of Public Works 

(“Director”). 

 

 WHEREAS, the DISTRICT has need for special services and advice with respect to 

the Nacimiento Water Project (PROJECT) work described herein; and 

 

 WHEREAS, MANAGER warrants that it is specially trained, experienced, expert and 

competent to perform such special services; and 

 
 WHEREAS, the PROJECT is presently within the Design Phase which occurs 

preceding the Construction Phase and will conclude with the opening of the first group of 

construction bids resulting in the award of a construction contract for all or a sub-phase of 

the PROJECT; and 

 

 WHEREAS, the Construction Phase will commence upon the opening of the first 

group of construction bids resulting in the award of a construction contract for all, or a sub-

phase of, the PROJECT; and 

 

 WHEREAS, the MANAGER’S scope of work under this AGREEMENT includes work 

during both the Design Phase and the Construction Phase of the PROJECT; 

 
NOW, THEREFORE, IT IS AGREED by the parties hereto as follows: 
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1. Scope of Work.   
a. Construction Management Services.  MANAGER shall, at its own cost and 

expense, provide all the services, equipment and materials necessary to 

complete the work described in Exhibit A, which is attached hereto and 

incorporated herein by this reference.  All work shall be performed in a 

professional manner with the level of care and skill ordinarily exercised by 

comparable professionals performing comparable services under 

comparable circumstances at the time the services are performed under 

this AGREEMENT.  As described in the attached Exhibit A, the 

MANAGER’S Scope of Work consists of two phases:  a Design Phase 

(consisting of all the work under Task 1 of the Scope of Work) and a 

Construction Phase (consisting of all the work under Task 2 of the Scope 

of Work).  The “Deliverables” listed under each sub-task in Exhibit A 

describe items which MANAGER shall deliver to DISTRICT pursuant to 

each sub-task. 

b. Environmental Monitoring Services.  The DISTRICT expects to obtain the 

professional services of an Environmental Monitoring Firm for the 

Construction Phase of the PROJECT and at a time later than the Effective 

Date of this AGREEMENT, and at that time, the DISTRICT intends and 

expects to assign the Environmental Monitoring Services Agreement 

(ESMA) to the MANAGER (reference paragraph 6.b).  The MANAGER 

agrees to work in good faith with the DISTRICT to execute an Assignment 

and Novation Agreement (sample presented as Exhibit D) when this 

assignment is necessary.   

 2. Time for Completion of Work.  No work shall be commenced prior to 

MANAGER’S receipt of the DISTRICT’S Notice to Proceed.  A separate Notice to 

Proceed (NTP) shall govern each of the two phases in the Scope of Work.  The first 

NTP shall be issued for the Design Phase after receipt of all insurance certificates as 

specified in paragraph 7.d and after full execution of this AGREEMENT by the 

MANAGER and the DISTRICT.  The second NTP shall not be issued until after the start 

of the Construction Phase.   
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work accomplished during that preceding period, including the number of hours of work 

performed and the personnel involved.  Billing invoices shall be based upon the 

MANAGER’S cost proposal attached hereto as Exhibit B.  For the purpose of timely 

processing of invoices, the MANAGER’S invoices are not regarded as received until the 

monthly report is submitted.  Any anticipated problems in performing any future work shall 

be noted in the monthly reports.  The MANAGER shall also promptly notify the DISTRICT 

of any perceived need for a change in the scope of work or services.  

 If DISTRICT objects to all or any portion of any invoice, DISTRICT will so notify 

MANAGER in writing within fourteen (14) calendar days of the invoice date, identify the 

cause of the disagreement, and pay when due that portion of the invoice not in dispute.  

The parties will immediately make every effort to settle the disputed portion of the invoice.  

In the absence of written notification described above, the balance as stated on the invoice 

will be paid.   

 c. MANAGER Personnel:  DISTRICT has entered into this AGREEMENT 

based upon MANAGER’S representations that the individuals and types of qualified 

professionals described in the attached Exhibit C will be performing the services described 

in this AGREEMENT.  Accordingly, no revisions to the Project team as described in the 

organization chart attached hereto as Exhibit C shall be made without the express written 

consent of the DISTRICT.  

4. Accounting Records:   
  a. MANAGER shall maintain accounting records in accordance with 

generally accepted accounting principles.  The MANAGER shall obtain the services of a 

qualified bookkeeper or accountant to ensure that accounting records meet this 

requirement.  The MANAGER shall maintain acceptable books of accounts which 

include, but are not limited to, a general ledger, cash receipts journal, cash 

disbursements journal, general journal and payroll journal. 

  b. MANAGER shall record costs in a cost accounting system which 

clearly identifies the source of all costs.  AGREEMENT costs shall not be co-mingled 

with other project costs, but shall be directly traceable to contract billings to the 

DISTRICT.  The use of worksheets to produce billings shall be kept to a minimum.  If 

worksheets are used to produce billings, all entries should be documented and clearly 

traceable to the MANAGER’S cost accounting records. 
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  c. All accounting records and supporting documentation shall be retained 

for a minimum of five (5) years or until any audit findings are resolved, whichever is 

later.  MANAGER shall safeguard the accounting records and supporting 

documentation. 

  d.  MANAGER shall make accounting records and supporting 

documentation available on demand to the DISTRICT and its designated auditor for 

inspection and audit upon prior written notice.  Disallowed costs shall be repaid to the 

DISTRICT.  The DISTRICT may require having the MANAGER’S accounting records 

audited, at DISTRICT’S expense, by an accountant licensed by the State of California.  

The audit shall be presented to the County Auditor-Controller within thirty (30) days after 

completion of the audit. 

5.  Contingency Fund for Changes in Scope of Service.  No change in the 

character or extent of the work to be performed by MANAGER shall be made except 

through a signed written amendment to this AGREEMENT.  The amendment shall set 

forth the proposed changes in work, adjustment of time, and adjustment of the sum to 

be paid by DISTRICT to MANAGER if any.   

  A contingency fund of Five Hundred Forty Five Thousand Dollars 

($545,000.00), in aggregate to be administered through both the Design Phase and 

Construction Phase, is hereby created to address such changes to the scope of 

services and/or completion date.  The DISTRICT’S Board of Supervisors hereby 

delegates to the Director the authority to sign amendments to this AGREEMENT that 

make reasonable modifications to the time of performance or the scope of services, 

provided that all such amendments do not cumulatively exceed the contingency fund.  

Any other amendments must be approved by the Board.  These additional funds are 

intended to provide the DISTRICT with flexibility to respond to unanticipated events or 

conditions, and the MANAGER has no right to make any claim against these funds 

except as so expressly provided in a written amendment to this AGREEMENT. 

6. Assignment of the AGREEMENT 

 a. No Assignment of AGREEMENT by the MANAGER.  Inasmuch as 

this AGREEMENT is intended to secure the specialized services of the MANAGER, 

MANAGER may not assign, transfer, delegate or sublet any interest herein without the 

prior written consent of DISTRICT and any such assignment, transfer, delegation, or 
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sublease without the DISTRICT’S prior written consent shall be considered null and 

void.   

 b. Assignment of EMSA by the DISTRICT to the MANAGER. The 

DISTRICT intends to assign the EMSA to the MANAGER after the DISTRICT has 

procured the professional services of the Environmental Monitoring Firm.  The 

MANAGER agrees to cooperate with the DISTRICT during the procurement of the 

professional services of the Environmental Monitoring Firm.  The DISTRICT will provide 

complete copies of the ESMA to the MANAGER prior to the assignment of the ESMA to 

the MANGER.  The MANAGER hereby consents to work cooperatively with the 

DISTRICT during the assignment of the ESMA to MANAGER pursuant to the terms and 

conditions of the sample Assignment and Novation Agreements attached hereto as  

Exhibits D and agrees to execute the Assignment and Novation Agreements at such 

time that the DISTRICT requests the assignment of the ESMA to the MANAGER.   

Once the Assignment and Novation Agreement regarding the ESMA has 

been fully executed by all the parties, the MANAGER shall be responsible for delivering 

the work described in Exhibit A of the ESMA to the DISTRICT, and the ESMA shall 

operate as a subcontract between MANAGER and the Environmental Monitoring Firm 

for the performance of said work.     

 The said Assignment and Novation Agreement shall operate as a novation 

as defined in California Civil Code section 1531, such that the MANAGER shall be 

substituted for the DISTRICT, and the agreement thus entered into between the 

MANAGER and the Environmental Monitoring Firm shall supersede and replace the 

ESMA.   
7. Insurance.  MANAGER shall procure the following required insurance 

coverages at its sole cost and expense and maintain in full force and effect for the 

period covered by this AGREEMENT such insurance.  All insurance coverages are to 

be placed with insurers which (1) have a Best’s rating of no less than A VI and are 

admitted insurance companies in the State of California, or (2) insurers of equivalent 

documented quality which the County Risk Manager has approved in writing. 

a. Professional Liability Insurance:  MANAGER shall maintain in full 

force and effect during the entire term of this AGREEMENT, professional liability “errors 

and omissions” insurance with limits of liability of not less than Five Million Dollars  
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($5,000,000.00) per claim and Five Million Dollars  ($5,000,000.00) in aggregate to 

cover all services rendered by  MANAGER pursuant to this AGREEMENT. 

If coverage is on Claims Made basis, MANAGER promises to 

maintain such coverage for four (4) years following completion of construction of the 

Project designed hereunder. 

b. Commercial General Liability (CGL): MANAGER shall maintain in 

full force and effect, for the period covered by this AGREEMENT, Commercial General 

Liability insurance including the following coverages: 

1. Personal Injury and Bodily Injury, including death resulting 

therefrom. 

2. Property Damage. 

3. Automobile coverage which shall include owned, non-owned and 

hired vehicles. 

The amount of insurance shall not be less than the following: single limit 

coverage applying to bodily and personal injury, including death resulting therefrom, 

property damage, and automobile coverage in the total amount of Five Million Dollars 

($5,000,000.00.) 

 

The following endorsements must be provided in the CGL policy: 

1. If the insurance policy covers an “accident” basis, it must be 

changed to “occurrence”. 

2. The policy must cover personal injury as well as bodily injury. 

3. Blanket contractual liability must be afforded and the policy 

must contain a cross liability or severability of interest 

endorsement. 

4. Broad Form Property Damage Liability must be afforded. 

5. Products and Completed Operations coverage must be 

provided. 

6. The DISTRICT and the County of San Luis Obispo 

(“County”), and either of their officers, employees and agents 

shall be named as additional insureds under the policy.  The 

policy shall provide that the insurance will operate as primary 
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insurance with respect to the MANAGER’S scope of work.  

No other insurance effected by the DISTRICT or County, 

whether commercial or self-insurance will be called upon to 

contribute to a loss hereunder.  Nothing contained in this 

AGREEMENT shall be construed to require MANAGER’S 

insurance to indemnify DISTRICT in contravention of 

Insurance Code 11580.04. 

c. Workers’ Compensation Insurance: In accordance with the 

provision of Labor Code Section 3700, MANAGER if MANAGER has any employees, is 

required to be insured against liability for Workers’ Compensation or to undertake self-

insurance.  MANAGER agrees to comply with such provisions before commencing the 

performance of the work of this AGREEMENT. 

d. The following requirements apply to all insurance to be provided by 

MANAGER: 

1. A certificate of insurance shall be furnished to DISTRICT 

prior to commencement of work.  Upon request by the DISTRICT, MANAGER shall 

provide a certified copy of any insurance policy to the DISTRICT within ten (10) working 

days. 

2. Certificates and policies shall state that the policies not be 

canceled or reduced in coverage or changed in any other material aspect without thirty 

(30) days prior written notice to DISTRICT. 

3. Approval of the insurance shall not relieve or decrease the 

extent to which the MANAGER may be held responsible for payment of damages 

resulting from MANAGER’S services or operations pursuant to this AGREEMENT. 

8. Indemnification of DISTRICT. Except as otherwise provided in 

subparagraphs b and c below, MANAGER shall to the fullest extent permitted by law, 

defend, indemnify and hold harmless the DISTRICT, its officers and employees, from all 

claims, demands, damages, costs, expenses, judgments, attorney fees, liabilities or 

other losses (hereafter collectively “claims”), that arise out of or are made in connection 

with  MANAGER’S errors or omissions, breach of contract, intentional misconduct, or 

negligent acts relating to the performance of any duty, obligation, or work hereunder.  

The above obligation to defend, indemnify, and hold harmless shall be effective and 
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shall extend to all such claims in their entirety, even when such claims or losses arise 

from the comparative negligence of the DISTRICT, its officers, agents, and employees.  

However, the DISTRICT shall be solely responsible for the amount of a judgment 

rendered solely against the DISTRICT if such judgment is based upon a specific finding 

of active negligence on the part of the DISTRICT, or one of its officers, agents or 

employees, and no indemnity provisions contained herein shall require the MANAGER 

to pay the amount of said judgment.  In the event the MANAGER’S duty to defend the 

DISTRICT becomes operative, this duty includes the duty of providing a separate legal 

defense for the DISTRICT if the DISTRICT determines that joint representation is not in 

the best interest of the DISTRICT.   

a. The preceding paragraph applies to any and all such claims, 

regardless of the nature of the claim or theory of recovery.  For purposes of the 

paragraphs found in this section 8 of the AGREEMENT, “MANAGER” shall include the 

MANAGER and/or its agents, employees, sub-contractors, or other independent 

contractors hired, by, or directly responsible to, MANAGER 

b. Nothing contained in the foregoing indemnity provisions shall be 

construed to require MANAGER to indemnify DISTRICT against any responsibility or 

liability in contravention of Civil Code 2782. 

c. It is the intent of the parties to provide the DISTRICT the fullest 

indemnification, defense, and “hold harmless” rights allowed under the law.  If any 

word(s) contained herein are deemed by a court to be in contravention of applicable 

law, said word(s) shall be severed from this contract and the remaining language shall 

be given full force and effect.  

d. MANAGER has been hired by the DISTRICT because of the 

MANAGER’S specialized expertise in performing the work described in the attached 

Exhibit A.  MANAGER shall be solely responsible for such work.  The DISTRICT’s or 

Department’s review, approval and/or adoption of any work of the MANAGER shall be 

in reliance on MANAGER’S specialized expertise and shall not relieve the MANAGER 

of its sole responsibility for its work.  Under no circumstances shall any act or omission 

of the DISTRICT or Department relating to any review, approval and/or adoption of any 

work of the MANAGER constitute active negligence on the part of the DISTRICT or the 

Department. 
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 9. Indemnification of County.  Each and every term and provision of 

paragraph 8 above is hereby incorporated herein by reference, as though fully set forth 

herein, with the word “DISTRICT” being replaced with “County of San Luis Obispo,” so 

that MANAGER shall defend, indemnify, and hold harmless the County pursuant to said 

terms and conditions as so amended. 

10. Insurance and Indemnification as Material Provisions.  The parties 

expressly agree that the indemnification and insurance clauses in this AGREEMENT 

are an integral part of the performance exchanged in this AGREEMENT.  The 

compensation stated in this AGREEMENT includes compensation for the risks 

transferred to MANAGER by the indemnification and insurance clauses. 

11. MANAGER’S Endorsement on Reports, etc.  MANAGER shall endorse 

all reports, maps, plans, documents, materials and other data in accordance with 

applicable provisions of the laws of the State of California. 

12. Documents, Information and Materials Ownership.  All documents, 

information and materials of any and every type prepared by the MANAGER pursuant to 

this AGREEMENT shall become the property of the DISTRICT provided; however, that 

MANAGER retains the right to their use in any manner which would not be detrimental 

to the completion of the Project.  Such documents shall include but not be limited to 

data, drawings, specifications, reports, estimates, summaries, and such other 

information and materials as may have been accumulated by the MANAGER in 

performing work under this AGREEMENT, whether completed or in process.  The 

MANAGER shall assume no responsibility for the unintended use by others of any such 

documents, information, or materials on project(s) which are not related to the scope of 

services described under this AGREEMENT. 

13. Termination of AGREEMENT Without Cause.  DISTRICT may terminate 

this AGREEMENT at any time by giving the MANAGER twenty (20) days written notice 

of such termination.  Termination shall have no effect upon the rights and obligations of 

the parties arising out of any transaction occurring prior to the effective date of such 

termination.  Other than payments for costs reasonably incurred and services 

satisfactorily rendered prior to the effective date of said termination, MANAGER shall be 

entitled to no further compensation or payment of any type from the DISTRICT. 
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14. Termination of AGREEMENT for Cause.  If MANAGER fails to perform 

MANAGER’S duties to the reasonable satisfaction of the DISTRICT, or if MANAGER 

fails to fulfill in a timely and professional manner MANAGER’S obligations under this 

AGREEMENT or if MANAGER shall violate any of the terms or provisions of this 

AGREEMENT or if MANAGER, MANAGER’S agents or employees fail to exercise good 

behavior either during or outside of working hours that is of such a nature as to bring 

discredit upon the DISTRICT, then DISTRICT shall have the right to terminate this 

AGREEMENT effective immediately upon the DISTRICT giving written notice thereof to 

the MANAGER Termination shall have no effect upon the rights and obligations of the 

parties arising out of any transaction occurring prior to the effective date of such 

termination.  MANAGER shall be paid for all work satisfactorily completed prior to the 

effective date of such termination.  If DISTRICT'S termination of the AGREEMENT for 

cause is defective for any reason, including but not limited to DISTRICT’S reliance on 

erroneous facts concerning MANAGER’S performance, or any defect in notice thereof, 

this AGREEMENT shall automatically terminate without cause on the twentieth day 

following the DISTRICT’S written notice of termination for cause to the MANAGER and 

the DISTRICT’S maximum liability shall not exceed the amount payable to MANAGER 

under paragraph 13 above. 

15. Compliance with Laws.  MANAGER shall comply with all Federal, State, 

and local laws and ordinances that are applicable to the performance of the work of this 

AGREEMENT. 

16. Covenant Against Contingent Fees.  MANAGER warrants that he has 

not employed or retained any company or person, other than a bona fide employee 

working for MANAGER to solicit or secure this AGREEMENT, and that he has not paid 

or agreed to pay any company or person, other than a bona fide employee, any fee, 

commission, percent, brokerage fee, gift, or any other consideration, contingent upon or 

resulting from the award or making this AGREEMENT.  For breach or violation of this 

warranty, DISTRICT shall have the right to annul this AGREEMENT without liability, or, 

in its discretion to deduct from the AGREEMENT price or consideration, or otherwise 

recover, the full amount of such fee, commission, percentage, brokerage fee, gift, or 

contingent fee. 
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17. Nondiscrimination.  MANAGER shall comply with the regulations relative 

to nondiscrimination in federally assisted programs of the Department of Transportation, 

Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to 

time, which are herein incorporated by reference and made a part of this AGREEMENT. 

18. Disputes & Claims. 
 a. Notice of Potential Claim.  The MANAGER shall not be entitled to 

the payment of any additional compensation for any act, or failure to act, by the 

DISTRICT, or for the happening of any event, thing, occurrence, or other cause, unless 

MANAGER has provided the DISTRICT with timely written Notice of Potential Claim as 

hereinafter specified. The written Notice of Potential Claim shall set forth the reasons for 

which the MANAGER believes additional compensation will or may be due, the nature 

of the cost involved, and, insofar as possible, the amount of the potential claim.  The 

said notice as above required must have been given to the DISTRICT prior to the time 

that the MANAGER shall have performed the work giving rise to the potential claim for 

additional compensation, if based on an act or failure to act by the DISTRICT, or in all 

other cases within 15 days after the happening of the event, thing, occurrence, or other 

cause, giving rise to the potential claim. It is the intention of this paragraph that 

differences between the parties relating to this AGREEMENT be brought to the attention 

of the DISTRICT at the earliest possible time in order that such matters may be settled, 

if possible, or other appropriate action promptly taken.  The MANAGER hereby agrees 

that it shall have no right to additional compensation for any claim that may be based on 

any such act, failure to act, event, thing, or occurrence for which no written Notice of 

Potential Claim as herein required was filed with the Director. 

 b. Processing of Actual Claim.  In addition to the above 

requirements for Notice of Potential Claim, a detailed, Notice of Actual Claim must be 

submitted in writing to the DISTRICT on or before the date of final payment under this 

AGREEMENT.  All such claims shall be governed by the procedures set forth in section 

20104.2 and 20104.4 of the Public Contract Code, except that the word “claim” as used 

in said sections shall be construed as referring to any claim relating to this 

AGREEMENT.  The MANAGER shall not be entitled to any additional compensation 

unless MANAGER has (1) provided the DISTRICT with a timely written Notice of Actual 
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Claim and (2) followed the procedures set forth in Public Contract Code section 20104.2 

and 20104.4. 

 c. Claim is No Excuse.  Neither the filing of a Notice of Potential 

Claim or of a Notice of Actual Claim, nor the pendency of a dispute or claim, nor its 

consideration by the DISTRICT, shall excuse the MANAGER from full and timely 

performance in accordance with the terms of this AGREEMENT. 

19. MANAGER is an Independent Contractor.  It is expressly understood 

that in the performance of the services herein provided, MANAGER shall be, and is, an 

independent MANAGER and is not an agent or employee of DISTRICT.  MANAGER 

has and shall retain the right to exercise full control over the employment, direction, 

compensation, and discharge of all persons assisting MANAGER in the performance of 

the services rendered hereunder.  MANAGER shall be solely responsible for all matters 

relating to the payment of his employees, including compliance with Social Security, 

withholding, and all other regulations governing such matters. 

20. Entire AGREEMENT and Modification.  This AGREEMENT constitutes 

the entire understanding of the parties hereto.  MANAGER shall be entitled to no other 

compensation and/or benefits than those specified herein.  No changes, amendments 

or alterations shall be effective unless in writing and signed by both parties.  Any 

changes increasing MANAGER’S compensation and/or benefits must be approved by 

the DISTRICT’S Board of Supervisors; any other changes may be signed by the 

Director on behalf of the DISTRICT.  MANAGER specifically acknowledges that in 

entering into and executing this AGREEMENT, MANAGER relies solely upon the 

provisions contained in this AGREEMENT and no others. 

21. Enforceability.  If any term, covenant, condition or provision of this 

AGREEMENT is held by a court of competent jurisdiction to be invalid, void or 

unenforceable, the remainder of the provisions hereof shall remain in full force and 

effect and shall in no way be affected, impaired, or invalidated thereby. 

22. Warranty of MANAGER.  MANAGER warrants that MANAGER and each 

of the personnel employed or otherwise retained by MANAGER for work under this 

AGREEMENT are properly certified and licensed under the laws and regulations of the 

State of California to provide the special services herein agreed to. 
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23. Subcontractors. 
  a. Other than work designated in Exhibits A, B, C, and D to be 

performed by other persons, the MANAGER shall perform the work contemplated with 

resources available within its own organization and no portion of the work shall be 

subcontracted without written authorization by the DISTRICT. 

  b. Any subcontract entered into by MANAGER relating to this 

AGREEMENT shall contain all the provisions contained in this AGREEMENT. 

  c. Any substitution of subcontractors must be approved in 

writing by the DISTRICT in advance of assigning work to a substitute subcontractor. 

24. Applicable Law and Venue.  This Contract has been executed and 

delivered in the State of California and the validity, enforceability and interpretation of 

any of the clauses of this Contract shall be determined and governed by the laws of the 

State of California.  All duties and obligations of the parties created hereunder are 

performable in San Luis Obispo County and such County shall be the venue for any 

action or proceeding that may be brought or arise out of, in connection with or by reason 

of this Contract. 

25. Notices.  Any notice required to be given pursuant to the terms and 

provisions hereof shall be in writing and sent by first class mail to the DISTRICT at: 

   Mr. Noel King, Director 
San Luis Obispo County 
Department of Public Works 
County Government Center, Room 207 
San Luis Obispo, CA 93408 

 

 

and to the MANAGER 

Mr. Gary E. Brasser, Sr. V.P. 
Jacobs Civil Inc. 
1340 Treat Boulevard, Suite 208 
Walnut Creek, CA  94597 
 
 

26. Cost Disclosure - Documents and Written Reports.  Pursuant to 

Government Code section 7550, if the total cost of this AGREEMENT is over $5,000, 

the MANAGER shall include in all final documents and in all written reports submitted a 

written summary of costs, which shall set forth the numbers and dollar amounts of all 
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contracts and subcontracts relating to the preparation of such documentation or written 

report.  The AGREEMENT and SUBAGREEMENT numbers and dollar amounts shall 

be contained in a separate section of such document or written report. 

27.  Findings Confidential.  No reports, maps, information, documents, or 

any other materials given to or prepared by MANAGER under this Contract which 

DISTRICT requests in writing to be kept confidential, shall be made available to any 

individual or organization by MANAGER without the prior written approval of DISTRICT. 

28.  Restrictive Covenant.  MANAGER agrees that he will not, during the 

continuance of this AGREEMENT, perform or otherwise exercise the services described in 

Exhibit A for this Project for anyone except for the DISTRICT, unless and until said 

DISTRICT waives this restriction.  This paragraph is limited to services on or for this 

Project. 

29.  Quality Control and Quality Assurance.  The MANAGER shall provide a 

description of their Quality Control procedure.  The process shall be implemented for all 

facets of work and a QC-QA statement and signature shall be placed on all submittals to 

the DISTRICT.    

30.  Reliance.  In performance of the services, it is understood that 

MANAGER may be supplied with certain information and/or data by DISTRICT and that 

MANAGER will reasonably rely on such information; however, if the MANAGER had any 

reasonable grounds to question the accuracy of such information and/or data, then 

MANAGER shall independently verify such information and/or data. 






