
GRANT AGREEMENT BETWEEN THE STATE OF CALIFORNIA (DEPARTMENT OF WATER RESOURCES) AND 
SAN LUIS OBISPO COUNTY FLOOD CONTROL AND WATER CONSERVATION DISTRICT 

AGREEMENT NUMBER 4600011892 
2016 PROPOSITION 1 INTEGRATED REGIONAL WATER MANAGEMENT (IRWM) PLANNING GRANT 

CALIFORNIA WATER CODE section 79740 ET SEQ. 

THIS GRANT AGREEMENT is entered into by and between the Department of Water Resources of the State of 
California, herein referred to as the "State" or "DWR" and the San Luis Obispo County Flood Control and Water 
Conservation District (SLOCFCWCD), a public agency in the County of San Luis Obispo in the State of California, 
duly organized, existing, and acting pursuant to the laws thereof, herein referred to as the "Grantee", which 
parties do hereby agree as follows: 

1. PURPOSE. State shall provide funding from the Water Quality, Supply and Infrastructure Improvement Act of 
2014 (Proposition l) to Grantee for the purpose of developing or completing a new, or updating an existing 
IRWM plan to cqmport with the IRWM Plan standards set forth in the IRWM Program Guidelines dated July 
2016, herein referred to as "Project". 

2. TERM OF GRANT AGREEMENT. The term of this Grant Agreement begins on the date this Grant Agreement is 
executed by State, and terminates on January 30, 2019, or when all of the Parties' obligations under this 
Grant Agreement are fully satisfie.d, whichever occurs earlier. Execution date is the date the State signs this 
. Grant Agreement. 

3. GRANT AMOUNT. The maximum amount payable by the State under this Grant Agreement shall not exceed 
$204, 183. 

4. GRANTEE COST SHARE. Grantee agrees to be responsible for the difference between the estimate of Project 
cost and the Grant Amount (amount specified in Paragraph 3). Grantee Cost Share consists of local and 
federal cost share and value of in-kind service, as documented in Exhibit B (Budget). Grantee's Local Cost 
Share must be non-State sources and incurred after November 4, 2014. 

5. GRANTEE'S RESPONSIBILITY. Grantee and its representatives shall: 

a) Faithfully and expeditiously perform or cause to.be performed all project work as described in Exhibit A 
(Work Plan) and in accordance with Exhibit B (Budget) and Exhibit C (Schedule). 

b) Accept and agree to comply with all terms, provisions, conditions, and written commitments of this 
Grant Agreement, including all incorporated documents, and to fulfill all assurances, dedarations, 
representations, and statements made by Grantee in the application, documents, amendments, and 
communications filed in support of its request for Water Quality, Supply and Infrastructure Improvement, 
Act of 2014 financing. 

c) Comply with all applicable California laws and regulations. 

d) Implement the Project in accordance with applicable provisions of the law. 

e) Fulfill its obligations under the Grant Agreement. 

6. LOCAL PROJECT SPONSOR'S RESPONSIBILITY. Grantee may assign a Local Project Sponsor to act on behalf 
of Grantee for the purposes of project management, oversight, compliance, and operations and 
maintenance. The Local Project Sponsor shall be assigned in accordance with the participating agencies 
identified in the SLOCFCWCD grant proposal. Exhibit F identifies Local Project Sponsor, if applicable. 
Identified Local Project Sponsor shall also act on behalf of Grantee in the fulfillment of. Grantee 
responsibilities where specifically specified in this Grant Agreement. 

7. DISBURSEMENT OF FUNDS. State will disburse to Grantee the amount approved, subject to the availability of 
funds through normal State processes. Notwithstanding any other provision of this Grant Agreement, no 
disbursement shall be required at any time or in any manner which is in violation of, or in conflict with, 
federal or state laws, rules, or regulations, or which may require any rebates to the federal government, or 
any loss of tax-free status on state bonds, pursuant to any federal statute or regulation. 

8. ELIGIBLE PROJECT COST. Grantee shall apply State funds only to Eligible Project Costs in accordance with 
applicable provisions of the law and Exhibit B. Work performed on the Project after the grant Award Date, 
shall be eligible for reimbursement. 

Costs that are not eligible for reimbursement include, but are not limited to the following items: 
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a) Costs, other than those noted above, incurred prior to the award date of the Grant. 

b) Operation and maintenance costs and purchase of equipment that is not an integral part of the 
Project. 

c) Establishing a reserve fund. 

d) Purchase of water supply. 

e) Replacement of existing funding sources for ongoing programs. 

f) Support of existing ag-ency requirements and mandates (e.g., punitive regulatory agency requirement). 

g) Payment of principal or interest of existing indebtedness or any interest payments unless the debt is 
incurred after execution of this Grant Agreement, the State agrees in writing to the eligibility of the costs 
for reimbursement before the debt is incurred, and the purposes for which the debt is incurred are 
otherwise eligible costs. However, this will only be allowed as Grantee Cost Share (i.e., Funding Match). 

h) Payment of stipends. 

i) Application preparation costs for other funding opportunities. 

j) Meals not directly related to travel. 

k) Acquisition of real property (land or easements). 

I) Overhead not directly related to the Project. 

9. METHOD OF PAYMENT. 

Reimbursement - Submit a copy of invoice for costs incurred and supporting documentation to the DWR 
Project Manager via Grant Review and Tracking System (GRanTS). Additionally, the original invoice form 
with signature and date (in ink) of Grantee's Project Representative, as indicated on page 6 of this Grant · 
Agreement, must be sent to the DWR Project Manager for approval. Invoices submitted via GRanTS shall 
include the following information: 

l) Cos~s.incurred for work performed duri~g the period identified in the particular invoice. 

2) rnvoices shall be submitted on forms provided by State and shall meet the following format 
requirements: 

i) Invoices must contain the date of the invoice, the time period covered by the invoice, and the 
total amount due. 

ii) Invoices must be itemized based on the categories specified in Exhibit B. The amount claimed 
for salaries/wages/consultant fees must include a calculation formula (i.e., hours or days worked 
times the hourly or daily rate = the total amount claimed). 

iii) Sufficient evidence (e.g., receipts, copies of checks, time sheets) as determined by the State 
must be provided for all costs included in the invoice. 

iv) DWR Project Manager will notify Grantee, in a timely manner, when, upon review of an invoice, 
the State determines that any portion or portions of the costs claimed are not eligible costs or 
are not supported by documentation or receipts acceptable to State. Grantee may, within thirty 
(30) calendar days of the date of receipt of such notice, submit additional documentation to 
State to cure such deficiency(ies). State will disburse the whole or portions of State funding to 
Grantee, following receipt from Grantee via U.S. mail or Express mail delivery of a "wet 
signature" invoice for costs incurred, and timely Quarterly Progress Reports as required by 
Paragraph 16 "Submission of Reports." Payment will be made no more frequently than monthly, 
in arrears, L.Jpon receipt of an invoice bearing the Grant Agreement number. 

10. WITHHOLDING OF DISBURSEMENTS BY STATE. If State determines that a project is not being implemented in 
accordance with the provisions of this Grant Agreement, or that Grantee has failed in any other respect to 
comply with the provisions of this Grant Agreement, and if Grantee does not remedy any such failure to 
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State's satisfaction, State-may withhold from Grantee all or any portion of the State funding and take any 
other action that it deems necessary to protect its interests. Where a portion of the State funding has been 
disbursed to the Grantee and State notifies Grantee of its decision not to release funds that have been 
withheld pursuant to Paragraph 11, the portion that has been disbursed shall thereafter be repaid 
immediately with interest at the California general obligation bond interest rate at the time the State notifies 
the Grantee, as directed by State. State may consider Grantee's refusal to repay the requested disbursed 
amount a contract breach subject to the default provisions in Paragraph 11, "Default Provisions." If State 
notifies Grantee of its decision to withhold the entire funding amount from Grantee pursuant to this 
paragraph, this Grant Agreement shall terminate upon receipt of such notice by Grantee and the State 
shall no longer be required to provide funds under this Grant Agreement and the Grant Agreement shall no 
longer be binding on either party. 

11. DEFAULT PROVISIONS. Grantee (and a Local Project Sponsor receiving grant funding through this Grant 
Agreement) will be in default under this Grant Agreementjf any of the following occur: 

a) Substantial breaches of this Grant Agreement, or any supplement or amendment to it, or any other 
agreement between Grantee and State evidencing or securing Grantee's obligations. 

b) Making any false warranty, representation, or statement with respect to this Grant Agreement or the 
application filed to obtain this Grant Agreement. 

c) Failure to make any remittance required by this Grant Agreement. 

d) Failure to comply with Labor Compliance Program requirements (Paragraph 15). 

e) Failure to submit timely progress reports. 

f) Failure to routinely invoice State. 

g) Failure to meet any of the requirements set forth in Paragraph 12, "Continuing Eligibility." 

Should an event of default occur, State shall provide a notice· of default to the Grantee and shall give 
Grantee at least ten ( l 0) calendar days to cure the default from the date the notice is sent via first-class 
mail to the Grantee. If the Grantee fails to cure the default within the time prescribed by the State, State 

. may do any of the following: 

a) Declare the funding be immediately repaid, with interest, at the California general obligation bond 
interest rate at the time the State notifies the Grantee of the default. 

b) Terminate any obligation to make future payments to Grantee. 

c) Terminate the Grant Agreement. 

d) Take any other action that it deems necessary to protect its interests. 

In the event State finds it necessary to enforce this provision of this Grant Agreement in the manner 
provided by law, Grantee agrees to pay all costs incurred by State including, but not limited to, reasonable 
attorneys' fees, legal expenses, and costs. 

12. CONTINUING ELIGIBILITY. Grantee must meet the following ongoing requirement(s) to remain eligible to 
receive State funds: 

a) An urban water supplier that receives grant funds governed by this Grant Agreement shall maintain 
compliance with the Urban Water Management Planning (UWMP) Act (Water Code, section l 061 O et 
seq.) and Sustainable Water Use and Demand Reduction, Part 2.55 of Division 6 (Water Code, section 
l 0608 et seq.) by doing the following: 

l) Have submitted their 2015 UWMP and had it deemed consistent by DWR. If the 2015 UWMP has not 
been submitted to DWR funding disbursements to the urban water supplier will cease until the 2015 
UWMP is submitted. If the 2015 UWMP is deemed inconsistent by DWR, the urban water supplier will 
be ineligible to receive funding disbursements until the inconsistencies are addressed and DWR 
deems the UWMP consistent. For more information, visit the following website: 
http://www.water.ca .gov /urbanwatermanagement. 
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2) All urban water suppliers must submit documentation that demonstrates they are meeting the 2015 
interim gallons per capita per day (GPCD) target. If not meeting the interim target, also include a 
schedule, financing plan, and budget for achieving the GPCD target, as required pursuant to Water 
Code section 10608.24. Starting June 30, 2017, those urban water suppliers that did not meet their 
2015 GPCD target must also submit, by June 30, annual reports that include a schedule, financing 
plan, and budget for achieving the GPCD target (Water Code, section 10608.24). 

b) An agricultural water supplier receiving grant funding must: 

1) Comply with Sustainable Water Use and Demand Reduction requirements outlined in Part 2.55 
(commencing with section l 0608) of Division 6 of the Water Code. Submit a schedule, financing 
plan, and budget for implementation of the efficient water management practices, required 
pursuant to Water Code section 10608.48. 

2) Have their Agricultural Water Management Plan (A WMP) deemed consistent by DWR. For more 
information, visit the following website: 
http://www.water.ca.gov/wateruseefficiency/agricultural/agmgmt.cfm. 

c) Grantees diverting surface water must maintain compliance with diversion reporting requirements as 
outlined in Part 5.1 of Division 2 of the Water Code. 

d) Project sponsors must demonstrate compliance with the groundwater compliance options set forth on 
pages 11 and 12 of the 2016 IRWM Program Guidelines, dated July 2016. 

e) Project Proponents that have been designated as monitoring entities under the California Statewide 
Groundwater Elevation Monitoring (CASGEM) Program must maintain reporting compliance, as 
required by Water Code section 10920 and the CASGEM Program. 

13. PERMITS, LICENSES, APPROVALS, AND LEGAL OBLIGATIONS. Grantee shall be responsible for obtaining any 
and all permits, licenses, and approvals required for performing any work under this Grant Agreement, 
including those necessary to complete the Project. Grantee shall be responsible for observing and 
complying with any applicable federal; state, and local laws, rules or regulations affecting any such work, 
specifically those including, but not limited to, environmental, procurement, and safety laws, rules, 
regulations, and ordinances. Grantee shall provide copies of permits and approvals to State. 

14. RELATIONSHIP OF PARTIES. Grantee is solely responsible for design, construction, and operation and 
maintenance of the Project. Review or approval of plans, specifications, bid documents, or other 
construction documents by State is solely for the purpose of proper administration of funds by State and 
shall not be deemed to relieve or restrict responsibilities of Grantee under this Grant Agreement. 

15. LABOR COMPLIANCE. The Grantee agrees to be bound by all the provisions of the Labor Code regarding 
prevailing wages and shall monitor all contracts subject to reimbursement from this Agreement to assure 
that the prevailing wage provisions of the Labor Code are being met. Current Department of Industrial 
Relations (DIR) requirements may be found at: http://www.dir.ca.gov/lcp.asp. For more information, please 
refer to DIR's Public Works Manual at: http://www.dir.ca.gov/dlse/PWManualCombined.pdf. 

16. SUBMISSION OF REPORTS. The submittal and approval of all reports is a requirement for the successful 
completion of this Grant Agreement. Reports shall meet generally accepted professional standards for 
technical reporting and shall be proofread for content, numerical accuracy, spelling, and grammar prior to 
submittal to State. If requested, Grantee shall promptly provide any additional information deemed 
necessary by State for the approval of reports. Reports shall be presented in the formats described in the 
applicable portion of Exhibit G. The timely submittal of reports is a requirement for initial and continued 
disbursement of State funds. Submittal and subsequent approval by the State of a Project Completion 
Report is a requirement for the release of any funds retained for the Project. 

a) Progress Reports: Grantee shall submit progress reports on a regular and consistent basis to meet the 
State's requirement for disbursement of funds. The reporting period shall not exceed one quarter in 
length. The progress reports shall be sent via e-mail to the State's Project Manager and shall be 
uploaded into GRanTS at the frequency specified in Exhibit C (Schedule). The progress reports shall 
provide a brief description of the work performed during the reporting period including: Grantee's 
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activities, milestones achieved, any accomplishments, and any problems encountered in the 
performance of the work under this Agreement. 

b) Water Management Status Report: By July 1, 2016, all urban water suppliers were required to submit an 
UWMP that demonstrates they are meeting the 2015 interim Senate Bill (SB)x7-7 GPCD target. If the 
urban water supplier is not meeting the interim target, then the urban water suppliers must also submit 
with its UWMP, a schedule, financing plan, and budget for achieving the GPCD (Water Code, 
section 10608.24). Starting June 30, 2017, those urban water suppliers that did not meet their 2015 GPCD 
target must also submit, by June 30, annual reports that include a schedule, financing plan, and budget 
for achieving the GPCD target (Water Code, section 10608.24). Failure to progress on implementation 
may result in continuing grant eligibility actions under Paragraph 11. · 

c) Grant Completion Report: Upon completion of the Project, Grantee shall submit to State a Grant 
Completion Report. The Grant Completion Report shall be submitted within ninety (90) calendar days of 
Project Completion. The Grant Completion Report shall include reimbursement status, a description of 
actual work done, any changes or amendments to the Project, and a final schedule showing actual 
progress versus planned progress, copies of any final documents or reports generated or utilized during 
the Project. Retention for the Project to be completed as part of this Grant Agreement will not be 
disbursed until the Grant Completion Report is submitted to and approved by the State. The Grant 
Completion Report format is attached as Exhibit G. 

17. STATEWIDE MONITORING REQUIREMENTS. Grantee shall ensure that all groundwater projects and projects 
that include groundwater monitoring requirements are consistent with the Groundwater Quality Monitoring 
Act of 2001 (Part 2.76 (commencing with section10780) of Division 6 of the Water Code) and, where 
applicable, that projects that affect water quality shall include a monitoring component that allows the 
integration of data into statewide monitoring efforts, including where applicable, the Surface Water 
Ambient Monitoring Program carried out by the State Water Resources Control Board. See Exhibit H 
(Requirements for Statewide Monitoring and Data Submittal), for web links and information regarding other 
State monitoring and data reporting requirements. 

18. NOTIFICATION OF STATE. Grantee shall promptly notify State, in writing, of the following items: 

a) Events or proposed changes that could affect the scope, budget, or work performed under this Grant 
Agreement. Grantee agrees that no substantial change in the scope of the Project will be undertaken 
until written notice of the proposed change has been provided to State and State has given written 
approval for such change. Substantial changes generally include changes to the work plan, schedule 
or term, and budget. 

b) Any public or media event publicizing the accomplishments and/or results of this Grant Agreement and 
provide the opportunity for attendance and participation by State's representatives. Grantee shall 
make such notification at least 14 calendar days prior to the event. 

19. NOTICES. Any notice, demand, request, consent, or approval that either party desires or is required to give 
to the other party under this Grant Agreement shall be in writing. Notices may be transmitted by any of the 
following means: 

a) By delivery in person. 

b) By certified U.S. mail, return receipt requested, postage prepaid. 

c) By "overnight" delivery service; provided that next-business-day delivery is requested by the sender. 

d) By electronic means. 

Notices delivered in person will be deemed effective immediately on receipt (or refusal of delivery or 
receipt). Notices sent by certified mail will be deemed effective ten ( 10) calendar days after the date 
deposited with the U.S. Postal Service. Notices sent by overnight delivery service will be deemed effective 
one business day after the date deposited with the delivery service. Notices sent electronically will be 
effective on the date of transmission, which is documented in writing. Notices shall be sent to the addresses 
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set forth in Paragraph 21. Either party may, by written notice to the other, designate a different address that 
shall be substituted for the one below. 

20. PERFORMANCE EVALUATION. Upon completion of this Grant Agreement, Grantee's performance will be 
evaluated by the State and a copy of the evaluation will be placed in the State file and a copy sent to the 
Grantee. 

21. PROJECT REPRESENTATIVES. The Project Representatives during the term of this Grant Agreem~nt are as 
follows: 

Department of Water Resources 
Arthur Hinojosa 
Chief, Division of IRWM 
P.O. Box 942836 
Sacramento CA 94236-0001 
Phone: (916) 653-4736 
e-mail: Arthur.Hinojosa@water.ca.gov 

Direct all inquiries to the Project Manager: 

Department of Water Resources 
Vivian Gaxiola 
Division of Integrated Regional Water Management 
P.O. Box 942836 
Sacramento, CA 94236-0001 
Phone (916) 653-3020 
e-mail: Vivian.Gaxiola@water.ca.gov 

San Luis Obispo County Flood Control and Water 
Conservation District 
Courtney Howard 
Water Resources Division Manager 
97 6 Osos Street, Room 206 
San Luis Obispo, CA 93408 
Phone: (805) 781-1016 
e-mail: choward@co.slo.ca.us 

San Luis Obispo County Flood Control and Water 
Conservation District 
Mladen Bandov 
County Government Center, Room 206 
San Luis Obispo, CA 93408 
Phone: (805) 781-5116 
e-mail: mbandov@co.slo.ca.us 

Either party may change its Project Representative or Project Manager upon written notice to the other 
party. 

22. STANDARD PROVISIONS. The following Exhibits are attached and made a part of this Grant Agreement by 
this reference: 

Exhibit A - Work Plan 

Exhibit B - Budget 

Exhibit C - Schedule 

Exhibit D - Standard Conditions 

Exhibit E - Authorizing Resolution 

Exhibit F - Local Project Sponsor 

Exhibit G - Report Formats and Requirements 

Exhibit H - Requirements for Statewide Monitoring and Data Submittal 

Exhibit I - State Audit Document Requirements for Grantees 
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IN WITNESS WHEREOF, the parties hereto have executed this Grant Agreement. 

STATE OF CALIFORNIA 
DEPARTMENT OF WATER RESOURCES 

Arthur Hinojosa, 
Division of Integrated e · +-Water Management 

Date _ _______,,~~" I--! l_~-+-/+--( ? __ f- 7 

obin Brewer, Assistant 
Office of Chief Counsel 

Date fo-)1 -/ '1 

SAN LUIS OBISPO COUNTY FLOOD CONTROL AND 
WATER CONSERVATION DISTRICT 

Courtney 
Water Resources Division Manager 

Date-----+-~ / _d-0----+--'/ l~J-:-

APPROVED AS TO FORM 
AND LEGAL EFFECT 

~Ulll)' Counsel 
By: 6'-?C?-17 nsea Date 
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The objective is to improve efforts for the San Luis Obispo County IRWM Region (Region) by updating the 2014 
San Luis Obispo County IRWM Plan (IRWM Plan) in order to comply with the 2016 IRWM Plan Standard 
Requirements. 

The objectives of the Plan Update include: 

1. Update existing sections and appendices 
2. Add specific information in the IRWM Plan regarding the location, impacts, actions, and needed action 

to address nitrate, arsenic, perchlorate, or hexavalent chromium contamination 
3. Develop and incorporate a region-wide functional equivalent stormwater resource plan (FE-SWRP) for 

stormwater and dry weather runoff capture projects 

The updated IRWM Plan will be adopted through broad participation and outreach with community 
stakeholders. 

Pre-Agreement Statu~c;~f-"l·RWM ,p,lan·:.. " :\ 

The IRWM Plan was t?.l:!SJ.Q~J1¥.BQ.QP.J~.cJ)!:L4QQ:ji and has been updated several times to reflect collaboration and 
planning efforts among stakeholders in the Region. The latest update (2014) incorporated various planning 
studies, bothJ;,~.Q1QJ:lQijY..~.~µJo.~r.egio~oJl:y,.".,anq~~€1dressed the highest priority data gaps and planning needs. 
On September l 5/2dl 4, the bepcirtrn~ri'f 0f Water Resources (DWR) determined that the 2014 IRWM Plan is 
consistent with the IRWM Planning Act and the related IRWM Plan Standards contained in the 2012 IRWM 
Program Guidelines. since the adoption of the 2014 IRWM Plan, new IRWM Program standards and legislative 
requirements have been set. 

Work Plan 

Category (a}: Project Administration 

Task 1: Administration 

Manage Grant Agreement including agreement execution, communication with DWR on a timely basis, 
and maintenance of project files related to implementation of the Grant Agreement. 

Deliverables 

o Executed Grant Agreement, Amendments (if necessary) 

o Executed contract(s) with consultants (if applicable) and local project sponsors 

Task 2: Invoicing 

Prepare and submit invoices to DWR, track task progress and schedule, and manage contracts and 
budgets associated with the Grant Agreement. The Grantee, or its designee, will administer and track 
any contracts with consultants or other agencies that are necessary to complete tasks in the work plan 
and compile the required invoice back-up information. 

Deliverables 

o Invoices and associated backup documentation 

Task 3: Reporting 

The Grantee will be responsible for compiling progress reports for submittal to DWR. The Grantee will 
retain consultants as needed to prepare and submit quarterly progress reports and the Final Grant 
Completion Report. 
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Reports will meet generally accepted professional standards for technical reporting and the 
requirements outlined in Exhibit G of this Agreement. Upon completion of this Work Plan, a final Grant 
Completion Report will be prepared and submitted to DWR. 

Deliverables 

o Quarterly progress reports 

o Draft and Final Grant Completion Report 

Category (b ): Plan Update 

The existing IRWM Plan will be updated to be consistent with the 2016 IRWM Plan Standards. 

Task 4: Regional Description Update 

Update the regional description for current and proposed water quality conditions, and identification of 
needs and requirements for protection and improvement for the conditions. Existing and new maps in 

. the IRWM plan will show the current water quality conditions in both surface water and groundwater 
related to four specific contaminants: nitrate, arsenic, perchlorate and hexavalent chromium. 

Updates to the description of the current water quality conditions and likely climate change impacts in 
· the Region include: 

• Collect, summarize and incorporate relevant information and data from applicable plans, 
studies, and related documents since the IRWM Plan update, including water quality and 
climate change vulnerability assessment information, and the Task 12 Region-Wide Stormwater 
Resource Plan 

• Coordinate with County of San Luis Obispo departments, local and State agencies, and other 
organizations for relevant information and data related to contamination in the ·Region 

• Update existing IRWM Plan maps and figures 
• Conduct Regional Water Management Group (RWMG) member and stakeholder workshops to 

identify impacts and any current or proposed efforts addressing the impacts 
• Compile developed information into Section C.9 Current Water Qu.ality Conditions 
• Compile developed information into Section C.12 Climate Change 

Deliverables 

o IRWM Plan Update: Section C. Regional Description 

Task 5: Objectives Update 

Goals and objectives for IRWM planning efforts are presented in Section E. IRWM Goals and Objectives 
of the IRWM Plan. In place of regional prioritization of the objectives, the RWMG will develop sub­
regional priorities that are tied to the regional IRWM Plan objectives and emphasize locally-driven water­
related issues. The task involves engaging with RWMG and interested stakeholders to consider adding or 
modifying objectives and sub-regional priorities for each goal with the intent to consider each standard. 

Updates to the plan objectives and sub-regional priorities in order to address climate change 
adaptation and mitigation requirements include: 

• Consider incorporation of adaptation strategies to the effects of climate change and mitigation 
strategies of Greenhouse Gas (GHG) emissions into the existing plan objectives and sub-regional 
priorities 

• Conduct RWMG member and stakeholder workshops to update plan objectives and sub­
regional priorities 

• Develop draft findings and recommendations for RWMG consensus 
• Compile developed information into Section E. IRWM Goals and Objectives 

Deliverables 

o IRWM Plan Update: Section E. IRWM Goals and Objectives 
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RWMG will review the Resource Management Strategies (RMS) and Water Management Strategies 
(WMS) for consideration into the plan and identify those RMS and WMS appropriate to address climate 
change impacts relevant to the San Luis Obispo County region. 

Updates to the RMS incorporation into the IRWM Plan and factoring climate change effects on the 
region include: 

• Review and consider each California Water Plan Update 2013 RMS currently incorporated into 
the IRWM Plan, including three new RMS 

• Conduct RWMG member and stakeholder workshops to screen RMS for inclusion/exclusion from 
the plan update and to identify Climate Change Handbook vulnerability assessments and tools, 
RMS, and adaptation strategies that address climate change impacts 

• Develop draft findings and recommendations for RWMG consensus to add, integrate, adapt, 
eliminate, and/or re-group strategies to meet the goals, objectives, and sub-regional priorities for 
the region 

• Compile developed information into Section F. Resource Management Strategies 

Deliverables 

o IRWM Plan Update: Section F. Resource Management Strategies 

Task 7: Project Review Process Update 

RWMG will redevelop the project review process to include sections in the project forms and worksheets 
related to the project's contribution toward climate change adaptation and mitigation. 

Updates to the project review process to include review factors for climate change adaptation and 
GHG mitigation and for critical water issues affecting Native American tribal communities include: 

• Review and develop guidance on revisions to the IRWM Plan Section G and Appendix G forms 
and worksheets: Phase 1 a Abstract Form, Phas·e 1 b Project Objectives Workshe.et, Phase 2 Long 
Forms, Phase 1 a Project Abstract Scoring Sheet, Phase 1 b Goals and Objectives Scoring Sheet, 
and Phase 2 Readiness-to-Proceed Categorization & Project Ranking criteria 

• Conduct solicitation for new programs/projects and re-evaluate existing programs/projects to 
incorporate review factors for climate change adaptation, GHG mitigation, and critical water 
issues affecting Native American tribal communities 

• Develop workshop materials for RWMG members and interested stakeholders to incorporate 
updated project review process that evaluates projects for climate change adaptation and 
mitigation 

• Compile developed information into Section G. Project Solicitation, Selection, and Prioritization 

Deliverables 

o IRWM Plan Update: Section G. Project Solicitation, Selection, and Prioritization 

Task 8: Plan Performance and Monitoring Update 

As projects are implemented in the Region, project-level performance measures and monitoring 
provided by project sponsors will be evaluated to ensure projects also contribute to plan objectives. 

Updates to the plan performance and monitoring section to include policies and procedures that 
promote adaptive management include: 

• Review existing relevant and appropriate policies and procedures and assess the conditions 
requiring adjustments to IRWM plan (e.g., thresholds, frequencies, status) 

• Conduct RWMG working group meetings to develop guidance on establishing policies and 
procedures, including an update to the governance document (IRWM Program Participant 
Memorandum of Understanding [MOU]) for RWMG member agencies and organizations 

• Develop draft findings and recommendations for RWMG consensus to be incorporated into a 
framework for adaptive management and streamlined IRWM Plan adjustments 
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• Compile developed information into Section J. Plan Performance and Monitoring 

Deliverables 

o IRWM Plan Update: Section J. Plan Performance and Monitoring 

Task 9: Relation to Local Water and Land Use Planning Update 

Coordinate with local agencies to incorporate updated water planning documents (e.g. 2015 Urban 
Water Management Plans) and new and available water planning documents (e.g. stormwater 
resource plans, groundwater sustainability plans). 

This task will incorporate planning documents and programs, such as stormwater resource plans, water 
management issues, and climate change adaptation and mitigation strategies into the IRWM plan, as 
follows: 

• Identify and review relevant and appropriate water planning documents, including stormwater 
resource plans 

• Conduct RWMG and stakeholder workshops for further collaboration and coordination among 
local agencies within the region to develop a program for long-term and successful 
implementation of local plans 

• Conduct an annual forum to foster communications and strengthen relations between land use 
and water use entities region-wide, including data and information sharing regarding managing 
multiple water demands, adaptation of water systems to climate change, and offsetting climate 
change impacts to water supply. 

• Develop draft findings and recommendations for RWMG consensus to incorporated local 
planning documents, including the Task 12 Region-Wide Stormwater Resource Plan 

• Compile developed information into Section N. Relation to Local Water and Land Use Planning 

Deliverables 

o IRWM Plan Update: Section N. Relation to Local Water and Land Use Planning 

Task 1 O: Stakeholder Involvement Update 

The RWMG will engage with Native American Tribes and stakeholders to ensure access and opportunity 
for participation in the IRWM process. As Native American Tribes are sovereign nations, alternative 
governance structures or updates to the IRWM Program Participant MOU will be implemented if 
required. Provide outreach and opportunity participation in the IRWM planning efforts includes: 

• Review existing Native American Tribe and stakeholder participation 
• Identify and engage Native American Tribe and stakeholders, including but not limited to open 

announcements of IRWM meetings and recommendations from existing participants 
• D'evelop local protocols for engagement and communication with Native American Tribes and 

stakeholders 
• Compile dev~loped information into Section B. Governance, Stakeholder Involvement, and 

Outreach 
• Compile developed information into Appendix C. Communications and Outreach Plan 

Deliverables 

o IRWM Plan Update: Section B. Governance, Stakeholder Involvement, and Outreach 

o IRWM Plan Update: Appendix C. Communications and Outreach Plan 

Task 11: Climate Change Update 

RWMG will re-evaluate regional vulnerabilities to climate change based on the vulnerability assessment 
in the Climate Change Handbook for Regional Water Planning. The climate change mitigation for each 
project will be analyzed including the potential GHG reduction over a 20-year planning horizon and 
overall energy efficiency. The RWMG will prioritize projects based on a climate change rank of relative 
mitigation potential as the process to consider GHG emissions from project alternatives. The RWMG will 
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re-assess the priorities for the sub-region vulnerabilities including the decision-making process on 
determining the priorities and feasibility to address the priority vulnerabilities. 

Analyze the region's vulnerabilities and potential adaptation and mitigation to climate change 
including: · 

• Develop guidance for evaluating and prioritizing climate change impacts and regional/sub­
regional vulnerabilities 

• Conduct RWMG member and stakeholder workshops for consensus to address climate change 
impacts through targeting high ranked vulnerabilities. 

• Compile developed information into Section P. Climate Change 

Deliverables 

o IRWM Plan Update: Section P. Climate Change 

Task 12: Region-Wide Stormwater Resource Plan 

The IRWM Plan includes some of the key components of a stormwater resource plan, and this task will 
provide the remaining components and incorporate other local efforts needed to develop a region­
wide functionally equivalent stormwater resource plan using the guidelines provided by the State Water 
Resources Control Board (SWRCB). 

Development of the region-wide functionally equivalent stormwater resource plan (FE-SWRP) includes: 

• Facilitate/coordinate completion of the Storm Water Resource Plan Guidelines' Self-Certification 
Checklist with watershed partners 

• Incorporate technical delineation and load analysis of catchments using a spatially-based 
watershed approach throughout the entire San Luis Obispo County IRWM Region 

• Identify and prioritize specific projects and p~ograms as well as general project types to be 
implemented 

·The ultimate goal is to develop an IRWM region-wide plan on a watershed basis for managing 
stormwater as a resource to ensure multiple benefits and preserve stak~holder priorities. The resulting FE­
SWRP will provide a framework for watershed stakeholders to participate and will cross jurisdictional 
boundaries to coordinate stormwater management with a focus on multiple and quantifiable benefits. 
It will provide a systematic, integrated approach to addressing the issues of water quality, water supply, 
flood control, environmental quality, and hydro-modification throughout the San Luis Obispo County 
IRWM Region. 

Task 12.1: Project Management 

This task includes ongoing management of the project including maintaining project scope, 
schedule and budget, executing and managing consultant contracts, and communicating 
project progress to District, SWRCB, Central Coast Regional Water Quality Control Board 
(CCRWQCB), RWMG, and stakeholders. Task also includes managing agreements in compliance 
with grant requirements, preparing and submitting supporting documentation, and coordinating 
with the District; preparing invoices and supporting documentation; coordinating with partner 
agencies and managing project contractors; and preparing and submitting quarterly progress 
report, draft project completion report, and final project completion report. Additional 
coordination will include notifying CCRWQCB and SWRCB of upcoming meetings, workshops, 
and trainings; providing and updating CCRWQCB and SWRCB with a detailed project schedule 
to include key project milestones; and conducting project status review meetings with 
CCRWQCB and SWRCB as requested. 

Deliverables 

o Invoices and supporting documentation 

o. Quarterly Progress Report 



o Draft Project Completion Report 

o Final Project Completion Report 

Task 12.2: Technical Advisory Committee 
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Establish a technical advisory committee (TAC) for the development of the SWRP that includes 
SWRCB, CCRWQCB and interested parties· such as municipalities, water suppliers, local agencies, 
non-governmental organizations, public utilities, and regulatory agencies. The TAC will be 
formalized as a RWMG sub-committee per the current San Luis Obispo County Region IRWM 
Program Participants MOU. Task includes convening a kickoff meeting to develop the SWRP 
water management goals and objectives, formalize roles, and develop a schedule for future 
meetings. At least four additional TAC meetings will be held following the kickoff meeting. 

Deliverables 

o Final TAC member list including their roles and responsibilities, affiliations, and 
commitment letters 

o Kickoff meeting minutes, schedule, and TAC member list update, as needed 

o TAC meeting materials (for each meeting), including agenda, meeting notes, sign-in 
sheets, and list of current action items 

Task 12.3: Data Collection and Watershed Identification 

Task 12.3.1: Review and Report Existing Data and Identified Data Gaps 

Gather and review existing data appropriate to develop the SWRP, including maps, 
geographic information system (GIS) data, analytical tools, related plans, permits, and 
stormwater management information in order to integrate the information into a single, 
watershed-wide plan and to identify data gaps that must be filled in order to complete 
the plan. 

Deliverables will be submilted to CCRWQCB and SWRCB for review and approval. 

Deliverables 

o Annotated list of reviewed data and reports and identified data gaps 

Task 12.3.2: Spatial Analysis and Characterization to Identify SWRP Planning Boundaries and 
Resources 

Review and identify the SWRP watershed and sub-watershed planning boundaries, 
including characterization of land use and natural or open space, public agency and 
water utility boundaries, surface and groundwater resources, and water quality priorities. 

Evaluate current urban catchment delineations and available land use mapping, and 
provide support in completion and refinements as required for each catchment. 
Classification of stormwater management areas will be based on recharge potential, 
land use water quality concerns, receiving water impairments, flood risk, assessment 
findings, and other key considerations important to partners. The Watershed 
Management Zones developed through the Central Coast Joint Effort for Hydro­
modification Control will inform this task. 

Support for catchment delineation and attribute table generation will be provided to 
complete maps and tabulated products that include parcel land use type mapping with 
APNs, reconciliation of watershed and sub-watershed boundaries with urban 
catchments, and associated attributes. 

Deliverables will be submitted to CCRWQCB and SWRCB for review and approval. 



Deliverables 
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o SWRP planning area description, map, and justification of planning area 
boundaries 

. Task 12.4: SWRP Development 

Project sponsors will lead a collaborative regional effort to develop a region-wide SWRP for the 
San Luis Obispo County IRWM region with coordination with the SWRCB-funded elements. 

Task 12.4.1: SWRP Outline 

Develop and submit a detailed SWRP outline with a description of each section that 
demonstrates compliance with the SWRCB guidelines. 

Deliverables will be submitted to CCRWQCB and SWRCB for review and approval. 

Deliverables 

o Detailed SWRP outline 

Task 12.4.2: SWRP Components 

Develop the necessary components for a complete SWRP that achieves the 
recommendations set forth in the SWRP Guidelines and complies with Water Code 
sections 10561-10573. The SWRP shall include at a minimum, the following sections: 
Watershed Identification; Water Quality Compliance; Organization, Coordination, 
Collaboration; Quantitative Methods; Identification and Prioritization of Projects; 
Implementation Strategy and Schedule; Education, Outreach, and Public Participation. 

Development LJpdates for each of the sections will be submitted quarterly to CCRWQCB 
and SWRCB. 

Deliverables 

o Quarterly updates of SWRP section development 

Task 12.4.3: Strategy to Address Water Quality Requirements 

Develop a strategy to address water quality requirements in the SWRP. The description 
will include consideration of activities generating or contributing to polluted runoff or that 
impair beneficial use of stormwater and dry weather runoff. Additionally, the strategy will 
include consideration of strategies in which the SWRP will be used to address the 
pollutant runoff or sources, and how the SWRP will be consistent with and help to 
implement applicable regulatory permits, Total Maximum Daily Loads (TMDL) and other 
relevant water quality requirements. 

Deliverables will be submitted to CCRWQCB and SWRCB for review and approval. 

Deliverables 

o Description of the strategy to address water requirements 

Task 1 ~.4.4: Quantitative Methodologies to Achieve Water Management Objectives 

Develop quantitative methodologies for integrated ide.ntification, prioritization, and 
analysis of multiple benefit projects and programs to ensure the SWRP will achieve water 
management objectives. 

The metrics-based analysis will consider opportunities to attain water quality 
improvements, stormwater capture and use, water supply, flood management, and 
environmental and community benefits. This task includes the preparation of technical 
memorandum that ( 1) evaluates the hydrologic/hydraulic models, water quality models, 
and other GIS spreadsheet-based decision support tools and modeling suitable to 
conduct the metrics-based benefit analysis and prioritization of projects; (2) describes 
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the selected modeling tools and quantitative methodologies to be utilized; and (3) 
completes the analysis, project selection and prioritization process identified in this task. 

Deliverables will be submitted to CCRWQCB and SWRCB for review and approval.· 

Deliverables 

o Technical memorandum describing selected modeling tools and quantitative 
methodologies to be utilized 

o Results of analysis, project selection, and prioritization process 

Task 12.4.5: Implementation Strategy 

Develop an implementation strategy that includes stakeholder involvement, . 
performance measures, and development of decision support tools, monitoring, and an 
adaptive management approach. Identify monitoring and data requirements to support 
implementation of the SWRP and data collection, storage, and management including 
mechanisms to make the data available to stakeholders. Assess monitoring programs 
and data quality control, update data, and fill data gaps. 

A technical memorandum will be prepared of the draft implementation strategy. 
Deliverables will be submitted to CCRWQCB and SWRCB for review and approval. 

Deliverables 

o Technical memorandum of the draft implementation strategy 

Task 12.4.6: Administrative Draft SWRP 

Prepare and administrate draft SWRP and draft SWRP Guidelines Appendix A checklist 
and self-certification (self-certification checklist). 

Deliverables will be submitted to the TAC, CCRWQCB and SWRCB for review and 
approval. 

Deliverables 

o Administrative Draft SWRP and self-certification checklist 

Task 12.4.7: Public Draft SWRP 

Incorporate all comments received from the TAC, CCRWQCB and SWRCB and prepare 
a public draft SWRP. 

Deliverables will be submitted to the CCRWQCB and SWRCB for review. 

Deliverables 

o Public draft SWRP 

Task 12.4.8: Posting and Soliciting Comments for Public Draft SWRP 

Post the public draft SWRP online and soliciting comments from the public, RWMG, Water 
Resources Advisory Committee (WRAC), and interested stakeholders. Incorporate all 
comments received from the TAC, CCRWQCB and SWRCB and prepare a public draft 
SWRP. 

Deliverables will be submitted to CCRWQCB and SWRCB for review. 

Deliverables 

o Summary of comments received on public draft SWRP 



Task 12.4. 9: Final Draft SWRP 
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Address all applicable public comments and prepare a final draft SWRP. 

Deliverables will be submitted to the TAC, CCRWQCB and SWRCB for review and 
approval. 

Deliverables 

o Final draft SWRP 

Task 12.4.1 O: Final SWRP 

Prepare the final SWRP and the signed self-certification checklist. 

Deliverables will be submitted to the TAC, RWMG, WRAC, CCRWQCB and SWRCB. Final 
SWRP shall be deemed consistent with Senate Bill (SB)_ 985 (Stats. 2014, ch. 555) 
requirements by SWRCB. 

Deliverables 

o Final SWRP 

Task 12.5: Stakeholder Outreach, Education, and Public Participation 

Facilitate organization, coordination, and collaboration among stakeholders, disadvantaged 
community (DAC) residents and non-governmental organizations to provide opportunities for 
general public participation and education throughout development of the SWRP. This involves: 

• Preparing a Stakeholder Outreach, Education, and Engagement Plan. 
• Conducting a minimum of three public outreach meetings for partners and interested 

stakeholders over the course of development of the SWRP to obtain input on analysis, 
design, programs, project types, and methodology for prioritization. 

• Developing at least three press releases to support stakeholder outreach. 

The Stakeholder Outreach, Education, and Engagement Plan will be submitted to CCRWQCB 
and SWRCB for review and approval. A summary of stakeholder outreach, education, public 
participation, and collaboration activities including meeting agenda(s) and materials, meeting 
summaries, sign-in sheets, and photos will be submitted quarterly to CCRWCB and SWRCB. 

Deliverables 

o Stakeholder Outreach, Education, and Engagement Plan 

o Press releases for stakeholder outreach meetings 

o Quarterly summaries of .stakeholder outreach, education, public participation, and 
collaboration activities 

Category (c): IRWM Plan Outreach 

Task 13: IRWM Plan Development and Public Review 

Task 13.1: IRWM Plan Development and Public Review 

The RWMG will seek involvement from various stakeholders within the San Luis Obispo County 
IRWM Region. The RWMG will hold a series of workshops as a forum for stakeholders to provide 
input on IRWM Plan Standard Requirements, review of draft guidance document's, sections and 
appendices, discuss options, and enable consensus on updating the IRWM Plan to meet the 
Region's water management needs. The RWMG will provide information and notifications 
regarding update progress, meeting announcements, supporting documentation, and further 
resources through the slocountywater.org website, email distribution lists, and press releases to 
local media. 
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The RWMG will compile all the final sections and appendices from all other tasks into a single 
draft updated IRWM Plan and will make the draft available in electronic and/or written formats 
for all stakeholders to review. Comments received on the draft IRWM Plan will be incorporated 
to the extent possible in the final IRWM Plan. Up to five IRWM workshops for all RWMG members 
and interested stakeholders will be held for key progress updates. 

This task includes presenting the update draft IRWM Plan for public review. 

Deliverables 

o Press release, email notification and website postings for each IRWM workshop 

o Presentation material for each IRWM workshop 

o Draft IRWM Plan 

Task 13.2: Final IRWM Plan Adoption 

Present the final IRWM Plan for approval and adoption by RWMG member agencies and 
organizations, including recommended approval by the WRAC and adoption by the District 
Board of Supervisors. 

Deliverables 

o Adopted Final IRWM Plan 



Budget Category 

Category (a): Project Administration 

Category (b ): Plan Update 

I Category (c): IRWM Plan Outre~ch 

EXHIBIT 8 

BUDGET 

GRAND TOTAL (Sum rows (a) through (c) for each column.) 

*Consists of local, federal, and value of in-kind service 
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Grantee 
Grant 

Cost 
Share 

Total 
Share* 

$19,750 $0 I $19,750 

$180,650 $204, 183 I $384,833 

$18,750 $0 $18,750 
---

$219,150 $204,183 $423,333 



TASKS 

Category (a): Project Administration 

Task 1 : Administration 

Task 2: Invoicing 

Task 3: Reporting 

Category (b): Plan Update 

Task 4: Regional Description Update 

Task 5: Objectives Update 

Task 6: Resource Management Strategies Update 

Task 7: Project Review Process Update 

Task 8: Plan Performance and Monitoring Update 

EXHIBIT C 

SCHEDULE 

Task 9: Relation to Local Water and Land Use Planning Update 

Task 1 O: Stakeholder Involvement Update 

Task 11: Climate Change Update 
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Start Date End Date 

12/02/2016 12/02/2018 

12/02/2016 11/28/2018 

12/02/2016 11/28/2018 

12/02/2016 12/02/2018 

12/02/2016 04/03/2018 

12/02/2016 01 /02/2018 

12/02/2016 05/30/2017 

04/07 /2017 04/03/2018 

12/02/2016 01 /02/2018 

05/01 /2017 09/01 /2017 

10/02/2017 04/02/2018 

03/03/2017 04/03/2018 

12/02/2016 04/03/2018 

Task 12: Region-Wide Stormwater Resource Plan I 12/02/2016 04/03/2018 

Category ( c): IRWM Plan Outreach 04/03/2018 09 /04/2018 

~ 

~~~~10~--=-r~--~~-=-



EXHIBIT D 

STANDARD CONDITIONS 

D.1) ACCOUNTING AND DEPOSIT OF FUNDING DISBURSEMENT: 
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a) Separate Accounting of Funding Disbursements Records: Grantee shall account for the money 
disbursed pursuant to this Grant Agreement separately from all other Grantee funds. Grantee shall 
maintain audit and accounting procedures that are in accordance with generally accepted 
accounting principles and practices, consistently applied. Grantee shall keep complete and 
accurate records of all receipts and disbursements of such funds. Grantee shall require its 
contractors or subcontractors to maintain books, records, and other documents pertinent to their 
work in accordance with generally accepted accounting principles and practices. Records are 
subject to inspection by State at any and all reasonable times. 

b) Fiscal Management Systems and Accounting Standards: The Grantee agrees that, at a minimum, its 
fiscal control and accounting procedures will be sufficient to permit tracing of grant funds to a level 
of expenditure adequate to establish that such funds have not been used in violation of state law or 
this Grant Agreement. 

c) Disposition of Money Disbursed: All money disbursed pursuant to this Grant Agreement shall be 
deposited, administered, and accounted for pursuant to the provisions of applicable law and be 
placed in a non-interest bearing account. 

d) Remittance of Unexpended Funds: Grantee shall remit to State any unexpended funds that were 
disbursed to Grantee under this Grant Agreement and were not used to pay Eligible Project Costs 
within a period of sixty ( 60) calendar days from the final disbursement from State to Grantee of funds 
or, within thirty (30) calendar days of the expiration of the Grant Agreement, whichever comes first. 

D.2) ACKNOWLEDGEMENT OF CREDIT: Grantee shall include appropriate acknowledgement of credit to the 
State and to all cost-sharing partners for their support when promoting the Project or'using any data 
and/or information developed under this Grant Agreement. 

D.3) AMENDMENT: This Grant Agreement may be amended at any·time by mutual agreement of the Parties, 
except insofar as any proposed amendments are in any way contrary to applicable law. Requests by 
the <;Jrantee for amendments must be in writing stating the amendment request and the reason for the 
request. State shall have no obligation to agree to an amendment. 

D.4) AMERICANS WITH DISABILITIES ACT: By signing this Grant Agreement, Grantee assures State that it 
complies with the Americans with Disabilities Act (ADA) of 1990, (42 U.S.C. section 12101 et seq.), which 
prohibits discrimination on the basis of disability, as well as all applicable regulations and guidelines 
issued pursuant to the ADA. 

D.5) APPROVAL: This Agreement is of no force or effect until signed by all parties to the Agreement. Grantee 
may not submit invoices or receive payment until all required signatures have been obtained. 

D.6) AUDITS: State reserves the right to conduct an audit at any time between the execution of this Grant 
Agreement and the completion of Project, with the costs of such audit borne by State. After completion 
of the Project, State may require Grantee to conduct a final audit to State's specifications, at Grantee's 
expense, such audit to be conducted by and a report prepared by an independent Certified Public 
Accountant. Failure or refusal by Grantee to comply with this provision shall be considered a breach of 
this Grant Agreement, and State may elect to pursue any remedies provided in Paragraph 11 or take 
any other action it deems necessary to protect its interests. 

Pursuant to Government Code section 8546.7, the Grantee shall be subject to the examination and 
audit by the State for a period of three years after final payment under this Grant Agre.ement with 
respect to all matters connected with this Grant Agreement, including but not limited to, the cost of 
administering this Grant Agreement. All records of Grantee or its contractor or subcontractors shall be 
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preserved for this purpose for at least three (3) years after project completion or final billing, whichever 
comes later. · 

D.7) BUDGET CONTINGENCY: If the Budget Act of the current year covered under this Grant Agreement does 
not appropriate sufficient funds for the Proposition 1 Planning Grant Program, this Grant Agreement shall 
be of no force and effect. This provision shall be construed as a condition precedent to the obligation 
of State to make any payments under this Grant Agreement. In this event, State shall have no liability to . 
pay any funds whatsoever to Grantee or to furnish any other considerations under this Grant Agreement 
and Grantee shall not be obligated to perform any provisions of this Grant Agreement. Nothing in this 
Grant Agreement shall be construed to provide Grantee with a right of priority for payment over any 
other Grantee. If funding for any fiscal year after the current year covered by this Grant Agreement is 
reduced or deleted by the Budget Act, by Executive Order, or by order of the Department of Finance, 
State shall have the option to either cancel this Grant Agreement with no liability occurring to State, or 
offer a Grant Agreement amendment to Grantee to reflect the reduced amount. 

D.8) CHILD SUPPORT COMPLIANCE ACT: For any Grant Agreement in excess of $100,000, the Grantee 
acknowledges in accordance with Public Contract Code section 7110, that: 

a) The Grantee recognizes the importance of child and family support obligations and shall fully 
comply with all applicable state and federal laws relating to child and family support enforcement, 
including, but not limited to, disclosure of information and compliance with earnings assignment 
orders, as provided in Chapter 8 (commencing with section5200) of Part 5 of Division 9 of the Family 
Code; and 

b) The Grantee, to the best of its knowledge is fully complying with the earnings assignment orders of all 
employees and is providing the names of all new employees to the New Hire Registry maintained by 
the California Employment Development Department. 

D. 9) CLAIMS DISPUTE: Any claim that the Grantee may have regarding performance of this Agreement 
including, but not limited to, claims for additional compensation or extension of time, shall be submitted 
to the State's Project Manager, within thirty (30) calendar days of the Grantee's knowledge of the 
claim. State and Grantee shall then attempt to negotiate a resolution of such claim and process an 
amendment to this Agreement to implement the terms of any such resolution. 

D.10) COMPETITIVE BIDDING AND PROCUREMENTS: Grantee shall comply with all applicable laws and 
regulations regarding securing competitive bids and undertaking competitive negotiations in Grantee's 
contracts with other entities for acquisition of goods and services and construction of public works with 
funds provided by State under this Grant Agreement. 

D.11) COMPUTER SOFTWARE: Grantee certifies fhat it has appropriate systems and controls in place to ensure 
that state funds will not be used in the performance of this Grant Agreement for the acquisition, 
operation, or maintenance of computer software in violation of copyright laws. 

D.12) CONFLICT OF INTEREST: All participants are subject to State and Federal conflict of interest laws. Failure 
to comply with these laws, including business and financial disclosure provisions, will result in the 

. application being rejected and any subsequent contract being declared void. Other.legal action may 
also be taken. Applicable statutes include, but are not limited to, Government Code section 1090 and 
Public Contract Code sections 10410 and 10411, for State conflict of interest requirements. 

a) Current State Employees: No State officer or employee shall engage in any employment, activity, or 
enterprise from which the officer or employee receives compensation or has a financial interest and 
which is sponsored or funded by any State agency, unless the employment, activity, or enterprise is 
required as a condition of regular State employment. No State officer or employee shall contract on 
his or her own behalf as an independent contractor with any State agency to provide goods or 
services. 

b) Former State Employees: For the two-year period from the date he or she left State employment, no 
former State officer or employee may enter into a contract in which he or she engaged in any of 
the negotiations, transactions, planning, arrangements, or any part of the decision-making process 
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relevant to the contract while employed in any capacity by any State agency. For the twelve­
month period from the date he or she left State employment, no former State officer or employee 
may enter into a contract with any State agency if he or she was employed by that State agency in 
a policy-making position in the same general subject area as the proposed contract within the 
twelve-month period prior to his or her leaving State service. 

c) Employees of the Grantee: Employees of the. Grantee shall comply with all applicable provisions of 
law pertaining to conflicts of interest, including but not limited to any applicable conflict of interest 
provisions of the California Political Reform Act, Government Code section 87100 et seq. 

d) Employees and Consultants to the Grantee: Individuals working on behalf of a Grantee may be 
required by the Department to file a Statement of Economic Interests (Fair Political Practices 
Commission Form 700) if it is determined that an individual is a consultant for Political Reform Act 
purposes. 

D.13) DELIVERY OF INFORMATION, REPORTS, AND DATA: Grantee agrees to expeditiously provide throughout 
the term of this Grant Agreement, such reports, data, information,. and certifications as may be 
reasonably required by State. 

D.14) DISPOSITION OF EQUIPMENT: Grantee shall provide to State, not less than 30 calendar days prior to 
submission of the final invoice, an itemized inventory of equipment purchased with funds provided by 
State. The inventory shall include all items with a current estimated fair market value of more than 
$5,000.00 per item. Within 60 calendar days of receipt of such inventory State shall provide Grantee with 
a list of the items on the inventory that State will take title to. All other items shall become the property of 
Grantee. State shall arrange for delivery from Grantee of items that it takes title to. Cost of 
transportation, if any, shall be borne by State. 

D.15) DRUG-FREE WORKPLACE CERTIFICATION: Certification of Compliance: By signing this Grant Agreement, 
Grantee, its contractors or subcontractors hereby certify, under penalty of perjury under the laws of 
State of California, compliance with the requirements of the Drug-Free Workplace Act of 1990 
(Government Code, section 8350 et seq.) and have or will provide a drug-free workplace by taking the 
following actions: 

a) Publish a statement notifying employees, contractors, and subcontractors that unlawful 
manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited 
and specifying actions to be taken against employees, contractors, or subcontractors for violations, 
as required by Government Code section 8355(a)(l). 

b) Establish a Drug-Free Awareness Program, as required by Government Code section 8355(a) (2) to 
inform employees, contractors, or subcontractors about all of the following: 

i) The dangers of drug abuse in the workplace, 

ii) Grantee's policy of maintaining a drug-free workplace, 

iii) Any available counseling, rehabilitation, and employee assistance programs, and 

iv) Penalties that may be imposed upon employees, contractors, and subcontractors for drug 
abuse violations. 

c) Provide, as required by Government Code section 8355(a) (3), that every employee, contractor, 
and/or subcontractor who works under this Grant Agreement: 

i) Will receive a copy of Grantee's drug-free policy statement, and 

ii) Will agree to abide by terms of Grantee's condition of employment, contract or subcontract. 

D.16) GRANTEE COMMITMENTS: Grantee accepts and agrees to comply with all terms, provisions, conditions 
and commitments of this Grant Agreement, including all incorporated documents, and to fulfill all 
assurances, declarations, representations, and statements made by the Grantee in the application, 
documents, amendments, and communications filed in support of its request for funding. 
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D.17) GRANTEE NAME CHANGE: Approval of the State's Program Manager is required to change the 
Grantee's name as listed on this Grant Agreement. Upon receipt of legal documentation of the name 
change the State will process an amendment. Payment of invoices presented with a new name cannot 
be paid prior to approval of said amendment. 

D.18) GOVERNING LAW: This Grant Agreement is governed by and shall be interpreted in accordance with 
the laws of the State of California. 

D.19) INDEMNIFICATION: Grantee shall indemnify and hold and save the State, its officers, agents, and 
employees, free and harmless from any and all liabilities for any claims and damages (including inverse 
condemnation) that may arise out of the Project and this Agreement, including, but not limited to any 
breach of this Agreement. Grantee shall require its contractors or subcontractors to name the State, its 
officers, agents and employees as additional insured on their liability insurance for activities undertaken 
pursuant to this Agreement. 

D.20) INDEPENDENT CAPACITY: Grantee, and the agents and employees of Grantee, in the performance of 
the Grant Agreement, shall act in an independent capacity and not as officers, employees, or agents 
of the State. 

D.21) INSPECTION OF BOOKS, RECORDS, AND REPORTS: During regular office hours, each of the parties hereto 
and their duly authorized representatives shall have the right to inspect and to make copies of any 
books, records, or reports of either party pertaining to this Grant Agreement or matters related hereto. 
Each of the parties hereto shall maintain and shall make available at all times for such inspection 
accurate records of all its costs, disbursements, and receipts with respect to its activities under this Grant 
Agreement. Failure or refusal by Grantee to comply with this provision shall be considered a breach of 
this Grant Agreement, and State may withhold disbursements to Grantee or take any other action it 
deems necessary to protect its interests. 

D.22) INSPECTIONS OF PROJECT BY STATE: State shall have the right to inspect the work being performed at 
any and all reasonable times during the term of the Grant Agreement. This right shall extend to any 
subcontracts, and Grantee· shall include provisions ensuring such access in all its contracts or 
subcontracts entered into pursuant to its Grant Agreement with State. 

D.23) INVOICE DISPUTES: In the event of an invoice dispute, payment will not be made until the dispute is 
resolved and a corrected invoice submitted. Failure to use the address exactly as provided may result in 
return of the invoice to the Grantee. Payment shall be deemed complete upon deposit of the 
payment, properly addressed, postage prepaid, in the United States mail. Any claim that Grantee may 
have regarding the performance of this Grant Agreement including, but not limited to claims for 
additional compensation or extension of time, shall be submitted to the DWR Project Manager within 
thirty (30) calendar days of Grantee's knowledge of the claim. State and Grantee shall then attempt to 

. negotiate a resolution of such claim and process an amendment to the Grant Agreement to implement 
the terms of any such resolution. 

D.24) NONDISCRIMINATION: During the performance of this Grant Agreement, Grantee and its contractors or 
subcontractors shall not unlawfully discriminate, harass, or allow harassment against any employee or 
applicant for employment because of sex (gender), sexual orientation, race, color, ancestry_, religion, 
creed, national origin (including language use restriction), pregnancy, physical disability (including HIV 
and AIDS), mental disability, medical condition (cancer/genetic characteristics), age (over 40), marital 
status, and denial of medial and family care leave or pregnancy disability leave. Grantee and its 
contractors or subcontractors shall ensure that the evaluation and treatment of their employees and 
applicants for employment are free from such discrimination and harassment. Grantee and its 
contractors or subcontractors shall comply with the provisions of the Fair Employment and Housing Act 
(Government Code, section 12990 et seq.) and the applicable regulations promulgated there under 
(California Code of Regulations, title 2, section 11000 et seq.). The applicable regulations of the Fair 
Employment and Housing Commission implementing Government Code section 12990, set forth in 
Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are incorporated into this 
Agreement by reference and made a part hereof as if set forth in full. Grantee and its contractors or 
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subcontractors shall give written notice of their obligations under this clause to labor organizations with 
which they have a collective bargaining or other agreement. 

Grantee shall include the nondiscrimination and compliance provisions of this clause in all subcontracts 
to perform work under the Grant Agreement. 

D.25) NO DISCRIMINATION AGAINST DOMESTIC PARTNERS: For contracts over $100,000 executed or amended 
after January 1, 2007, the Grantee certifies by signing this Grant Agreement, under penalty of perjury 
under the laws of State of California that Grantee is in compliance with Public Contract Code 
section 10295.3. 

D.26) OPINIONS AND DETERMINATIONS: Where the terms of this Grant Agreement provide for action to be 
based upon, judgment, approval, review, or determination of either party hereto, such terms are not 
intended to be and shall never be construed as permitting such opinion, judgment, approval, review, or 
determination to be arbitrary, capricious, or unreasonable. 

D.27) PERFORMANCE AND ASSURANCES: Grantee agrees to faithfully and expeditiously perform or cause to be 
performed all Project work as described in Exhibit A (Work Plan) and to apply State funds received only 
to Eligible Project Costs in accordance with applicable provisions of the law. 

D.28) PRIORITY HIRING CONSIDERATIONS: If this Grant Agreement includes services in excess .of $200,000, the 
Grantee shall give priority consideration in filling vacancies in positions funded by the Grant Agreement 
to qualified recipients of aid under Welfare and Institutions Code section 11200 in accordance with 
Public Contract Code section 10353. 

D.29) PROHIBITION AGAINST DISPOSAL OF PROJECT WITHOUT STATE PERMISSION: The Grantee shall not sell, 
abandon, lease, transfer, exchange, mortgage, hypothecate, or encumber in any manner whatsoever 
all or any portion of any real or other property necessarily connected or used in conjunction with the 
Project, or with Grantee's service of water, without prior permission of State. Grantee shall not take any 
action, including but not limited to actions relating to user fees, charges, and assessments that could 
adversely affect the ability of Grantee to meet its obligations under this Grant Agreement, without prior 
written permission of State. State may require that the proceeds from the disposition of any real or 
personal property be remitted to State. 

D.30) REMEDIES NOT EXCLUSIVE: The use by either party of any remedy specified herein for the enforcement of 
this Grant Agreement is not exclusive and shall not deprive the party using such remedy of, or limit the 
application of, any other remedy provided by law. 

D.31) RETENTION: Notwithstanding any other provision of this Grant Agreement, State shall withhold five 
percent (5.03) until January 1, 2018, and ten percent (10.03), thereafter, of the funds requested by 
Grantee for reimbursement of Eligible Costs. Withheld funds will be eligible to be released when the 
Grantee has fulfilled the requirements of Paragraph 16, "Submissions of Reports". 

D.32) RIGHTS IN DATA: Grantee agrees that all data, plans, drawings, specifications, reports, computer 
programs, operating manuals, notes and other written or graphic work produced in the performance of 
this Grant Agreement shall be made available to the State and shall be in the public domain to the 
extent to which release of such materials is required under the California Public Records Act, 
Government Code section 6250 et seq. Grantee may disclose, disseminate and use in whole or in part, 
any final form data and information received, collected and developed under this Grant Agreement, 
subject to appropriate acknowledgement of credit to State for financial support. Grantee shall not 
utilize the materials for any profit-making venture or sell or grant rights to a third party who intends to do 
so. The State shall have the right to use any data described :in this paragraph for any public purpose. 

D.33) SEVERABILITY: Should any portion of this Grant Agreement be determined to be void or unenforceable, 
such shall be severed from the whole and the Grant Agreement shall continue as modified. 

D.34) STATE REVIEWS: The parties agree that review or approval of Project, applications, documents, permits, 
plans, and specifications or other project information by the State is for administrative purposes only and 
does not relieve the Grantee of their responsibility to properly plan, design, construct, operate, maintain, 
implement, or otherwise carry out the Project. 
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D.35) SUSPENSION OF PAYMENTS: This Grant Agreement may be subject to suspension of payments or 
termination, or both, and Grantee may be subject to debarment if the State determines that: 

a) Grantee, its contractors, or subcontractors have made a false certification, or 

b) Grantee, its contractors, or subcontractors violates the certification by failing to carry out the 
requirements noted in this Grant Agreement. 

D.36) SUCCESSORS AND ASSIGNS: This Grant Agreement and all of its provisions shall apply to and bind the 
successors and assigns of the parties. No assignment or transfer of this Grant Agreement or any part 
thereof, rights hereunder, or interest herein by the Grantee shall be valid unless and until it is approved 
by State and made subject to such reasonable terms and conditions as State may impose. 

D.37) TERMINATION BY GRANTEE: Subject to State approval which may be reasonably withheld, Grantee may 
terminate this Agreement and be relieved of contractual obligations. In doing so, Grantee must provide 
a reason(s) for termination. Grantee must submit all progress reports summarizing accomplishments up 
until termination date. 

D.38) TERMINATION FOR CAUSE: Subject to the right to cure under Paragraph 10, the State may terminate this 
Grant Agreement and be relieved of any payments should Grantee fail to perform the requirements of 
this Grant Agreement at the time and in the manner herein, provided including but not limited to 
reasons of default under Paragraph 10. 

D.39) TERMINATION WITHOUT CAUSE: The State may terminate this Grant Agreement without cause on 30 
calendar days advance written notice. The Grantee shall be reimbursed for all reasonable expenses 
incurred up to the date of termination. 

D.40) THIRD PARTY BENEFICIARIES: The parties to this Grant Agreement do not intend to create rights in, or 
grant remedies to, any third party as a beneficiary of this Agreement, or any duty, covenant, obligation 
or understanding established herein. 

D.41) TIMELINESS: Time is of the essence in this Grant Agreement. 

D.42) TRAVEL: Travel includes the reasonable and necessary costs of transportation, subsistence, and other 
associated costs incurred by personnel during the term of this Agreement. Travel and per diem 
expenses to be reimbursed under this Agreement shall be at the same rates the State provides for 
unrepresented employees in accordance with the provisions of Title 2, Chapter 3, of the California 
Code of Regulations and shall be reimbursed consistent with the rates current at the time of travel. 
These rates are published at: http://www.calhr.ca.gov/employees/Poges/travel-meals.aspx, or its 
successor website. For the purpose of computing such expenses, Grantee's and Local Project Sponsors' 
addresses are provided in Exhibit F. No travel outside the Funding Area shall be reimbursed unless prior 
written authorization is obtained from the State's Project Manager. 

D.43) VENUE: The State and the Grantee hereby agree that any action arising out of this Agreement shall be 
filed and maintained in the Superior Court in and for the County of Sacramento, California, or in the 
United States District Court in and for the Eastern District of California. The Grantee hereby waives any 
existing sovereign immunity for the purposes of this Agreement. 

D.44) WAIVER OF RIGHTS: None of the provisions of this Grant Agreement shall be deemed waived unless 
expressly waived in writing. It is the intention of the parties here to that from time to time either party 
may waive any of its rights under this Grant Agreement unless contrary to law. Any waiver by either 
party of rights arising in connection with the Grant Agreement shall not be deemed to be a waiver with 
respect to any other rights or matters, and such provisions shall continue in full force and effect. 

D.45) WORKERS' COMPENSATION: Grantee affirms that it is aware of the provisions of section 3700 of the Labor 
Code, which requires every employer to be insured against liability for workers' compensation or to 
undertake self-insurance in accordance with the provisions of that code, and Grantee affirms that it will 
comply with such provisions before commencing the performance of the work under this Grant 
Agreement and will make its contractors and subcontractors aware of this provision. 
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A copy of documentation~ such as a resolution adopted by the applicant's governing body, designating 
an authorized representative to file an application for an IRWM Planning Grant and enter into an 
agreement with the State of California. 

BOARD OF SUPER ·so~~ 
of the 

SAN LUIS OBISPO COUNTY Fl.COD CONTROL 
AND WATER CONSERVAT10N DISTRICT. 

Pll,JJ:lf?i Supervl~Oi$ Frank RM~~ Bruce S. Oi~iOn, Aoo.m Hill~ Debbie .. ~ool~ !J!nd Chid:q:i~n 
Ly:tdl Compton 

RESOLUTION NO., ~t0.16~236 

R.ESOlUTION DESIGNATING THE DIRE.CTOR Of PUBLIC WORKSa 
OR DESlGNEt; AS THE AUTHORIZED REPRESENTATIVE 
TO FILE AN APPL1C.ATION AND EXECUTE AGREEMENTS 

FOR THE PROPO-SITIOH 1 IHTEGRATED REGIONAL 
WATER MANAGEMENT PlANNlf.~G. ORANT PROGRAM 

WHEREAS~ the State of California has ~mbli'shed an Integrated Regional Water Management. 
('1 IRWJiJlj Gram Program pursuant to 1he Water Quality, Supp'y ~ and Infrastructure lmpmvememt Act 
of 2014 {Publfc Re-sour-oo:s Code Section 79700 et seq.) {aroo known as Pro.po~ition 1 }; and 

WHEREAS. a Merrmrandlum of Und~rs.tiamding efo.Jiadlment 11~ tlfhich has been sfgned by the 
agencies mt~ r.n .. Attfl-0hment zu and v-Jho eonstitute the Regional Water Management Group for tr.~ 
S.a:n Luis. Ob&spo County Region as of the date of thf$ Resofution, desigi.iates the S~n lufs Otdspo 
Cm.1nty Flood Control and Water Com~ervaticm Dis.trict as the lead agency to submit IRWM grant 
applications and execute and administer IRV:i/M grant agreements with the State; and 

WHEREAS, the Director of Publlc Works, or de;Sfgnee. is e$pecially sufted to en.sure that 
IRWtiJ1 grant appifcaUon materials, refated to vi1.a.ter re-source proJects are prepared in a oompfete, 
effiefent~ and adequate marnn~r; and 

WHEREAS. the Director of Public Works~ or designee~ has the- ability to -ensure that 
gmnt~funded effort~ are carried out in fuH compliance V'mh the applicable permits and the grant 
agreement 

IT by the Board of supel\lisors of the 
Frond Control and Water Conservation Distric1 of t~ County of San Lui$ Obispo! State of Califomia, 
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1. Applfcatroo be ~ to the Oalifomia ~parbnent of W•r Resources to obta_Jn a 
Propos.'fion 1 lnmgr~ted ReQlonal Water Marm1g~memt -Planning Grant c:Granr') 
pursuant ro the W:ater Qu.aHtyr Supply~ and lnhstruoture lmprovem~nt Act of 2014 

- . (PtibOc Resoun;}e~i ·code-~on 79700 et seq.)~ ·and to enter Into an agreement to 
receive a Grant for the San Luis Obispo Ccu.mty Region1s 1RWM Pfogram. 

2. The Director of Public Wo~~ or desigooe~ of the County· of San Luis Obispo is hereb)I· 
aut~d and directed to prepar~ the ooo.e~ data~ oondud lnv~lgations and file 
such applieatron ·required for Grant furtding. md etxfJcute a Grant agreement and any 
arrleooments themto {approved as to form by County Counsel) with the CaJifomia 
Department of Wat~r Reooure~s as well as sub-Grant ag~mem and eHTf 

am~ndm.ents thereto with l~l pmjed S;;ponsors. {approved as to form by County 
C®Mel). 
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Upon moU.on of Supervisor Gib§Qn _____ ___. seoonded by :Supervisor 
Mecham • and on the fom~ffig roll call vote~ to wit. 

A YES; Supervisors Giboon~ M~harn ~ Hill~ ~mord and Cha!rp&r$0in Compton 
. . 

. · NOES: Nooe · 

ABSENT: None 

AB~rrAlNlNG: None 

ATTEST; 

Clerk of tna Board of Supervisors 
B~Saooy.:Curr1ns .................... __ _ 

Deputy Cierk 

APPROVED' f.ia TO FORM AND LEGAL EFFECT: 

RlTAl, NEAL 
county Counsel 

By~ l§!Erlq stuck@Y 
Deputy County Coonssl 

Dated: AOOU!t 28. 20}:f.$_ 

STATE O'F CALIFOR.NlA. 
c~~nty ~·f ~Luis: Obi!!~. 

Lynn C~pton ......... ____ ....... .. . 
Chairperson of the BQardl of Supervms 

I, Ibmmy Gwg _____ . . . • CQnnty Cferk Md f5X--0.ffieio Cl~d: Qftll~ ~. ~·~ervwA ifi ru1d 
f~ the County of SM Lui~ O~U!Pf.%, State iJf Cfilifornia~ d~ he.retry certify die f~~b~g ro ·~ Ii. r.dlt true imd oo~ :cgpy 
~r~1i wd~ m~&l by the :So~rd ofSlillpe1·vi~r~ lllS t~ ~~~ ~~5. ~ad ~n t~ir mki~te book. 

W'.ITN'ESS my l:mml and ib.l:l'i s~a.1 (}f ~d B~::il!tfd tli:f S-~~o~ mfixd thh ~ dn.y ~f: Septetn00.t.1Q,Hi 

(SEAL) 
County Clerk atK't & .. Ofttcfo Ch-rk oft~ Board 

of Supervirors 

fk.puty Clerk. 
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Grantee has assigned, for the Project, a Local Project Sponsor according to the roles of the participating 
agencies identified in the IRWM Plan. The Local Project Sponsor may act on behalf of Grantee for the purposes 
of Project management, oversight, compliance, and operations and maintenance. Local Project Sponsors are 
identified below: 

Sponsored Project Sponsor Agency Agency Address 

Stormwater Resource Plan (SWRP) Coastal San Luis Resource 1203 Main Street, Suite B 
Development Conservation District Morro Bay, CA 93442 

Stormwater Resource Plan (SWRP) Upper Salinas-Las Tablas 65 South Main Street, Suite 107 
Development Resource Conservation District Templeton, CA 93465 

Stormwater Resource Plan (SWRP) City of Paso Robles 1000 Spring Street 
Development Paso Robles, CA 93446 

Stormwater Resource Plan (SWRP) City of Atascadero 6500 Palma Avenue 
Development Atascadero, CA 93422 

Stormwater Resource Plan (SWRP) City of Morro Bay 595 Harbor Street 
Development Morro Bay, CA 93442 

Stormwater Resource Plan (SWRP) County of San Luis Obispo County Government Center, 
Development Room 206 

San Luis Obispo, CA 93408 
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The following reporting formats should be utilized. Please obtain State approval prior to submitting a report in an 
alternative format. 

PROGRESS REPORTS 

Progress reports shall generally use the following format. This format may be modified as necessary to 
effectively communicate information. For each project, discuss the following at the task level, as organized in 
Exhibit A (Work Plan): 

• Percent complete estimate. 

• Discussion of work accomplished during the reporting period. 

• Milestones or deliverables completed/submitted during the reporting period. 

• Meetings held or attended. 

• Scheduling concerns and issues encountered that may delay completion of the task. 

• Work anticipated for the next reporting period. 

• Photo documentation, as appropriate. 

• Any schedule or budget modifications approved by DWR during the reporting period. 

GRANT COMPLETION REPORT 

The Grant Completion Report shall generally use the following format. 

Project Summary 

Summary of the work competed including a short description of any amendments to this Grant 
Agreement. 

The following items should be provided, unless already submitted as a deliverable: 

• A copy of the IRWM Plan that meets all 2016 IRWM Guideline IRWM Plan Standards 

• A copy of any final technical report or study, produced for or utilized in this Project as described in 
the Work Plan 

• Electronic copies of any data collected 

• Discussion of problems that occurred during the work and how those problems were resolved 

• Final Project schedule showing actual progress versus planned progress 

Cost & Disposition of Funds Information 

• Summary of Project costs including the following items: 

Accounting of the cost of project expenditure include all internal and external costs not 
previously disclosed 

A discussion of factors that affected the project cost and any deviation from th'e original 
Project cost estimate. 
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REQUIREMENTS FOR STATEWIDE MONITORING AND DATA SUBMITTAL 

Surface and Groundwater Quality Data 

Groundwater quality and ambient surface water quality monitoring data that include chemical, physical, or 
biological data shall be submitted to the State as described below, with a narrative description of data 
submittal activities included in project reports, as described in Exhibit G. 

Surface water quality monitoring data shall be prepared for submission to the California Environmental Data 
Exchange Network (CEDEN). The CEDEN data templates are available on the CEDEN website. Inclusion of 
additional data elements described on. the data templates is desirable. Data ready for submission should be. 
uploaded to your CEDEN Regional Data Center via the CEDEN website. CEDEN website: 
http://www.ceden.org. 

If a project's Work Plan contains a groundwater ambient monitoring element, groundwater quality monitoring 
data shall be submitted to the State for inclusion in the State Water Resources Control Board's Groundwater 
Ambient Monitoring and Assessment (GAMA) Program Information on the GAMA Program can be obtained at: 
http://www.waterboards.ca.gov/gama/geotracker gama.shtml. If further information is required, the Grantee 
can contact the State Water Resources Control Board (SWRCB) GAMA Program. 

Groundwater Level Data 

Grantee shall submit to DWR groundwater level data collected as part of this grant. Water level data must be 
submitted using the California Statewide Groundwater Elevation Monitoring (CASGEM) online data submission 
system. Grantee should use their official CASGEM Monitoring Entity or Cooperating Agency status to gain 
access to the online submittal tool and submit data. If the data is from wells that are not part of the monitoring 
network, the water level measurements should be classified as voluntary measurements in the CASGEM 
system. If the grantee is not a Monitoring Entity or Cooperating Agency, please contact your DWR grant 
project manager for further assistance with data submittal. The activity of data submittal should be 
documented in appropriate progress or final project reports, as'described in Exhibit G. Information regarding 
the CASGEM program can be found at http://www.water.ca.gov/groundwater/casgem/. 
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STATE AUDIT DOCUMENT REQUIREMENTS GUIDELINES FOR GRANTEES 

State Audit Document Requirements 

The list below details the documents/records that State Auditors typically reviewed in the event of a Grant 
Agreement being audited. Grantees should ensure that such records are maintained for each State funded 
Program/Project. Where applicable, this list of documents also includes documents relating to the Grantee's 
funding match which will be required for audit purposes. 

Internal Controls: 

1. Organization chart (e.g., Agency's overall organization chart arid organization chart for this Grant 
Agreement's funded project. 

2. Written internal procedures and flowcharts for the following: 

a) Receipts and deposits 

b) Disbursements 

c) State reimbursement requests 

d) State funding expenditure tracking 

e) Guidelines, policy(ies), and procedures on State funded Program/Project 

3. Audit reports of the Grantee's internal control structure and/or financial statements within the last two 
years. 

4. Prior audit reports on State funded Program/Project. 

State Funding: 

1. Original Grant Agreement, any amendment(s) and budget modification documents. 

2. A list of all bond-funded grants, loans or subventions received from the State. 

3. A list of all other funding sources for each Program/Project. 

Contracts: 

1. All subcontractor and consultant contracts and related, if applicable. 

2. Contracts between the Grantee, member agencies, and project partners as related to the State 
funded Program/Project. 

Invoices: 

1. Invoices from vendors and subcontractors for expenditures submitted to the State for payments under 
the Grant Agreement. 

2. Documentation linking subcontractor invoices to State reimbursement requests and related Grant 
Agreement budget line items. 

3. Reimbursement requests submitted to the State for the Grant Agreement. 

Cash Documents: 

1. Receipts (copies of warrants) showing payments received from the State. 

2. Deposit slips or bank statements showing deposit of the payments received from the State. 

3. Cancelled checks or disbursement documents showing payments made to vendors, subcontractors, 
consultants, and/or agents under the Grant Agreement. 



Accounting Records: 

1. Ledgers showing receipts and cash disbursement entries for State funding. 
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2. Ledgers showing receipts and cash disbursement entries of other funding sources. 

3. Bridging documents that tie the general ledger to reimbursement requests submitted to the State for the 
Grant Agreement 

Administration Costs: 

1. Supporting documents showing the calculation of administration costs. 

Personnel: 

1. List of all contractors and Grantee staff that worked on the State funded Program/Project. 

2. Payroll records including timesheets for contractor staff and the Grantee's 

Project Files: 

1. All supporting documentation maintained in the Program/Project files. 

2. All Grant Agreement related correspondence. 




