COUNTY OF SAN LUIS OBISPO
DEPARTMENT OF GENERAL SERVICES

COUNTY GOVERNMENT CENTEReSAN LUIS OBISPO, CALIFORNIA 93408(805) 781-5200
DUANE P LEIB, DIRECTOR

REQUEST FOR PROPOSAL (RFP) PS- #965
ADDENDUM NO. 1

Property Tax Project Consultants for
Integrated Property Tax Management System
(Requirements Gathering)

September 12, 2007

1. Please note the following changes to Request for Proposal (RFP) PS-#965. All changes
shall be incorporated in and become part of the respective proposal.

The Property Tax project team recognizes that this is a complex, high profile project and the
County wants to provide Vendors the chance to submit comprehensive and high-quality
responses to the RFP. After deliberation, the project team has recommended that the RFP
response date be extended to October 23, 2007 and this has been ratified by the Steering
Committee.

As a result of the extended response date, Section 4 of the RFP, Table 1 — Tentative
Schedule of Events, is amended as follows:

Date Event
Aug 22, 2007 RFP Release Date
Sep 5, 2007 Pre-Proposal Conference (2:30pm PDT)
Sep 26, 2007 (extended) E-mail Q&A window closes 5.00pm PDT (no more gquestions)
Oct 23, 2007 (extended) Proposals Due 4:00pm PDT
Dec 7, 2007 Shortlist screening process complete, vendors notified
Jan 5 —Jan 17, 2007 Vendor Presentations (Finalists only)*
Jan 24, 2008 Final screening process complete including reference checks
Jan 25, 2007 Finalist recommendation approved by Steering Committee
Jan 28 — Jan 31, 2008 Notify vendors and schedule finalist negotiation meetings
Feb 2 — Feb 29, 2008 Negotiate and finalize contract
Mar 3 — Mar 18, 2008 Obtain Board of Supervisors Approval and award contract




2. All other specifications, provisions, and conditions remain unchanged.

PHILL HALEY- BUYER

ACKNOWLEDGMENT

Dated

The foregoing addendum is hereby acknowledged and was considered in final
submission of Request for Proposal # 965, to be opened on October 23, 2007.

Proposer

Authorized Signature

PLEASE SIGN ACKNOWLEDGEMENT AND RETURN WITH PROPOSAL.



