



SAN LUIS OBISPO COUNTY  
**DEPARTMENT OF PUBLIC WORKS**

Paavo Ogren, Director

---

County Government Center, Room 207 • San Luis Obispo CA 93408 • (805) 781-5252  
Fax (805) 781-1229 email address: [pwd@co.slo.ca.us](mailto:pwd@co.slo.ca.us)

---

April 25, 2013

**FAX AND EMAIL &  
ATTACH TO CONTRACT**

**ADDENDUM NO. 1 TO  
2013 CHIP SEAL, VARIOUS COUNTY ROADS  
SAN LUIS OBISPO COUNTY, CA  
CONTRACT NO. 245R12B574**

**The final day, time and location for submittal of bid proposal remain unchanged:  
Date / Time: Thursday, May 2, 2013 at 3:00 p.m.**

At: Office of the County Clerk  
1055 Monterey Street, Room D-120  
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

---

The section titled "Special Provisions" is hereby amended as follows:

- 1) Section 3-1.03, "Execution of Contract," replace the first paragraph of the section on page A-44 with the following:

The contract shall be signed by the successful bidder and returned, together with the contract bonds, copy of insurance policies, and Certificates of Insurance, with documents to verify any self insurance coverage within five (5) calendar days, not including Saturdays, Sundays, and legal holidays, after the bidder has received the contract for execution.

- 2) Section 4-1.03, "Contract Submittals," replace the first paragraph of the section on page A-45 with the following:

The Contractor shall submit the following to the Engineer within five (5) calendar days, not including Saturdays, Sundays, and legal holidays, of the Contractor's receipt of the fully executed contract:

- 3) Section 4-1.03, "Contract Submittals," delete the first bullet item of the first paragraph of the section at the bottom of page A-45 in its entirety and replace with the following:

- Water Pollution Control Program (WPCP) – 2 copies

- 4) Section 10-1.01, "Order of Work," add the following to the end of the first paragraph at the top of page 10-2:

Permanent pavement delineation will be constructed by the County, and temporary pavement delineation shall be maintained by the Contractor until replaced with permanent pavement delineation by County forces within 14 days of completion of the chip seal. Temporary pavement delineation shall be removed by the Contractor when, as determined by the Engineer, the temporary pavement delineation conflicts with the permanent pavement delineation.

- 5) Section 10-1.02, "Cooperation," add the following to the end of the second paragraph of the section on page 10-2:

However, the Contractor for this Chip Seal Contract will be required to coordinate with the Engineer and schedule his/her work to ensure that the construction by the other contractors on Vineyard Drive is completed prior to commencing chip seal construction operations on Vineyard Drive.

- 6) Section 10-1.04, "Water Pollution Control," replace the first paragraph under "Submittals" at the top of page 10-4 with the following:

Within 5 calendar days, not including Saturdays, Sundays, and legal holidays, of receipt of the executed contract, start the following process for WPCP acceptance:

---

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

*JBW* *Dave Flynn for*  
PAAVO OGREN  
Director of Public Works

File: Contract No. 245R12B574

**ACKNOWLEDGMENT**

\_\_\_\_\_  
Company Name                      Printed Name                      Signature                      Date

L:\DESIGN\APR13\245R12B574 Addendum No. 1.doc.jwerst.taw