



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Wade Horton, Director

County Government Center, Room 206 • San Luis Obispo CA 93408 • (805) 781-5252

Fax (805) 781-1229

email address: pwd@co.slo.ca.us



December 30, 2015

FAX AND EMAIL & ATTACH TO CONTRACT

ADDENDUM NO. 1 TO
2015-16 ASPHALT OVERLAY
VARIOUS NORTH COUNTY ROADS
SAN LUIS OBISPO COUNTY
CONTRACT NO. 300560

The final day, time and location for submittal of bid proposal remain unchanged:
Date / Time: Thursday, January 21, 2016 at 3:00 p.m.

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

The section titled "SECTION 4. PROSECUTION AND PROGRESS OF THE WORK" is hereby amended as follows:

- 1) Section 4-1.01, "General," replace the third paragraph on page A-49 with the following:

This work shall be diligently prosecuted to completion before the expiration of 45 WORKING DAYS for the base work and 5 ADDITIONAL WORKING DAYS FOR ADDITIVE BID 1, AND 5 ADDITIONAL DAYS FOR ADDITIVE BID 2 from the date of receipt of the County's "Notice to Proceed." The Contractor shall not begin work in advance of receiving the County's "Notice to Proceed."

All bidders shall acknowledge acceptance of this correction notice. PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229). If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

for Dave Flynn jbw
Wade Horton
Director of Public Works

File: Contract No. 300560

ADDENDUM NO. 1 -- ACKNOWLEDGMENT

Company Name Printed Name Signature Date