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Bid AmountsBid Amounts
 LOWRF  bid opening: November 25, 2013LOWRF  bid opening: November 25, 2013

EngineerEngineer’’s Estimates Estimate $46,579,000.00$46,579,000.00

BidsBids
Balfour Beatty Infrastructure, Inc.Balfour Beatty Infrastructure, Inc. $46,390,170.78$46,390,170.78
Anderson Pacific Eng. Const., Inc.Anderson Pacific Eng. Const., Inc. $47,540,170.78$47,540,170.78
Auburn Constructors, Inc.Auburn Constructors, Inc. $48,180,299.00$48,180,299.00
Archer Western Const., LLC.Archer Western Const., LLC. $52,839,250.00$52,839,250.00
PCL Construction, Inc.PCL Construction, Inc. $55,519,806.78$55,519,806.78
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Bid Review ProcessBid Review Process
 Process OverviewProcess Overview

 Bid Review ChecklistBid Review Checklist
 Bid certified by Accounting StaffBid certified by Accounting Staff
 Contractor licensesContractor licenses
 Addenda acknowledgementAddenda acknowledgement
 Bid signed by BidderBid signed by Bidder
 Subcontractor listingSubcontractor listing
 Bid BondBid Bond
 Applicable forms and certificationsApplicable forms and certifications
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Bid Protest PolicyBid Protest Policy
 ““Rules Governing Bid Protests and Other Rules Governing Bid Protests and Other 

Challenges to Awards of Construction Challenges to Awards of Construction 
ContractsContracts”” Approved by Board 7/7/13Approved by Board 7/7/13

 Included with the Bid Documents as Included with the Bid Documents as 
Appendix N.Appendix N.

 Key Features:Key Features:
 Provides process for bid protestsProvides process for bid protests
 Dept. Head makes final decision on bid protestsDept. Head makes final decision on bid protests
 Dept. Head makes final decision on bid Dept. Head makes final decision on bid 

responsivenessresponsiveness
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Bid Review SummaryBid Review Summary
 Apparent Low Bidder Apparent Low Bidder –– Balfour Beatty: Balfour Beatty: 

 Irregularity with Bid FormIrregularity with Bid Form
 Bid Protest ReceivedBid Protest Received
 Bid found by Dept Head to be nonresponsiveBid found by Dept Head to be nonresponsive

 Apparent 2Apparent 2ndnd Low Bidder Low Bidder –– Anderson Pacific: Anderson Pacific: 
 Irregularity with Subcontractor ListingIrregularity with Subcontractor Listing
 Bid found by Dept Head to be nonresponsiveBid found by Dept Head to be nonresponsive

 Apparent 3Apparent 3rdrd Low Bidder Low Bidder –– Auburn ConstAuburn Const::
 Bid found by Dept Head to be responsiveBid found by Dept Head to be responsive
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Bid Award RecommendationBid Award Recommendation
 Award to Auburn Constructors, Inc., the Award to Auburn Constructors, Inc., the 

lowest responsive, responsible bidder, at lowest responsive, responsible bidder, at 
$48,180,299 $48,180,299 

 Authorize a construction contingency Authorize a construction contingency 
amount up to $2,421,515, for a total amount up to $2,421,515, for a total 
construction amount of $50,601,814construction amount of $50,601,814
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Related RecommendationsRelated Recommendations
 Construction Change Order Policy Construction Change Order Policy 

 Board authorization for changes above $210,000Board authorization for changes above $210,000
 Consistent with Public Contract Code 20142Consistent with Public Contract Code 20142

 Labor Compliance Program Labor Compliance Program 
 Required by Public Resources Code 75075 for Required by Public Resources Code 75075 for 

projects with Prop. 84 grant funding projects with Prop. 84 grant funding 
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Related RecommendationsRelated Recommendations
 CarolloCarollo Construction Phase Services Construction Phase Services 

 Existing engineering agreement approved Nov. 6. 2012 Existing engineering agreement approved Nov. 6. 2012 
 Scope of agreement includes Construction Phase Scope of agreement includes Construction Phase 

Services Services 
 Clause requires Board authorization to proceedClause requires Board authorization to proceed

 Construction Phase Services of Designer include: Construction Phase Services of Designer include: 
 RFI and submittal reviewRFI and submittal review
 Necessary plan changes or revisions Necessary plan changes or revisions 
 StartStart--up assistance up assistance 
 Warranty inspections Warranty inspections 
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Questions Questions 
And And 

DiscussionDiscussion


