
DDIISSCCLLAAIIMMEERR  
 
THE CONTENT OF THIS PRESENTATION 
SHALL BE USED FOR INFORMATIONAL 
PURPOSES ONLY.  THE CONTRACT 
DOCUMENTS LISTED BELOW PRESENT 
ALL REQUIREMENTS FOR THE WORK: 
   
•  CONTRACT 300187.08.01 – INTAKE  
•  CONTRACT 300187.08.02 – FACILITIES  
•  CONTRACT 300187.08.03 – PIPELINE NORTH 
•  CONTRACT 300187.08.04 – PIPELINE CENTRAL 
•  CONTRACT 300187.08.05 – PIPELINE SOUTH 
               
 



Spec 3

• Unit A  – Pipeline from Intake Pump Station to Camp Roberts

• Unit A1 – Pipeline from Camp Roberts west property line to 
Camp Roberts Tank

• Unit C – Pipeline from Camp Roberts tank to 
Monterey/Wellsona Road

• Unit C1 – Pipeline from Monterey/ Wellsona Road to Paso 
Robles turnout (T2)



Spec 03 – Pipeline North

• 116,000 LF of 30” / 36” Pipeline
• Nacimiento River Crossing (HDD)
• Salinas River North Crossing (HDD)
• Pre-qualified HDD Subcontractors
• Trenchless Crossings Hwy 101 etc.
• Work on Camp Roberts / Unexploded 

Ordnance (UXO)
• Environmental Requirements
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