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IMPORTANT SPECIAL NOTICE 

 

 

Attention is directed to the following sections of the Special Provisions regarding the County’s DBE 

program:  

 

Section 2-1.04  Disadvantaged Business Enterprise (DBE) 

Section 2-1.05 SSPC QP Certification 

Section 3-1.01  Award of Contract 

Section 5-1.12 Subcontractor and DBE Records 

Section 5-1.13 DBE Certification Status 

Section 5-1.14 Performance of Subcontractors 

Section 5-1.15 Subcontracting 
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COUNTY OF SAN LUIS OBISPO 

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

NOTICE TO BIDDERS 

Sealed proposals will be received at the office of the County Clerk, 1055 Monterey Street,  

Room D-120, San Luis Obispo, California 93408 until 3:00 P.M. on Thursday, 

 , 20 , which bids will then be opened and declared at 3:15 o'clock P.M. on the 

above mentioned date at a public meeting at 1055 Monterey Street, Room D-120, by the County 

Clerk, for the following Public Works Project: 

 

 

BRIDGE PAINTING PROJECT 

VARIOUS COUNTY-WIDE BRIDGES 

SAN LUIS OBISPO COUNTY, CA 

 

CONTRACT NO. 245R12B580 

FEDERAL AID PROJECT NO. BPMPL-5949(124) 

 

Any bid received at the Office of the Clerk of the Board of Supervisors of the County of San Luis 

Obispo after 3:00 P.M. on the date specified above shall not be considered, and shall be returned to 

the bidder unopened.  

THIS PROJECT IS SUBJECT TO THE “BUY AMERICA” PROVISIONS OF THE SURFACE 

TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL 

SURFACE TRANSPORTATION EFFICIENCY ACT OF 1991. 

The DBE Contract goal is 2 percent. 

Bids are required for the entire work described herein. 

An official bound copy of a reduced size set of the Project Plans, the Agreement, the Special 

Provisions, and blank forms suitable for use in bidding on said work may be obtained from the 

Department of Public Works, Room 207, County Government Center, San Luis Obispo, CA 93408 

and may be purchased therefrom for $           , (tax included), per bound copy, said purchase cost 

not to be refunded.  Such documents must be purchased from the Department of Public Works in 

order to be recognized as an official planholder.  No bid will be considered which is not on the forms 

herein provided. A full size set of the Project Plans and cross sections, if available, are charged 

separately at the department’s current rates and will be provided only upon request. 

Federal funds are being used on this project, and therefore, the Davis-Bacon Act (40 USC 276a to 

276a-7) as supplemented in the Department of Labor regulations (29 CFR Part 5) applies. The 

Federal minimum wage rates for this project as predetermined by the United States Secretary of 

Labor are set forth in the Special Provisions. If there is a difference between the minimum wage rates  
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predetermined by the Secretary of Labor and the prevailing wage rates determined to be applicable to 

this contract by the Director of the California Department of Industrial Relations for similar 

classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage 

rate. 

Pursuant to the provisions of Section 1773 of the California Labor Code, the Board of Supervisors of 

the County of San Luis Obispo has obtained from the Director of the California Department of 

Industrial Relations the general prevailing rate of per diem wages and the general prevailing rate for 

holiday and overtime work for the locality in which the work is to be performed for each needed 

craft, classification, or type of workman. Copies of said prevailing rate of per diem wages are on file 

in the Office of the Clerk of the Board of Supervisors and available at the California Department of 

Industrial Relations’ web site address at: www.dir.ca.gov/DLSR/PWD. 

Bidders are advised that any contractor who is awarded a public works project and intends to use a 

craft or classification not shown on the general prevailing wage determination may be required to pay 

the wage rate of that craft or classification most closely related to it as shown in the general 

determinations effective at the time of the call for bids. 

Travel and subsistence payments shall be in accordance with Section 1773.1 of the Labor Code. 

Wage rates for holiday and overtime work shall be in accordance with Section 1773 of the Labor 

Code. Attention is directed to the provisions in Sections 1777.5, 1777.6, and 1777.7 of the Labor 

Code concerning the employment of apprentices by the Contractor or any subcontractor. Attention is 

directed to the provisions in Section 1776 of the Labor Code concerning payroll records. 

Attention is directed to the provisions in Sections 1810 – 1815 of the Labor Code concerning work 

hours. 

Attention is directed to the provisions of Section 2-1.02, “Required Listing of Proposed 

Subcontractors,” of the Special Provisions regarding the requirement that proposed subcontractors be 

listed in the bidder's proposal. A “DESIGNATION OF SUBCONTRACTORS” form for listing 

subcontractors, as required, is included in the section titled “Bid Proposal and Forms” of the Contract 

Documents. This form must be completed and submitted with bidder's bid proposal. 

The bidder’s attention is directed to the provisions of Section 2-1.04A, “DBE Commitment 

Submittal,” of the Special Provisions regarding the requirement that bidders submit the “DBE 

COMMITMENT” form, included in the section titled “Bid Proposal and Forms” of the Contract 

Documents. This form must be completed and submitted with bidder’s bid proposal. 

All bonds and endorsements thereto to be submitted pursuant to this contract shall be written by a 

company authorized to do surety business in the State of California. 

Each bid must be accompanied by a form of bidder's security, namely cash, certified check, cashier's 

check, or bidder's bond, in the amount of ten percent (10%) of the total of the bid. 

All addenda issued before the time in which to submit bids expires shall form a part of the Contract 

Documents which are the subject of the bid. Any such addendum issued before the time in which to  
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submit bids expires shall be e-mailed to each planholder on the County's official planholder list, at 

the e-mail address provided to the County at the time bid documents were purchased from the 

Department of Public Works.  An informational electronic copy of such addenda will also be posted 

to the County's website for the Bidder's convenience at the following web address: 

http://www.slocounty.ca.gov/PW/Design_Division/Projects_Out_To_Bid.htm 

All Bidders are required to acknowledge and confirm receipt of each and every addendum in their 

bid proposal. 

Within ten (10) calendar days, not including Saturdays, Sundays, and legal holidays, after receipt of 

notice that the contract has been awarded, the successful bidder, shall execute a written contract with 

the County in the form prescribed herein. 

At the time of execution of the contract, the successful bidder shall submit the certificates of 

insurance stipulated in Article 7 of the Agreement, and, in addition thereto, shall furnish a 

“Performance Bond” in the sum of one hundred percent (100%) of the contract bid to guarantee the 

performance of the contract, and a “Payment Bond” in the sum of one hundred percent (100%) of the 

contract bid. The bond forms are included in the section titled “Agreement” of the Contract 

Documents. 

Attention is directed to the provisions of Section 5-1.07, “Measurement and Payment,” of the Special 

Provisions permitting the substitution of equivalent securities for any moneys withheld to ensure 

performance of this contract. Said Section 5-1.07 is incorporated by reference in this invitation for 

bid as if fully set forth at length. 

The Board of Supervisors reserves the right to reject any or all bids, and to waive discrepancies, 

irregularities, informalities or any other errors in the bids or bidding, if to do so seems to best serve 

the public interest. The right of the Board of Supervisors to waive errors applies even if the Contract 

Documents state that a discrepancy, irregularity, informality or other error makes a bid 

nonresponsive, so long as the error does not constitute a material error. 

The successful bidder must be licensed to perform the work in accordance with the laws of the State 

of California. Accordingly, the successful bidder shall possess a Class A general engineering or 

Class C-33 contractor's license at the time this contract is awarded. In the alternative, the successful 

bidder shall possess a specialty contractor's license that permits the successful bidder to perform with 

his or her own organization contract work amounting to not less than 30% of the original total 

contract price and to subcontract the remaining work in accordance with Section 5-1.055, 

“Subcontracting,” of the Amendments to the Standard Specifications. Failure of the bidder to be 

properly and adequately licensed shall constitute a failure to execute the contract and shall result in 

the forfeiture of the bidder's security. 

The County of San Luis Obispo hereby notifies all bidders that it will affirmatively insure that in any 

agreement entered into pursuant to this advertisement, minority business enterprises will be afforded 

full opportunity to submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, sex, national origin, religion, age, or disability in consideration for an 

award. 
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By order of the Board of Supervisors of the County of San Luis Obispo made this               day of 

              , 20 . 

County Clerk and Ex-officio Clerk 

of the Board of Supervisors  

By    

Deputy Clerk
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BID PROTESTS AND OTHER CHALLENGES  

TO AWARD OF CONTSTRUCTION CONTRACTS 

 

Bid protests and any other challenges to the award of this construction contract must comply with the 

requirements described in the "Policy Governing Bid Protests and other Challenges to Construction 

Contracts" ("Policy"), a copy of which is attached to this contract.  In addition to the requirements 

described in the Policy, any bid protest must be submitted in writing to the Department of Public 

Works, Room 207, County Government Center, 976 Osos Street, San Luis Obispo, CA 93408; 

Attention: Design Engineer. 
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SPECIAL INSTRUCTIONS TO BIDDERS 

 

All bidder Requests for Information must be submitted no later than 3 days prior to the bid opening 

date. Requests submitted after said date may not be considered. Bidders should submit Requests for 

Information to the County during the bid period at the following website: 

http://www.slocounty.ca.gov/PW/Design_Division/Projects_Out_To_Bid.htm 

The bidder’s attention is directed to the provisions of Section 2-1.04B, “Good Faith Effort 

Submittal,” of the Special Provisions regarding the requirement that bidder’s submit the “DBE 

INFORMATION - GOOD FAITH EFFORTS” form, included in the section titled “Bid Proposal and 

Forms” of the Contract Documents. 

Attention is directed to Section 4-1.03, “Contract Submittals,” of the Special Provisions regarding 

the time period to submit the listed items upon receipt of the fully executed contract. 

Bidders must satisfy themselves by personal examination of the location of the proposed work and 

by such other means as they prefer as to the actual conditions and requirements of the work, and shall 

not at any time after submission of the bid dispute, complain, or assert that there was any 

misunderstanding in regard to the nature or amount of work to be done. 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 

activities.  Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. 

The hotline number is (800) 424-9071.  The service is available 24 hours 7 days a week and is 

confidential and anonymous.  The hotline is part of the DOT’s effort to identify and investigate 

highway construction contract fraud and abuse and is operated under the direction of the DOT 

Inspector General. 
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BID PROPOSAL 

 

 

TO: THE BOARD OF SUPERVISORS OF THE COUNTY OF SAN LUIS OBISPO, STATE OF 

CALIFORNIA: 

 

Pursuant to and in compliance with your Notice to Bidders, the undersigned, as bidder, declares that 

the only person or parties interested in this proposal as principals are those named herein; that this 

proposal is made without collusion with any other person, firm or corporation; that he/she is aware of 

the provisions of Section 3700 of the Labor Code which require every employer to be insured against 

liability for workers' compensation or to undertake self insurance in accordance with the provisions 

of that code, and he/she will comply with such provisions before commencing the performance of the 

work of this contract; that he/she has carefully examined the location of the proposed work, the 

annexed proposed form of contract, and he/she proposes, and agrees if this proposal is accepted, that 

he/she will contract with the Board of Supervisors of the County of San Luis Obispo in the form of 

the copy of the contract annexed hereto, to provide all necessary machinery, tools, apparatus and 

other equipment needed, and to do all of the work and furnish all the materials specified in the 

contract, in the manner and the time therein prescribed, and according to the requirements of the 

Department of Public Works and Transportation as therein set forth, and that he/she will take in full 

payment therefor the following unit prices, to-wit: 

 

 

 

SEE NEXT PAGE FOR BID PROPOSAL FORM  
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BRIDGE PAINTING PROJECT 

VARIOUS COUNTY-WIDE BRIDGES 

SAN LUIS OBISPO COUNTY, CA 

CONTRACT NO. 245R12B580 

FEDERAL AID PROJECT NO. BPMPL-5949(124) 

       BID FORM 

       
ITEM 

NO. 

CODE 

NO.  
DESCRIPTION OF ITEM 

 APPROX. 

QUANTITY  

UNIT OF 

MEASURE 

 UNIT PRICE 

(IN FIGURES) 

DOLLARS. CENTS  

 TOTAL AMOUNT 

DOLLARS. CENTS  

1 74016 

CONSTRUCTION SITE 

MANAGEMENT 1 LS LUMP SUM   

2 74017 

WATER POLLUTION  

CONTROL PROGRAM 1 LS LUMP SUM   

3 70030 LEAD COMPLIANCE PLAN 1 LS LUMP SUM   

4 120003 CONSTRUCTION AREA SIGNS 1 LS LUMP SUM   

5 120100 TRAFFIC CONTROL SYSTEM 1 LS LUMP SUM   

6 590116 

CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL  

(STENNER CREEK) 1 LS LUMP SUM   

7 590116 

CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL  

(LAS PALITAS B-2) 1 LS LUMP SUM   

8 590116 

CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL  

(LAS PALITAS B-3) 1 LS LUMP SUM   

9 590116 

CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL 

(TASSAJARA CR. RD.) 1 LS LUMP SUM   

10 590116 

CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL  

(BUCKLEY RD.) 1 LS LUMP SUM   

11 590116 

CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL  

(PARK HILL RD.) 1 LS LUMP SUM   

12 590116 

CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL  

(CHIMNEY ROCK RD.) 1 LS LUMP SUM   

13 999990 MOBILIZATION 1 LS LUMP SUM   

14 0 

SUPPLEMENTAL WORK 

(FLAGGING AND 

SUPPLEMENTAL  

TRAFFIC CONTROL) 1 LS  $25,000.00   $25,000.00  

TOTAL BID   

 

 

 

Bidder’s Name:   
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Bidder represents that he/she has hereinabove set forth for each unit basis item of work a unit price 

and a total for the item, and for each lump sum item a total for the item, all in clearly legible figures 

in the respective spaces provided for that purpose. In the case of unit basis items, the amount set 

forth under the “Total” column is the extension of the unit price bid on the basis of the approximate 

quantity for the item. 

In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit 

price shall prevail, provided, however, if the amount set forth as a unit price is ambiguous, 

unintelligible, or uncertain for any cause, or is omitted, or is the same amount as the entry in the 

“Total” column, then the amount set forth in the “Total” column for the item shall prevail and shall 

be divided by the estimated quantity for the item and the price thus obtained shall be the unit price. 

In accordance with 23 CFR 635.102, proposals in which the prices are mathematically or 

materially unbalanced may be rejected. Following are the U.S. Comptroller General’s definitions 

of mathematically and materially unbalanced bids: 

 A bid is mathematically unbalanced if the bid is structured on the basis of nominal prices for 

some work and inflated prices for other work; that is, each element of the bid must carry its 

proportionate share of the total cost of the work plus profits. 

 A bid is materially unbalanced if there is reasonable doubt that award to the bidder 

submitting the mathematically unbalanced bid will result in the lowest ultimate cost to the 

Government.  

Bidder shall execute and submit with their proposal, each of the following: 

 DESIGNATION OF SUBCONTRACTORS 

 SSPC QP CERTIFICATION 

 DBE COMMITMENT 

 BIDDER’S LIST OF SUBCONTRACTORS (DBE and NON-DBE) 

 EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

 CERTIFICATION OF NON-SEGREGATED FACILITIES 

 NON-COLLUSION AFFIDAVIT 

 DEBARMENT AND SUSPENSION CERTIFICATION 

 PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

 PUBLIC CONTRACT CODE SECTION 10232 STATEMENT 

 PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

 NONLOBBYING CERTIFICATION FOR FEDERAL AID CONTRACTS 

 DISCLOSURE OF LOBBYING ACTIVITIES  

Bidder declares that he/she has read, and agrees to, the Special Provisions, including, without 

limitation, the provisions of Sections 1, 2, 3, 4, 5, 6, and 7 thereof. 

Bidder understands that this Contract is subject to Part 26, Title 49, Code of Federal Regulations 

entitled “Participation By Disadvantaged Business Enterprise in Department of Transportation 

Financial Assistance Programs.” Bidder further understands that the award of this Contract, if it be 

awarded, will be to the lowest responsible bidder whose proposal complies with all the requirements 

prescribed herein. 
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Bidder is fully informed respecting the requirements of Part 26, Title 49, of the Code of Federal 

Regulations, and has read and understands the Disadvantaged Business Enterprise (DBE) provisions 

set forth in Sections 2, 3, and 5 of the Special Provisions. 

Bidder shall list the name and address of each subcontractor to whom the bidder proposes to directly 

subcontract portions of the work as required by the provisions in Section 2-1.02, “Required Listing 

of Proposed Subcontractors,” of these Special Provisions. The list of subcontractors shall also set 

forth the portion of work that will be done by each subcontractor listed. The “DESIGNATION OF 

SUBCONTRACTORS” form for listing the subcontractors is included in the section titled “Bid 

Proposal and Forms” of the Contract Documents. 

Accompanying this bid proposal is a bidder's bond, cash, cashier's check, or a certified check, 

payable to the County of San Luis Obispo, for the sum of    Dollars 

($ ), said amount being at least ten percent (10%) of the total of the bid. The proceeds 

thereof shall become the property of the County of San Luis Obispo if the proposal is withdrawn 

after the time fixed in the Notice to Bidders for the opening of bids, or if, in case this bid is accepted 

by said Board of Supervisors and such bidder has received notice that the contract has been awarded 

to him/her, the undersigned shall fail within ten (10) calendar days, not including Saturdays, 

Sundays, and legal holidays, thereafter to execute a contract with the County and furnish the 

certificates of insurance and Payment and Performance bonds required by the Contract Documents. 

Otherwise, said guarantee, except a bidder’s bond, will be returned to the undersigned. 

This bid proposal may be withdrawn, in writing, prior to the time fixed in the Notice to Bidders for 

the opening of bids. It is understood and agreed that this bid proposal will not be withdrawn after the 

time fixed in the Notice to Bidders for the opening of bids. Bidders further agree that the failure of 

the County to open bids for this project exactly at the time fixed in said Notice shall not extend the 

time within which bids may be withdrawn. 

The undersigned bidder will sign and deliver to the County of San Luis Obispo the written contract, 

together with the certificates of insurance and bonds described in the Notice to Bidders, within ten 

(10) calendar days, not including Saturdays, Sundays, and legal holidays, after the undersigned has 

received notice that the contract has been awarded to him/her. 

The undersigned, as bidder, declares that he/she is aware of the provisions of Section 3700 of the 

California Labor Code which require every employer to be insured against liability for workers' 

compensation or to undertake self insurance in accordance with the provisions of that code, and will 

comply with such provisions before commencing the performance of the work of this contract. 

The bidder's execution of the signature portion of this bid proposal shall also constitute an 

endorsement and execution of those certifications, questionnaires, and assurances which are a part of 

this proposal. 
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ADDENDA:  The undersigned acknowledges and confirms the receipt of the following Addenda:  

Addenda Number  Date   

     

     

     

and agrees that said addenda are covered in the bid proposal and shall form a part of the Contract 

Documents. 

If bidder or other interested person is a corporation, state legal name of corporation, also names of 

the president, secretary, treasurer, and manager thereof; if a partnership, state true name of firm, also 

names of all individual co-partners composing firm; if bidder or other interested person is an 

individual, state first and last names in full. 

  

  

Bidder warrants and represents that he/she is licensed in accordance with an Act providing for the 

registration of Contractors, License No.  , Class  , License 

Expiration Date  . (Note: The successful bidder must possess the license 

classification specified in the Notice to Bidders upon award of this contract.) 

 Name of Bidder  

 Signature of Bidder  

 Printed Name and Title  

 Business Address  

 Telephone Number  

 Date  

NOTICE. . . . . .If bidder is a corporation, the legal name of the corporation shall be set forth above 

together with the signature of the officer or officers authorized to sign contract in behalf of the 

corporation; if bidder is a partnership, the true name of the firm shall be set forth above together with 

the signature of the partner or partners authorized to sign contracts in behalf of the partnership; and if 

the bidder is an individual, his or her signature shall be placed above. If signature is by an agent, 

other than an officer of a corporation or a member of a partnership, a Power of Attorney must be on 

file with the County prior to opening of bids or submitted with the bid; otherwise, the bid will be 

disregarded as irregular and unauthorized. 
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 FED-15 Contract No. 245R12B580 

SSPC QP CERTIFICATION 

This form shall be completed, signed, and submitted to the County of San Luis Obispo with the 

bidder’s bid. Bidders shall also submit proof of certification under the SSPC QP Certification 

Program with the bidder’s bid. A copy of the SSPC-QP 1 and SSPC-QP 2 Certificates will serve as 

proof of certification.  

SSPC-QP 1Certification 

Firm Name   

SSPC-QP 1 Certification Number   

SSPC-QP 1 Certification Expiration Date   

Business Address   

Telephone Number   

Contact Person   

SSPC-QP 2, Category A Certification 

Firm Name   

SSPC-QP 2, Category A Certification Number   

SSPC-QP 2, Category A Certification Expiration Date   

Business Address   

Telephone Number   

Contact Person   

I declare under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct. 

  

(Name of Company)  

By:   

Printed Name:   

Title:   

Date:  

RETURN THIS FORM WITH YOUR BID PROPOSAL 



 FED-16 Contract No. 245R12B580 

DBE COMMITMENT FORM  
 

NOTE:  PLEASE REFER TO  INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM 

 
  LOCAL AGENCY: COUNTY OF SAN LUIS OBISPO               LOCATION: VARIOUS COUNTY-WIDE BRIDGES  

 

  PROJECT DESCRIPTION:   BRIDGE PAINTING PROJECT   

 

  TOTAL CONTRACT AMOUNT: $   

  

  BID DATE:   

 

  BIDDER'S NAME:   

 

  CONTRACT DBE GOAL:  2 % 

CONTRACT 

ITEM NO. 
ITEM OF WORK AND DESCRIPTION 

OR SERVICES TO BE 

SUBCONTRACTED OR MATERIALS 

TO BE PROVIDED (or contracted if the 

bidder is a DBE) 

DBE CERT NO. 

AND EXPIRATION 

 DATE 

NAME OF EACH  DBE 

 (Must be certified on the date bids 

 are opened - include DBE address 

and phone number) 

DOLLAR AMOUNT     

DBE 

     
     
     
     
     
     
     
     
     
     
     
     
     
 For Local Agency to Complete: 
 

  Local Agency Contract Number:  245R12B580 

  Federal-aid  Project Number:  BPMPL-5949(124) 

 

  Federal Share:  _______________________________________________________ 

 

  Contract Award Date:  _________________________________________________ 

 
Total Claimed DBE 

Participation 

 

 

 $__________ 

 

  __________% 

  

 

 

  Local Agency certifies that all DBE certifications have been verified and   

  information is complete and accurate. 

 

 

 

  ________________________           __________________________     ___________ 

   Print Name                                            Signature                                         Date 

  Local Agency Representative 

 

 

 

_______________________________ 
    Signature of Bidder 

 

_______________________________ 
    Date                                    (Area Code) Tel. No. 

 

_______________________________ 
    Person to Contact               (Please Type or Print) 

  

  (Area Code) Telephone Number: __________________ 

 

 

Local Agency Bidder DBE Commitment (Construction Contracts)  

(Rev  6/26/09) 

 

Distribution:  (1) Original - Local agency files 

RETURN THIS FORM WITH YOUR BID PROPOSAL 



 FED-17 Contract No. 245R12B580 

INSTRUCTIONS 

DBE COMMITMENT FORM 

 

ALL BIDDERS: 
 

PLEASE NOTE:  This information must be submitted with your bid.  Failure to submit the 

required DBE commitment will be grounds for finding the bid nonresponsive 

 

The form requires specific information regarding the construction contract: Local Agency, Location, 

Project Description, Total Contract Amount, Bid Date, Bidder’s Name, and Contract DBE Goal. 

 
The form has a column for the Contract Item Number and Item of Work and Description or Services to be 

Subcontracted or Materials to be provided by DBEs. Prime Contractors shall indicate all work to be performed 

by DBEs including, if the prime is a DBE, work performed by its own forces, if a DBE. The DBE shall provide 

a certification number to the Contractor and expiration date. Enter the DBE prime’s and subcontractors’ 

certification numbers.The form has a column for the Names of DBE contractors to perform the work (who 

must be certified on the date bids are opened and include the DBE address and phone number).  

 

IMPORTANT:  Identify all DBE firms participating in the project regardless of tier. Names of the First-Tier 

DBE Subcontractors and their respective item(s) of work listed should be consistent, where applicable,  with 

the names and items of work in the "Designation of Subcontractors Form" submitted with your bid.  

 

There is a column for the DBE participation dollar amount. Enter the Total Claimed DBE Participation dollars 

and percentage amount of items of work submitted with your bid pursuant to the Special Provisions. (If 100% 

of item is not to be performed or furnished by the DBE, describe exact portion of time to be performed or 

furnished by the DBE.) See Section  “Disadvantaged Business Enterprise (DBE),” of the Special Provisions, to 

determine how to count the participation of DBE firms. 
 

The DBE Commitment Form must be signed and dated by the person bidding. Also list a phone 

number in the space provided and print the name of the person to contact.  
 

 
 



 FED-18 Contract No. 245R12B580 

DBE INFORMATION - GOOD FAITH EFFORTS 

 

Federal-aid Project No.: BPMPL-5949(124)  Bid Opening Date:   

Bidder’s Name:    

The County of San Luis Obispo established a Disadvantaged Business Enterprise (DBE) goal of 

     % for this project. The information provided herein shows that a good faith effort was made. 

Lowest, second lowest, and third lowest bidders shall submit the following information to document 

adequate good faith efforts. Bidders should submit the following information even if the “DBE 

COMMITMENT” form indicates the bidder has met the DBE goal. This will protect the bidder’s 

eligibility for award of the contract if the County determines the bidder failed to meet the goal for 

various reasons, e.g., a DBE firm was not certified at bid opening, or the bidder made a mathematical 

error.  

Submittal of only the “DBE COMMITMENT” for may not provide sufficient documentation to 

demonstrate that adequate good faith efforts were made.  

The following items are listed in Section 2-1.04B, “Good Faith Effort Submittal,” of the Special 

Provisions: 

A. The names and dates of each publication in which a request for DBE participation for this project 

was placed by the bidder (please attach copies of advertisements or proofs of publication): 

Publications Dates of Advertisement 

  

  

  

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and 

the dates and methods used for following up initial solicitations to determine with certainty 

whether the DBEs were interested (please attach copies of DBE search results, solicitations, 

telephone records, fax confirmations, etc.): 

Names of DBEs 

Solicited 

DBE 

Certification 

Number 

Method and Date 

of Initial 

Solicitation 

Follow Up 

Methods and 

Dates 

Results of 

Follow Up 

  

  

  

  

  



 FED-19 Contract No. 245R12B580 

C. The items of work which the bidder made available to DBE firms, including, where 

appropriate, any breaking down of the contract work items (including those items normally 

performed by the bidder with its own forces) into economically feasible units to facilitate 

DBE participation. It is the bidder's responsibility to demonstrate that sufficient work to 

facilitate DBE participation was made available to DBE firms. 

Items of Work Bidder Normally 

Performs Item 

(Y/N) 

Breakdown of 

Items 

Amount   

($) 

Percentage 

Of Contract 

  

  

  

  

  

  

  

  

  

D. The names, addresses, and phone numbers of rejected DBE firms, the reasons for the bidder's 

rejection of the DBEs, the firms selected for that work (please attach copies of quotes from 

the firms involved), and the price difference for each DBE if the selected firm is not a DBE:  

Item of 

Work 

Name, address, and 

phone number of 

rejected DBE 

Reason for 

rejection of 

DBE 

Name, address, 

and phone 

number of 

selected firm 

Price difference 

between DBE and 

selected firm 

  

  

  

  

  

  

  

  

  



 FED-20 Contract No. 245R12B580 

E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any 

technical assistance or information related to the plans, specifications and requirements for the 

work which was provided to DBEs: 

  

  

  

  

  

F. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services, excluding supplies and equipment the DBE subcontractor 

purchases or leases from the prime contractor or its affiliate: 

  

  

  

  

  

G. The names of agencies, organizations or groups contacted to provide assistance in contacting, 

recruiting and using DBE firms (please attach copies of requests to agencies and any responses 

received, i.e., lists, Internet page download, etc.): 

 

Name of 

Agency/Organization 

 Method/Date of 

Contact 

 Results 

  

  

  

H. Any additional data to support a demonstration of good faith efforts (use additional sheets if 

necessary): 

  

  

  

  

By:    

 (Bidder’s Signature/Printed Name and Title/Company Name) 
   

NOTE:  USE ADDITIONAL SHEETS OF PAPER IF NECESSARY. 
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 FED-23 Contract No. 245R12B580 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

 

 

The bidder , proposed subcontractor , 

hereby certifies that they have ___, have not___, participated in a previous contract or subcontract 

subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, 

and that, where required, has filed with the Joint Reporting Committee, the Director of the Office of 

Federal Contract Compliance, a Federal Government contracting or administering agency, or the 

former President’s Committee on Equal Employment Opportunity, all reports due under the 

applicable filling requirements. 

 

  

(Name of Company)  

By:   

  

Printed Name 

  

Title 

Date:   

 
Note: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor 

(41 CFR 60-1.7(b)(1)), and must be submitted by bidders and proposed subcontractors only in connection with 

contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which 

are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or 

subcontracts of $10,000 or under are exempt). 

 

Currently, Standard Form 100 (EEO-1) is the only report required by Executive Orders or their implementing 

regulations. 

 

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 

subject to the Executive Orders and have not filled out the required reports should note that 41 CFR 60-

1.7(b)(1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the 

delinquent period or such other period specified by the Federal Highway Administration or by the Director, 

Office of Federal Contract Compliance, U.S. Department of Labor. 
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CERTIFICATION OF NON-SEGREGATED FACILITIES 

FEDERALLY ASSISTED PROJECTS 

The federally assisted construction contractor certifies that he/she does not maintain or provide for 

his/her employees any segregated facilities at any of his/her establishments, and that he/she does not 

permit his/her employees to perform their services at any location, under his/her control, where 

segregated facilities are maintained. The federally assisted construction contractor certifies further 

that he/she will not maintain or provide for his/her employees any segregated facilities at any of 

his/her establishments, and that he/she will not permit his/her employees to perform their services at 

any location, under his/her control, where segregated facilities are maintained. The federally assisted 

construction contractor agrees that a breach of this certification is a violation of the Equal 

Opportunity clause in this contract. As used in this certification, the term “segregated facilities” 

means any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating areas, 

timeclocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, 

recreation or entertainment areas, transportation, and housing facilities provided for employees 

which are segregated by explicit directive or are in fact segregated on the basis of race, creed, color, 

or national origin, because of habit, local custom, or otherwise. The federally assisted construction 

contractor agrees that (except where he/she has obtained identical certifications from proposed 

subcontractors for specific time periods) he/she will obtain identical certifications from proposed 

subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the 

provisions of the Equal Opportunity clause, and that he/she will retain such certifications in his/her 

files. 

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 

Company:   

By:   

Printed Name:    

Title:    

Date:   
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NONCOLLUSION AFFIDAVIT 

(Title 23 United States Code Section 112 and Public Contract Code Section 7106) 

In accordance with Title 23 United States Code Section 112 and California Public Contract Code 

Section 7106, the bidder hereby declares, under penalty of perjury, that the bid is not made in the 

interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, 

or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or 

indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or 

indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham 

bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or 

indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of 

the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of 

that of any other bidder, or to secure any advantage against the public body awarding the contract of 

anyone interested in the proposed contract; that all statements contained in the bid are true; and, 

further, that the bidder has not, directly or indirectly, submitted his or her bid price or any other 

breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, 

and will not pay, any fee to any corporation, partnership, company, association, organization, bid 

depository, or to any member or agent thereto to effectuate a collusive or sham bid. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct. 

  

(Name of Company)  

By:   

  

Printed Name 

  

Title 

Date:   

 

 

 

 

 

 



 FED-26 Contract No. 245R12B580 

DEBARMENT AND SUSPENSION CERTIFICATION 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person 

associated therewith in the capacity of owner, partner, director, officer, manager: 

 Is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; 

 Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal 

agency within the past 3 years; 

 Does not have a proposed debarment pending; and  

 Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any manner involving fraud or official misconduct within the past 3 

years. 

If there are any exceptions to this certification, insert the exceptions below. Exceptions will not 

necessarily result in denial of award, but will be considered in determining bidder responsibility. For 

any exception noted, indicate to whom it applies, the initiating agency, and dates of action. 

  

  

  

  

  

  

(Name of Company)  

By:   

  

Printed Name 

  

Title 

Date:   

 

 

Note:  Providing false information may result in criminal prosecution or administrative sanctions.  

The above certification is part of the Proposal. 
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty 

of perjury, the following questionnaire:  

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest 

in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or 

completing a federal, state, or local government project because of a violation of law or a safety 

regulation?  

Yes   No   

If the answer is yes, explain the circumstances in the following space.  

  

  

  

  

  

  

  

  

I declare under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct. 

 

  

(Name of Company)  

By:   

  

Printed Name 

  

Title 

Date:   
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PUBLIC CONTRACT CODE SECTION 10232 STATEMENT 

 

 

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty 

of perjury, that no more than one final unappealable finding of contempt of court by a federal court 

has been issued against the Contractor within the immediately preceding two-year period because of 

the Contractor's failure to comply with an order of a federal court which orders the Contractor to 

comply with an order of the National Labor Relations Board. 

 

 

 

 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct: 

 

 

 

  

(Name of Company)  

By:   

  

Printed Name 

  

Title 

Date:   
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

 

 

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder 

hereby declares under penalty of perjury under the laws of the State of California that the bidder has 

____, has not ____ been convicted within the preceding three years of any offenses referred to in that 

section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of 

any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, 

any public works contract, as defined in Public Contract Code Section 1101, with any public entity, 

as defined in Public Contract Code Section 1100, including the Regents of the University of 

California or the Trustees of the California State University. The term “bidder” is understood to 

include any partner, member, officer, director, responsible managing officer, or responsible 

managing employee thereof, as referred to in Section 10285.1. 

 

Note: The bidder must place a check mark after “has” or “has not” in one of the blank 

spaces provided. 

 

Bidders are cautioned that making a false certification may subject the certifier to criminal 

prosecution. 

 

 

I declare under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct: 

 

 

  

(Name of Company)  

By:   

  

Printed Name 

  

Title 

Date:   
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NON-LOBBYING CERTIFICATION FOR FEDERAL AID CONTRACTS 

 

The prospective participant certifies, by signing and submitting their bid proposal, to the best of his 

or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding 

of any Federal contract, the making of any Federal grant, the making of any Federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, 

renewal, amendment, or modification of any Federal contract, grant, loan, or 

cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to 

any person for influencing or attempting to influence an officer or employee of any 

Federal agency, a Member of Congress, an officer or employee of Congress, or an 

employee of a Member of Congress in connection with this Federal contract, grant, 

loan, or cooperative agreement, the undersigned shall complete and submit Standard 

Form-LLL, “Disclosure of Lobbying Activities,” in accordance with its instructions. 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making or 

entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to 

file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 

than $100,000 for each such failure. 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 

require that the language of this certification be included in all lower tier subcontracts, which exceed 

$100,000 and that all such subrecipients shall certify and disclose accordingly. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct: 

 

 

 

  

(Name of Company)  

By:   

  

Printed Name 

  

Title 

Date:   
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DISCLOSURE OF LOBBYING ACTIVITIES 
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

         

   1. Type of Federal Action:  2. Status of Federal Action:  3. Report Type: 

  
  a. contract 

  
 a. bid/offer/application 

  
  a. initial 

    b. grant     b. initial award     b. material change 

    c. cooperative agreement     c. post-award    

    d. loan      For Material Change Only: 

    e. loan guarantee      year ____   quarter _________  

    f. loan insurance      date of last report ___________  
         

         

 4.  Name and Address of Reporting Entity    5. If Reporting Entity in No. 4 is Subawardee, 

        Enter Name and Address of Prime: 

     Prime    Subawardee    

       Tier _______ , if known    

         

         

         

   Congressional District, if known     Congressional District, if known 
         

         

 6.  Federal Department/Agency:    7. Federal Program Name/Description: 

         

         

        CFDA Number, if applicable ____________________  
         

         

 8. Federal Action Number, if known:     9. Award Amount, if known: 

         

         

         
         

         

 10.  a. Name and Address of Lobby Entity    b. Individuals Performing Services  (including 

         (If individual, last name, first name, MI)     address if different from No. 10a) 

        (last name, first name, MI) 

         

         

         

      (attach Continuation Sheet(s) if necessary)   
         

         

 11.  Amount of Payment (check all that apply)    13.  Type of Payment (check all that apply) 
         

$ _____________     actual    planned    a. retainer 

        b. one-time fee 

 12.  Form of Payment (check all that apply):     c. commission 

   a. cash     d. contingent fee 

   b. in-kind;  specify:  nature ______________      e  deferred 

     value _____________      f. other, specify __________________________  
         

         

 14.  Brief Description of Services Performed or to be performed and Date(s) of Service, including      

   officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:      

         

         

         

   (attach Continuation Sheet(s) if necessary)      
         

         

 15.  Continuation Sheet(s) attached:  Yes   No    
         

         

    16. Information requested through this form is authorized by Title 

31 U.S.C. Section 1352. This disclosure of lobbying reliance 

was placed by the tier above when his transaction was made or 

entered into. This disclosure is required pursuant to 31 U.S.C. 

1352. This information will be reported to Congress 

semiannually and will be available for public inspection. Any 

person who fails to file the required disclosure shall be subject 

to a civil penalty of not less than $10,000 and not more than 

$100,000 for each such failure. 

   

Signature: _________________________________________  

 

Print Name: _______________________________________  

 

Title: _____________________________________________  

 

Telephone No.: _____________________ Date: ___________  
         

         

        Authorized for Local Reproduction 

 Federal Use Only:       Standard Form - LLL 
         

Standard Form LLL Rev. 09-12-97 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 
 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation 

or receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. section 1352. The filing 

of a form is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to 

influence an officer or employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a 

Member of Congress in connection with a covered Federal action. Attach a continuation sheet for additional information if the 

space on the form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to the 

implementing guidance published by the Office of Management and Budget for additional information. 

 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the 

outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the 

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, 

previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District if known. 

Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward 

recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards include but 

are not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in Item 4 checks “Subawardee” then enter the full name, address, city, state and zip 

code of the prime Federal recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organization level below 

agency name, if known. For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of 

Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., 

Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or 

loan award number, the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., 

“RFP-DE-90-001.” 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal 

amount of the award/loan commitments for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in 

item 4 to influenced the covered Federal action. 

 (b) Enter the full names of the individual(s) performing services and include full address if different from 10 

 (c). Enter Last Name, First Name and Middle Initial (Ml). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying 

entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that 

apply. If this is a material change report, enter the cumulative amount of payment made or planned to be made. 

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the 

nature and value of the in-kind payment. 

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature. 

14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform 

and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in actual contact 

with Federal officials. Identify the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) 

of Congress that were contacted. 

15.  Check whether or not a continuation sheet(s) is attached. 

16. The certifying official shall sign and date the form; print his/her name title and telephone number.  
 

 

 

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for 

reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and 

reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of 

information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction 

Project (0348-0046), Washington, D.C. 20503. 
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BIDDER'S BOND 

 

KNOW ALL BY THESE PRESENTS: 

That we,   

  

as Principal, and   

 , 

as Surety, are held and firmly bound unto the County of San Luis Obispo, State of California 

(hereinafter called “County”) in the penal sum of Ten Percent (10%) of the total aggregate amount of 

the bid of the Principal above named, submitted by said Principal to the County for the work 

described below, for the payment of which sum in lawful money of the United States, well and truly 

to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents. In no case shall the liability of the Surety hereunder exceed the 

sum of   

  ($ ). 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

That whereas a bid to County for certain construction specifically described as follows, for which 

bids are to be opened on  , 20 , has been submitted by 

Principal to County for: 

 

BRIDGE PAINTING PROJECT 

VARIOUS COUNTY-WIDE BRIDGES 

SAN LUIS OBISPO COUNTY, CA 

 

CONTRACT NO. 245R12B580 

FEDERAL AID PROJECT NO. BPMPL-5949(124) 
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NOW, THEREFORE, the penal sum guaranteed by this bond shall be forfeited to the County 

in the event of any of the following: 

(1) The aforesaid Principal withdraws said bid after the time fixed in the Notice of Bidders 

for the opening of bids; or, 

(2) Principal fails to provide the County within the time(s) specified in the aforesaid contract 

documents all of the completed DBE documents required to perfect the Principal’s bid before the 

contract is awarded; or 

(3) Principal fails, within ten (10) calendar days, not including Saturdays, Sundays, and legal 

holidays, after receipt of written notice that the contract has been awarded to Principal, to, enter into 

a written contract with County, in the prescribed form, in accordance with the bid as accepted, and 

file with the County the certificates of insurance as stipulated in Article 7 of the Agreement and the 

two bonds (in the prescribed forms), one to guarantee faithful performance and the other to guarantee 

payment for labor and materials.  

Surety, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration or addition to the terms of said contract or to the work to be performed thereunder or the 

specifications accompanying the same shall in any manner affect its obligations on this bond, and it 

does hereby waive notice of any such change, extension, alteration, or addition. 

In the event suit is brought upon said bond by County and judgment is recovered, the Surety 

shall pay all costs incurred by County in such suit, including a reasonable attorney's fee to be fixed 

by the court. Death of the Principal shall not relieve Surety of its obligations hereunder. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this   day 

of , 20 . 

 

 

  (Seal) 

 

  (Seal) 

 

  (Seal) 

Principal  

 

  (Seal) 

 

  (Seal) 

 

  (Seal) 

Surety  

 

  

 

  

Address 

 

NOTE:  

 

Signatures of those executing for Surety must be properly acknowledged. 
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COUNTY OF SAN LUIS OBISPO 

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

 

AGREEMENT 

 

FOR 

 

BRIDGE PAINTING PROJECT 

VARIOUS COUNTY-WIDE BRIDGES 

SAN LUIS OBISPO COUNTY, CA 

 

CONTRACT NO. 245R12B580 

FEDERAL AID PROJECT NO. BPMPL-5949(124) 
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COUNTY OF SAN LUIS OBISPO 

 

AGREEMENT 

 

 

THIS AGREEMENT, made and entered into this   day of  , 20 , 

between the County of San Luis Obispo, a political subdivision and county of the State of California, 

party of the first part, hereinafter called "County" and   

the party of the second part, hereinafter called "Contractor". 

WITNESSETH, that for and in consideration of the mutual covenants and agreements hereinafter 

contained, the parties hereto agree as follows:  

ARTICLE 1 - WORK 

That the Contractor will, at its own proper cost and expense, do all the work and furnish all the 

equipment and materials necessary to construct and complete in good and workmanlike manner to 

the satisfaction of the Board of Supervisors of said County, for  
 

BRIDGE PAINTING PROJECT 

VARIOUS COUNTY-WIDE BRIDGES 

SAN LUIS OBISPO COUNTY, CA 
 

CONTRACT NO. 245R12B580 

FEDERAL AID PROJECT NO. BPMPL-5949(124) 
 

all in strict accordance with the Contract Documents, including without limitation, the Project Plans, 

the Standard Specifications of the State of California, Department of Transportation, dated May 2006 

(hereinafter called, “Standard Specifications”), the Standard Plans of the State of California, 

Department of Transportation, dated May 2006 (hereinafter called, “Standard Plans”), and the 

Special Provisions therefor, on file in the Department of Public Works and Transportation and the 

Office of the Clerk of the Board of Supervisors of the County of San Luis Obispo, State of 

California. 

ARTICLE 2 - CONTRACT 

This Agreement, together with the Notice and Instructions to Bidders, Bid Proposal and Forms, 

Standard Specifications, Standard Plans, the Special Provisions, including without limitation the 

Project Plans incorporated therein, and all addenda thereto, form the contract, and said documents by 

this reference become as fully a part of this Agreement as if set forth in full and are herein sometimes 

referred to as “Contract” or as “Contract Documents”. The terms set forth below, when utilized in 

said documents, shall mean as follows:  
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PUBLIC WORKS DIRECTOR: Means the Director of Public Works and Transportation 

(hereinafter, also the Department of Public Works) of the County of San Luis Obispo, State 

of California, acting either directly or through properly authorized agent(s), acting within the 

scope of the particular duties delegated to them, including registered engineers employed by 

the Department of Public Works and Transportation. 

COUNTY CLERK: Means the Clerk of the Board of Supervisors of the County of San Luis 

Obispo, State of California. 

ARTICLE 3 - CONTRACT TIMES 

The Contractor shall begin work within ten (10) calendar days, not including Saturdays, Sundays, or 

legal holidays, from the date of receipt of County's Notice to Contractor to Proceed, and the work to 

be accomplished under this contract shall be completed within the time limit provided in Section 4, 

“Prosecution and Progress of the Work”, of the Special Provisions. Attention is directed to the 

provisions of said Section 4, “Prosecution and Progress of the Work”, of the Special Provisions for 

the amount of liquidated damages. 

ARTICLE 4 - CONTRACT PRICE 

The total Contract price is the amount of the Contractor’s bid as set forth in the award of the Contract 

approved by the County’s Board of Supervisors. The Contractor will receive and accept and the 

County will pay the prices specified in the attached Bid Proposal, which is incorporated herein by 

reference, as full compensation for furnishing all labor, materials, and equipment for doing all the 

work contemplated and embraced in this Agreement. To the extent permitted by law, the Contractor 

assumes during the progress of the work and before its acceptance, any and all loss or damage arising 

out of the nature of the work aforesaid or from the action of the elements, or from any unforeseen 

difficulties or obstructions which may arise or be encountered in the prosecution of the work until its 

acceptance by the County; and assumes any and all expenses incurred by or in consequence of the 

suspension or discontinuance of work, for well and faithfully completing the work, and the whole 

thereof, in the manner and to the requirements of the Plans, Special Provisions, Standard 

Specifications, Standard Plans, and the Public Works Director. 

ARTICLE 5 - SUBCONTRACTING 

The Contractor's attention is directed to the provisions of Section 2-1.02, “Required Listing of 

Proposed Subcontractors,” of the Special Provisions and the requirements contained therein. 

Additionally, the Contractor's attention is directed to the provisions of the “Subletting and 

Subcontracting Fair Practices Act” set forth in Sections 4100-4114 of the Public Contract Code.  
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ARTICLE 6  

The Contractor agrees that the Public Works Director shall decide as to the meaning of the Standard 

Specifications, Standard Plans, and Special Provisions for the work, including without limitation the 

Project Plans incorporated therein, where the same may be found to be obscure or in dispute and the 

decision shall be final. The Public Works Director shall have the right to correct any errors or 

omissions therein when such corrections are necessary to the proper fulfillment of the intention of 

the Special Provisions, Standard Specifications and Standard Plans; the action of such corrections is 

to take effect from the time said Public Works Director gives notice thereof to the Contractor. 

ARTICLE 7 - INSURANCE REQUIREMENTS 

Contractor, at its sole cost, shall purchase and maintain the insurance policies set forth below on all 

of its operations under this Agreement. All of the insurance companies providing insurance for 

Contractor shall have, and provide evidence of, an A.M. Best & Co. rating of A:VII or above, unless 

exception is granted by Risk Manager. Further, all policies shall be maintained for the full term of 

this Agreement and related warranty period if applicable. 

7.01 SCOPE AND LIMITS OF REQUIRED INSURANCE POLICIES 

A. COMMERCIAL GENERAL LIABILITY 

Policy shall include coverage at least as broad as set forth in Insurance Services Office 

Commercial General Liability Coverage (CG 00 01) with policy limits of not less than $2 

million dollars combined single limit per occurrence. Policy shall be endorsed with the 

following specific language or contain equivalent language in the policy: 

i.) The County of San Luis Obispo, its officers, officials, employees, and volunteers are 

named as an additional insured for all liability arising out of the operations by or on 

behalf of the named insured in the performance of this Agreement. General liability 

coverage can be provided in the form of an endorsement to the Contractor’s 

insurance as least as broad as ISO Form CG 20 10 11 85 or if not available, through 

the addition of both CG 20 10 and CG 20 37 (if a later edition is used). 

ii.) The insurance provided herein shall be considered primary coverage to the County of 

San Luis Obispo with respect to any insurance or self insured retention maintained by 

the County. Further, the County’s insurance shall be considered excess insurance 

only and shall not be called upon to contribute to this insurance. 

iii.) The policy shall not be cancelled or materially changed without first giving thirty 

days prior written notice to the County of San Luis Obispo, Department of Public 

Works. 
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B. BUSINESS AUTOMOBILE POLICY 

Policy shall include coverage at least as broad as set forth in the liability section of 

Insurance Services Office Business Auto Coverage (CA 00 01) with  policy limits of no 

less than $1 million dollars combined single limit for each occurrence. Said insurance 

shall include coverage for owned, non-owned, and hired vehicles. Policy shall be 

endorsed with the following specific language or contain equivalent language in the 

policy: 

i.) The County of San Luis Obispo, its officers, officials, employees, and volunteers are 

named as an additional insured for all liability arising out of the operations by or on 

behalf of the named insured in the performance of this Agreement. 

ii.) The policy shall not be cancelled or materially changed without first giving thirty 

days prior written notice to the County of San Luis Obispo, Department of Public 

Works. 

C. WORKERS’ COMPENSATION / EMPLOYERS’ LIABILITY INSURANCE 

i.) Workers’ Compensation: policy shall provide statutory limits as required by State of 

California. Policy shall be endorsed with the following specific language or contain 

equivalent language in the policy:  

a. Contractor and its insurer shall waive all rights of subrogation against the County, 

its officers and employees for workers’ compensation losses arising out of this 

Agreement. 

b. The policy shall not be cancelled or materially changed without first giving thirty 

days prior written notice to the County of San Luis Obispo, Department of Public 

Works. 

ii.) Employer’s Liability:  policy shall provide $1 million dollars per accident for bodily 

injury or disease. 

If the Contractor maintains higher limits than the minimum shown above, the County 

requires and shall be entitled to coverage for the higher limits maintained by the 

Contractor. 

7.02 DEDUCTIBLES AND SELF-INSURANCE RETENTIONS 

All deductibles and/or self-insured retentions which apply to the insurance policies required 

herein will be declared in writing and approved by the County prior to commencement of this 

Agreement. 
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7.03 DOCUMENTATION 

Prior to commencement of work and annually thereafter for the term of this Agreement, 

Contractor will provide to the County of San Luis Obispo, Department of Public Works, 

Room 207, County Government Center, CA 93408, Attention Design Engineer, Contract No. 

245R12B580, properly executed certificates of insurance clearly evidencing the coverage, 

limits, and endorsements specified in this Agreement. Further, at the County’s request, the 

Contractor shall provide certified copies of the insurance policies within thirty days of 

request. 

Failure of the County to demand such certificates or other evidence of Contractor's full 

compliance with these insurance requirements or failure of the County to identify a 

deficiency in compliance from the evidence provided shall not be construed as a waiver of 

Contractor’s obligation to maintain such insurance. 

7.04 ABSENCE OF INSURANCE COVERAGE 

County may direct Contractor to immediately cease all activities with respect to this 

Agreement if it determines that Contractor fails to carry, in full force and effect, all insurance 

policies with coverage levels at or above the limits specified in this Agreement. Any delays 

or expense caused due to stopping of work and change of insurance shall be considered 

Contractor’s delay and expense. 

7.05 SPECIAL RISKS OR CIRCUMSTANCES 

The County reserves the right to modify these requirements, including limits, based on the 

nature of the risk, prior experience, insurer, coverage, or other special circumstances. 

ARTICLE 8 - INDEMNIFICATION 

Contractor shall defend, indemnify, and hold harmless the County, its officers, employees, and 

volunteers from all claims, demands, damages, costs, expenses, judgments, attorney fees, liabilities, 

or other losses (hereafter, collectively “claims”) that may be asserted by any person or entity, and that 

arise out of or relate in any way to any acts or omissions relating to the performance of any duty, 

obligation, or work hereunder. The obligation to indemnify shall be effective and shall extend to all 

such claims, in their entirety, even when such claims arise from the comparative negligence of the 

County, its officers or employees. However, this indemnity will not extend to any claims arising out 

of the sole negligence or willful misconduct of the County, its officers or employees. 

The preceding paragraph applies to any theory of recovery relating to said act or omission by the 

Contractor, or its agents, employees, or other independent contractors directly responsible to 

Contractor, including, but not limited to the following: 

1. Violation of statute. 

2. Professional malpractice. 
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3. Willful, intentional or other wrongful acts, or failures to act. 

4. Negligence or recklessness. 

5. Furnishing of defective or dangerous products. 

6. Broad Form Property Damage (Including Completed Operations). 

7. Premises Liability. 

8. Strict Liability. 

9. Inverse condemnation. 

10. Violation of civil rights 

11. Violation of any federal or state stature, regulation, or ruling resulting in a 

determination by the Internal Revenue Service, California Franchise Tax Board, or 

any other California entity responsible for collecting payroll taxes, when the 

Contractor is not an independent contractor. 

Nothing contained in the foregoing indemnity provisions shall be construed to require the Contractor 

to indemnify the County, against any responsibility or liability in contravention of Civil Code 2782. 

It is the intent of the parties to provide the County the fullest indemnification, defense, and “hold 

harmless” rights allowed under the law. If any word(s) contained herein are deemed by a court to be 

in contravention of applicable law, said word(s) shall be severed from this contract and the remaining 

language shall be given full force and effect. 

All of the preceding indemnification rights granted the County above shall survive any termination 

of this agreement. 

ARTICLE 9 - FINAL PAYMENT 

It is mutually agreed between the parties hereto, that no certificate given or payments made under 

this contract, except the final payment, shall be evidence of the performance of this contract, either 

wholly or in part, against any claim of the Contractor. Final payment for the work performed under 

this contract shall not be made until the lapse of thirty-five (35) calendar days after the notice of 

completion of said work has been filed for record and no payment shall be construed to be an 

acceptance of any defective work or improper materials. The Contractor further agrees that 

acceptance by the Contractor of the final payment due under this contract, and the adjustment and 

payment of his/her bill rendered for any work done in accordance with any amendments of this 

Contract, shall be and shall operate as a release to the County of San Luis Obispo from any and all 

claims or liabilities on account of work performed under this Contract except claims or liabilities for 

which written notice of claim or protest has been filed with the Public Works Director. Besides  
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guarantees required elsewhere, the Contractor shall and does hereby guarantee all workmanship and 

material for a period of one year from and after both the date of acceptance of the work and the 

recordation of the notice of completion by the County and shall repair or replace any or all work and 

material, together with any other portions of the work which may be displaced in so doing, that in the 

opinion of the County is or becomes defective during the period of said guarantee without expense 

whatsoever to the County. 

ARTICLE 10 - CONTRACTOR’S REPRESENTATIONS 

The Contractor hereby declares that he/she has read the Contract Documents pertaining to the work 

to be accomplished hereunder, has carefully examined the plans and detail drawings of the work to 

be performed and fully understands the intent and meaning of the same. 

It is further stipulated and agreed that the Contractor shall keep himself/herself fully informed of all 

laws, ordinances, and regulations which do or may affect the conduct of the work, the materials used 

therein or persons engaged or employed thereupon and all such orders of bodies and tribunals having 

any jurisdiction over the same. If it be found that the Special Provisions or Standard Specifications 

for the work conflict with any such law, ordinance or regulation the Contractor shall immediately 

report same to the Public Works Director in writing. The Contractor shall at all times observe and 

comply with and shall cause all his/her agents, employees, and independent contractors hired by the 

Contractor to observe and comply with all such existing and future laws, ordinances, regulations, or 

decrees. 

ARTICLE 11 - APPRENTICES 

Attention is directed to the provisions in Sections 1777.5, 1777.6, and 1777.7 of the Labor Code 

concerning the employment of apprentices by the Contractor or any subcontractor. 

The Contractor and any subcontractor shall comply with the requirements of Sections 1777.5, 

1777.6, and 1777.7 of the Labor Code in the employment of apprentices. 

To insure compliance and complete understanding of the law relating to apprentices, and specifically 

the required ratio thereunder, each contractor or subcontractor should, where some question exists, 

contact the Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, 

California, or one of its branch offices prior to commencement of work on this contract. 

Responsibility for compliance with said Labor Code Sections lies with the prime contractor.  

ARTICLE 12 - PAYROLL RECORDS 

Attention is directed to the provisions in Section 1776 of the Labor Code concerning Contractor and 

subcontractor payroll records. 

The Contractor and any subcontractor shall comply with the requirements of Section 1776 of the 

Labor Code. 
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ARTICLE 13 - EQUAL EMPLOYMENT OPPORTUNITY 

During the performance of this contract, Contractor agrees to comply with all of the Equal 

Employment Opportunity provisions of Executive Order No. 11246 of September 24, 1965, as 

amended by Executive Order 11375 of October 13, 1967, and as supplemented in Department of 

Labor regulations (41 CFR Chapter 60), including the following: 

1. The Contractor will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, or national origin. The Contractor will take affirmative action to 

ensure that applicants are employed, and that employees are treated during employment without 

regard to their race, color, religion, sex, or national origin. Such action shall include, but not be 

limited to the following: employment, upgrading, demotion or transfer, recruitment or 

recruitment advertising, layoffs or termination, rates of pay or other forms of compensation, and 

selection for training, including apprenticeship. The Contractor agrees to post in conspicuous 

places, available to employees and applicants for employment, notices to be provided by the 

Department of Public Works setting forth the provisions of this nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor, state that all qualified applicants will receive consideration for employment 

without regard to race, color, religion, sex, or national origin. 

3. The Contractor will send to each labor union or representative of workers with which he/she has 

a collective bargaining agreement or other contract or understanding, a notice, to be provided by 

the Department of Public Works, advising the said labor union or worker’s representative of the 

Contractor’s commitments under this Article and shall post copies of the Notice in conspicuous 

places available to employees and applicants for employment. 

4. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 

1965, and of the rules, regulations (41 CFR, Part 60) and relevant orders of the Secretary of 

Labor. 

5. The Contractor will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant 

thereto, and will permit access to his books, records, and accounts by the County of San Luis 

Obispo and the Secretary of Labor for purposes of investigation to ascertain compliance with 

such rules, regulations, and orders. 

6. In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this 

contract or with any of the said rules, regulations or orders, this contract may be cancelled, 

terminated or suspended in whole or in part and the Contractor may be declared ineligible for 

further government contracts or federally assisted construction contracts in accordance with 

procedures authorized in Executive Order 11246 of September 24, 1965, and such other 

sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 

September 24, 1965, or by rule, regulation or order of the Secretary of Labor, or as otherwise 

provided by law. 
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7. The Contractor will include the provisions of this Article in every subcontract or purchase order 

unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to 

Section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be 

binding upon each subcontractor or vendor. The Contractor will take such action with respect to 

any subcontract or purchase order as the Public Works Director or the Secretary of Labor may 

direct as a means of enforcing such provisions including sanctions for noncompliance:  provided, 

however, that in the event a contractor becomes involved in, or is threatened with litigation with 

a subcontractor or vendor as a result of such direction by the Secretary of Labor, the Contractor 

may request the United States to enter into such litigation to protect the interests of the United 

States. 

ARTICLE 14 - SAFETY 

All work conducted by the Contractor and/or subcontractors in the execution of this contract shall be 

in accordance with current CAL OSHA requirements. Full compensation for compliance with the 

provisions of this Article shall be considered as included in the other items of work and no additional 

compensation will be allowed therefor. 

ARTICLE 15 - COPELAND ANTI-KICKBACK ACT 

During performance of this contract, Contractor agrees to comply with the Copeland Anti-Kickback 

Act (18 USC 874) as supplemented in the Department of Labor regulations (29 CFR Part 3). This act 

provides that the Contractor shall be prohibited from inducing any person employed in the 

construction, completion, or repair of public facilities to give up any part of the compensation which 

they are otherwise entitled. 

ARTICLE 16 - CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 

During the performance of this contract, Contractor and/or subcontractor agrees to comply with all of 

the standards, orders, and requirements issued under section 306 of the Clean Air Act (42 USC 

1857(h)), section 508 of the Clean Water Act (33 USC 1368), Executive Order 11738, and 

Environmental Protection Agency regulations (40 CFR Part 15). 

ARTICLE 17 - BONDS 

Contractor agrees that the Payment Bond and Performance Bond attached to this Agreement are for 

reference purposes only, and shall not be considered a part of this Agreement or any other Contract 

Document. Contractor further agrees that said bonds are separate obligations of the Contractor and its 

surety, and that any attorney’s fee provision contained in any payment bond or performance bond shall 

not apply to any legal action between Contractor and County to enforce any provision of the Contract 

Documents. 
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ARTICLE 18 - ATTORNEYS FEES 

No provisions of the Contract Documents provide either the Contractor or the County the right to be 

awarded any attorney’s fees and/or costs under Civil Code section 1717 in any legal action brought by 

either party to enforce any provision of the Contract Documents against the other party.  The parties 

agree that any references to attorney’s fees in language describing indemnification obligations do not 

constitute a contractual provision that would provide either the Contractor or the County the right to be 

awarded any attorney’s fees and/or costs under Civil Code section 1717 in any legal action brought by 

either party to enforce any provision of the Contract Documents against the other party. Any other 

language in the Contract Documents providing for a recovery of attorney’s fees shall be strictly 

construed as not including the recovery of any attorney’s fees incurred by either Contractor or County 

in any legal action brought by either party to enforce any provision of the Contract Documents against 

the other party.  

The parties agree that the Contract Documents contain no provisions that would allow either the 

Contractor or the County to be awarded attorney’s fees and/or costs under Civil Code section 1717.  

Nothing in this Article affects any right by Contractor or County to recover attorney’s fees or costs by 

operation of any law other than Civil Code section 1717. 

In the event of any conflict between language in this Article and any other language in the Contract 

Documents, the language in this Article shall prevail. 

ARTICLE 19 - TITLE VI ASSURANCES 

During the performance of this Agreement, the Contractor, for itself, its assignees and successors in 

interest (hereinafter collectively referred to as Contractor) agrees as follows: 

1. Compliance with Regulations: Contractor shall comply with the regulations relative to 

nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, 

Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 

referred to as the Regulations), which are herein incorporated by reference and made a part of 

this Agreement. 

2. Nondiscrimination: Contractor, with regard to the work performed by it during the Agreement, 

shall not discriminate on the grounds of race, color, sex, national origin, religion, age, or 

disability in the selection and retention of sub-applicants, including procurements of materials 

and leases of equipment.  Contractor shall not participate either directly or indirectly in the 

discrimination prohibited by Section 21.5 of the Regulations, including employment practices 

when the agreement covers a program set forth in Appendix B of the Regulations. 
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3.  Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 

solicitations either by competitive bidding or negotiation made by Contractor for work to be 

performed under a Sub-agreement, including procurements of materials or leases of equipment, 

each potential sub-applicant or supplier shall be notified by Contractor of the Contractor’s 

obligations under this Agreement and the Regulations relative to nondiscrimination on the 

grounds of race, color, or national origin. 

4. Information and Reports: Contractor shall provide all information and reports required by the 

Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 

accounts, other sources of information and its facilities as may be determined by the County, 

California Department of Transportation or FHWA to be pertinent to ascertain compliance with 

such Regulations or directives. Where any information required of Contractor is in the exclusive 

possession of another who fails or refuses to furnish this information, Contractor shall so certify 

to the County, California Department of Transportation or the FHWA as appropriate, and shall 

set forth what efforts Contractor has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of Contractor’s noncompliance with the 

nondiscrimination provisions of this agreement, the County or California Department of 

Transportation shall impose such agreement sanctions as it or the FHWA may determine to be 

appropriate, including, but not limited to: 

a. withholding of payments to Contractor under the Agreement within a reasonable period of 

time, not to exceed 90 days; and/or 

b. cancellation, termination or suspension of the Agreement, in whole or in part. 

6. Incorporation of Provisions: Contractor shall include the provisions of paragraphs (1) through (6) 

in every sub-agreement, including procurements of materials and leases of equipment, unless 

exempt by the Regulations, or directives issued pursuant thereto. 

 

Contractor shall take such action with respect to any sub-agreement or procurement as the County, 

California Department of Transportation or FHWA may direct as a means of enforcing such provisions 

including sanctions for noncompliance, provided, however, that, in the event Contractor becomes 

involved in, or is threatened with, litigation with a sub-applicant or supplier as a result of such 

direction, Contractor may request the California Department of Transportation enter into such litigation 

to protect the interests of the State, and, in addition, Contractor may request the United States to enter 

into such litigation to protect the interests of the United States. 

The Contractor shall maintain records and submit reports documenting performance under this article. 
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ARTICLE 20 - FAIR EMPLOYMENT PRACTICES 

1. In the performance of this Agreement, Contractor will not discriminate against any employee for 

employment because of race, color, sex, sexual orientation, religion, ancestry or national origin, 

physical disability, medical condition, marital status, political affiliation, family and medical care 

leave, pregnancy leave, or disability leave. Contractor will take affirmative action to ensure that 

employees are treated during employment without regard to their race, sex, sexual orientation, 

color, religion, ancestry, or national origin, physical disability, medical condition, marital status, 

political affiliation, family and medical care leave, pregnancy leave, or disability leave. Such 

action shall include, but not be limited to, the following: employment; upgrading; demotion or 

transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms 

of compensation; and selection for training, including apprenticeship. Contractor shall post in 

conspicuous places, available to employees for employment, notices to be provided by the 

County setting forth the provisions of this article. 

2. Contractor, its contractor(s) and all subcontractors shall comply with the provisions of the Fair 

Employment and Housing Act (Government Code Section 12900 et seq.), and the applicable 

regulations promulgated thereunder (California Code of Regulations, Title 2, Section 7285.0 et 

seq.). The applicable regulations of the Fair Employment and Housing Commission 

implementing Government Code, Section 12900(a-f), set forth in Chapter 5 of Division 4 of Title 

2 of the California Code of Regulations are incorporated into this Agreement by reference and 

made a part hereof as if set forth in full. Each of the Contractor’s contractors and all 

subcontractors shall give written notice of their obligations under this clause to labor 

organizations with which they have a collective bargaining or other agreements, as appropriate.  

 

3. Contractor shall include the nondiscrimination and compliance provisions of this clause in all 

contracts and subcontracts to perform work under this Agreement. 

 

4. Contractor will permit access to the records of employment, employment advertisements, 

application forms, and other pertinent data and records by the County, the California Department 

of Transportation, the State Fair Employment and Housing Commission, or any other agency of 

the State of California designated by California Department of Transportation, for the purposes 

of investigation to ascertain compliance with this article. 

 

5. Remedies for Willful Violation: 

 

a. The County may determine a willful violation of the Fair Employment provision to have 

occurred upon receipt of a final judgment to that effect from a court in an action to which 

Contractor was a party, or upon receipt of a written notice from the Fair Employment and 

Housing Commission that it has investigated and determined that Contractor has violated the 

Fair Employment Practices Act and had issued an order under Labor Code Section 1426 

which has become final or has obtained an injunction under Labor Code Section 1429. 
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b. For willful violation of this Fair Employment Provision, the County shall have the right to 

terminate this Agreement either in whole or in part, and any loss or damage sustained by the 

County in securing the goods or services thereunder shall be borne and paid for by Contractor 

and by the surety under the performance bond, if any, and the County may deduct from any 

moneys due or thereafter may become due to Contractor, the difference between the price 

named in the Agreement and the actual cost thereof to the County to cure Contractor's breach 

of this Agreement. 
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PERFORMANCE BOND 

 

KNOW ALL BY THESE PRESENTS:  That 

 WHEREAS, the Board of Supervisors of the County of San Luis Obispo, State of California, 

has awarded to   

  

(hereinafter designated as “Principal”) a contract for   

  

  

 ; and 

 WHEREAS, said Principal is required under the terms of said contract to furnish a bond for 

the faithful performance of said contract; 

NOW, THEREFORE, we, the Principal and   

 , as Surety, are held and firmly bound 

unto the County of San Luis Obispo, (hereinafter called “County”), in the penal sum of  

   

($ ), lawful money of the United States, for the payment of which sum well and 

truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents. 

 The condition of this obligation is such that if the above bounded Principal, his or its heirs, 

executors, administrators, successors or assigns, shall in all things stand to and abide by, and well 

and truly keep and perform the covenants, conditions and agreements in the said contract and any 

alteration thereof made as therein provided, on his/her or their part, to be kept and performed at the 

time and in the manner therein specified, and in all respects according to their true intent and 

meaning, and shall indemnify and save harmless County, its officers, agents, and employees, as 

therein stipulated, then this obligation shall become null and void; otherwise it shall be and remain in 

full force virtue and effect. 

And the said Surety, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the contract or to the work to be performed 

thereunder or the specifications accompanying the same shall in any manner affect its obligations on 
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this bond, and it does hereby waive notice of any such change, extension of time, alteration, or 

additions to the terms of the contract or to the work or to the specifications. 

In the event suit is brought upon this bond by County and judgment is recovered, Surety shall 

pay all costs incurred by County in such suit, including a reasonable attorney's fee to be fixed by the 

Court. 

Death of the Principal shall not relieve Surety of its obligations hereunder. 

 IN WITNESS WHEREOF, one identical counterpart of this instrument, which shall for all 

purposes be deemed an original thereof, has been duly executed by Principal and Surety above 

named, on the   day of , 20 . 

 

  (Seal) 

  (Seal) 

  (Seal) 

Principal  

  (Seal) 

  (Seal) 

  (Seal) 

Surety  

  

  

Address 

 

NOTE:  

 

Signatures of those executing for Surety must be properly acknowledged.  
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PAYMENT BOND 

KNOW ALL BY THESE PRESENTS: 

WHEREAS, the Board of Supervisors of the County of San Luis Obispo, State of California, 

and   

  (hereinafter designated as “Principal”) have  

entered into an agreement for    

 

  

  

which said Agreement, and all of the Contract Documents attached to or forming a part of said 

Agreement, are hereby referred to and made a part hereof; and 

WHEREAS, pursuant to law, the Principal is required before entering upon the performance 

of the Work, to file a good and sufficient bond with the body by whom the contract is awarded, to 

secure claims to which reference is made in Sections 3247 through 3252, inclusive, of the Civil Code 

of California, and Sections 3181, 3110, 3111 and 3112 of the Civil Code of California, 

NOW, THEREFORE, said Principal and the undersigned   

  

as corporate surety, are held and firmly bound unto the County of San Luis Obispo, and unto all 

laborers, materialmen, and other persons referred to in said statutes in the sum of  

  

($ ), lawful money of the United States for the payment of which sum well 

and truly made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, jointly 

and severally by these presents. 

The condition of this obligation is such that if the said Principal, his/her or its heirs, 

executors, administrators, successors or assigns, or subcontractors, shall fail to pay any of the 

persons named in Civil Code Section 3181, or amounts due under the Unemployment Insurance 

Code with respect to work or labor performed by any such claimant, or any amounts required to be 

deducted, withheld, and paid over to the Employment Development Department from the wages of 

employees of the Principal and his/her subcontractors pursuant to Section 13020 of the 

Unemployment Insurance Code, with respect to such work and labor, that the surety herein will pay 

for the same in an amount not exceeding the sum specified in this bond, otherwise the above 
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obligation shall be void. In case suit is brought upon this bond, the said surety will pay a reasonable 

attorney's fee to be fixed by the court. 

This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 

as to give a right of action to such persons or their assigns in any suit brought upon this bond. 

Should the condition of this bond be fully performed, then this obligation shall become null 

and void, otherwise it shall be and remain in full force, virtue, and effect. 

And the said Surety, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the contract or to the work to be performed 

thereunder or the specifications accompanying the same shall in any manner affect its obligations on 

this bond, and it does hereby waive notice of any such change, extension of time, alteration, or 

additions to the terms of the contract or to the work or to the specifications. 

Death of the Principal shall not relieve Surety of its obligations hereunder. 

IN WITNESS WHEREOF one identical counterpart of this instrument, which shall for all 

purposes be deemed an original thereof, has been duly executed by the Principal and Surety above 

named, on the   day of , 20 . 

 

  (Seal) 

  (Seal) 

  (Seal) 

Principal  

  (Seal) 

  (Seal) 

  (Seal) 

Surety  

  

  

Address 

 

NOTE: 

Signatures of those executing for Surety must be properly acknowledged. 
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SECTION 1. SPECIFICATIONS AND PLANS 

 

1-1.01 SPECIFICATIONS AND PLANS 

The work embraced herein shall be done in accordance with the Standard 

Specifications of the State of California, Department of Transportation, dated 

May 2006 (hereinafter called, “Standard Specifications”), the Standard Plans of 

the State of California, Department of Transportation, dated May 2006 

(hereinafter called, “Standard Plans”), insofar as they may apply and in 

accordance with these Contract Documents. Wherever State Agencies, 

Departments, or Officers are referred to in the above mentioned Standard 

Specifications and Standard Plans, the comparable County of San Luis Obispo 

Agency, Department, or Officer having jurisdiction shall be meant thereby for the 

purpose of these Contract Documents. 

The County hereby elects under Public Contract Code § 20396 to have said 

applicable provisions of the Standard Specifications and Standard Plans 

referenced above, including those provisions modified by these Special 

Provisions, governed by the State Contract Act to the extent, and only to the 

extent, one or both of the following conditions is satisfied:  (1) the applicable 

provisions of the Standard Specifications or Standard Plans expressly refer to the 

State Contract Act; or (2) the County would lack the authority  to implement the 

applicable provisions of the Standard Specifications or Standard Plans absent the 

County’s election to have the County’s implementation of the provisions 

governed by the State Contract Act. 

No amendment by the Department of Transportation to the Standard 

Specifications shall apply to these Contract Documents unless the 

amendment is expressly set forth in these Special Provisions. 

In case of conflict between the Standard Specifications and the contract Special 

Provisions herein, the Special Provisions shall take precedence over such 

conflicting portions. 
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SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS 

2-1.01 PROPOSAL REQUIREMENTS AND CONDITIONS 

Attention is directed to the provisions in Section 2, “Proposal Requirements and 

Conditions,” of the Standard Specifications and these Special Provisions for the 

requirements and conditions which the bidder must observe in preparation and 

the submission of their bid. 

The bidder's bond shall conform to the bond form in the section titled “Bid 

Proposal and Forms” of the Contract Documents and shall be properly filled out 

and executed. The bidder’s bond form included in the Contract Documents may 

be used. 

In conformance with Public Contract Code Section 7106, a Noncollusion 

Affidavit is included in the section titled “Bid Proposal and Forms” of the 

Contract Documents. 

The Contractor, sub-recipient, or subcontractor shall not discriminate on the basis 

of race, color, national origin, or sex in the performance of this contract. The 

Contractor shall carry out applicable requirements of Title 49 Code of Federal 

Regulations Part 26 (49 CFR 26) in the award and administration of contracts 

financed in whole or in part with Federal funds. Failure by the Contractor to carry 

out these requirements is a material breach of this contract, which may result in 

the termination of this contract or such other remedy as the County deems 

appropriate. Each subcontract signed by the bidder must include this assurance. 

Failure of the bidder to fulfill the requirements of the Contract Documents for 

submittals required to be furnished after bid opening will be grounds for finding 

the bid nonresponsive. 

The following provisions for Section 2, “Proposal Requirements and 

Conditions,” of the Standard Specifications are hereby modified as set forth 

hereafter. 

Section 2-1.03, “Examination of Plans, Specifications, Contract, and Site of 

Work,” of the Standard Specifications is hereby amended by modifying the first 

sentence of the 5th paragraph to read: “Inspection of such records may be made at 

the Department of Public Works and Transportation of the County of San Luis 

Obispo.” 

Section 2-1.05, “Proposal Forms” of the Standard Specifications, is hereby 

amended by substituting the words, “General and Special Provisions” for the 

words, “Proposal and Contract” in the first sentence of the 2nd paragraph and by 

substituting the words, “Notice to Bidders” for the words, “Notice to 

Contractors” in the first sentence of the 3rd paragraph. The 4th paragraph is 

hereby amended to read: “Proposal forms shall be obtained from the Department 

of Public Works and Transportation, County Government Center, San Luis 

Obispo, CA. 93408.” The 5th paragraph is hereby deleted. 
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Section 2-1.07, “Proposal Guaranty” of the Standard Specifications, is hereby 

amended by substituting the words, “made payable to the County of San Luis 

Obispo” for the words, “made payable to the Director of Transportation” in the 

first paragraph. The 2nd paragraph is hereby amended by adding the following 

sentence, “The provisions of the Public Contract Code § 10181 are applicable to 

this contract.” The first sentence of the last paragraph is hereby amended by 

substituting the words, “General and Special Provisions” for the words, “Proposal 

and Contract”. The last sentence of the last paragraph is hereby deleted. 

Section 2-1.08, “Withdrawal of Proposals” of the Standard Specifications, is 

hereby amended by substituting the words, “Office of the Clerk of the Board of 

Supervisors of the County of San Luis Obispo” for the words, “Office Engineer, 

Division of Construction” in the first sentence. The last sentence is hereby 

amended by modifying it to read: “Any bid received at the Office of the Clerk of 

the Board of Supervisors of the County of San Luis Obispo after the date and 

time specified in the Notice to Bidders shall not be considered and shall be 

returned to the bidder unopened nor may any bid be withdrawn after the time 

fixed in the public notice for the opening of bids.” 

Section 2-1.105, “Previous Disqualification, Removal or Other Prevention of 

Bidding”, of the Standard Specifications, is hereby amended by deleting the first 

paragraph. 

Section 2-1.108, “Compliance with Orders of the National Labor Relations 

Board”, of the Standard Specifications, is hereby amended by modifying the last 

paragraph to read: “The statement required by said Section 10232 is included in 

the section titled “Bid Proposal and Forms” of the Contract Documents.” 

Section 2-1.11, “Ineligibility to Contract”, of the Standard Specifications is 

hereby amended by modifying the last paragraph to read: “A form for the 

statement required by Section 10285.1 is included in the section titled “Bid 

Proposal and Forms” of the Contract Documents.” 

2-1.02 REQUIRED LISTING OF PROPOSED SUBCONTRACTORS 

The designated subcontractors listed in the bidder's proposal shall list therein the 

name and address of all subcontractors to whom the bidder proposes to 

subcontract portions of the work in an amount in excess of 1/2 of one percent of 

the total bid, or in the case of bids for the construction of streets and highways, 

including bridges, in excess of 1/2 of the one percent or $10,000, whichever is 

greater, in accordance with the Subletting and Subcontracting Fair Practices Act 

commencing with Section 4100 of the Public Contract Code. The bidder’s 

attention is invited to other provisions of said Act related to the imposition of 

penalties for a failure to observe its provisions by using unauthorized 

subcontractors or by making unauthorized substitutions. 

The “DESIGNATION OF SUBCONTRACTORS” form for the designation of 

subcontractors, as required herein, is included in the section titled “Bid Proposal 
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and Forms” of the Contract Documents and shall be completely filled out, signed 

by the bidder, and submitted with the bid proposal. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis 

of race, color, national origin, or sex in the performance of this contract. The 

Contractor shall carry out applicable requirements of 49 CFR part 26 in the award 

and administration of contracts financed in whole or in part with Federal funds. 

Failure by the Contractor to carry out these requirements is a material breach of 

this contract, which may result in the termination of this contract or such other 

remedy as the County deems appropriate. Each subcontract signed by the bidder 

must include this assurance. 

2-1.03 FEDERAL LOBBYING RESTRICTIONS 

Section 1352, Title 31, United States Code prohibits Federal funds from being 

expended by the recipient or any lower tier subrecipient of a Federal-aid contract 

to pay for any person for influencing or attempting to influence a Federal agency 

or Congress in connection with the awarding of any Federal-aid contract, the 

making of any Federal grant or loan, or the entering into of any cooperative 

agreement. 

If any funds other than Federal funds have been paid for the same purposes in 

connection with this Federal-aid contract, the recipient shall submit an executed 

certification and, if required, submit a completed disclosure form as part of the 

bid documents. 

A certification for Federal-aid contracts regarding payment of funds to lobby 

Congress or a Federal agency is included in the Contract Documents. Standard 

Form - LLL, “Disclosure of Lobbying Activities,” with instructions for 

completion of the Standard Form is also included. Signing the Proposal shall 

constitute signature of the Certification. 

The above-referenced certification and disclosure of lobbying activities shall be 

included in each subcontract and any lower-tier contracts exceeding $100,000. 

All disclosure forms, but not certifications, shall be forwarded from tier to tier 

until received by the Engineer. 

The Contractor, subcontractors, and any lower-tier contractors shall file a 

disclosure form at the end of each calendar quarter in which there occurs any 

event that requires disclosure or that materially affects the accuracy of the 

information contained in any disclosure form previously filed by the Contractor, 

subcontractors, and any lower-tier contractors. An event that materially affects 

the accuracy of the information reported includes: 

1. A cumulative increase of $25,000 or more in the amount paid or expected to 

be paid for influencing or attempting to influence a covered Federal action; or 

2. A change in the person(s) or individual(s) influencing or attempting to 

influence a covered Federal action; or 
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3. A change in the officer(s), employee(s), or Member(s) contacted to influence 

or attempt to influence a covered Federal action. 

2-1.04 DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

This contract is subject to Title 49 Code of Federal Regulations Part 26 (49 CFR 

26) entitled "Participation by Disadvantaged Business Enterprises in Department 

of Transportation Financial Assistance Programs." The Regulations in their 

entirety are incorporated herein by this reference. 

Under 49 CFR 26.13(b): 

The Contractor, subrecipient, or subcontractor shall not discriminate on the 

basis of race, color, national origin, or sex in the performance of this contract. 

The Contractor shall carry out applicable requirements of 49 CFR Part 26 in 

the award and administration of contracts financed in whole or in part with 

Federal funds. Failure by the Contractor to carry out these requirements is a 

material breach of this contract, which may result in the termination of this 

contract or such other remedy as the County deems appropriate. 

Consistent with 49 Code of Federal Regulations (CFR) Part 26.11, data provided 

by the bidders on the “BIDDER’S LIST OF SUBCONTRACTORS (DBE AND 

NON-DBE)” will provide the County as accurate data as possible about the DBE 

and non-DBE firms actively seeking work on its public works contracts, for use 

in setting overall DBE goals. Bidders shall submit the “BIDDER’S LIST OF 

SUBCONTRACTORS (DBE AND NON-DBE)” forms with their bid. 

Bidders shall take necessary and reasonable steps to ensure that DBEs have an 

opportunity to participate in this contract (49 CFR 26).  

To ensure there is equal participation of the DBE groups specified in 49 CFR 

26.5, the County specifies a goal for DBEs. 

It is the bidder’s responsibility to make enough work available to DBEs and to 

select those portions of the work or material needs consistent with the available 

DBE subcontractors and suppliers. 

Bidders shall meet the DBE Goal shown in the Notice to Bidders or 

demonstrate that, prior to bidding, Good Faith Efforts were made to meet 

the goal. 

It is the bidder’s responsibility to verify that the DBE firm is certified as DBE at 

the date of bid opening. Listings of DBEs certified by the California Unified 

Certification Program are available at: 

http://www.dot.ca.gov/hq/beq/find_certified.htm 

All DBE participation will count towards the County’s Annual Anticipated DBE 

Participation Level and the California Department of Transportation’s federally 

mandated statewide overall DBE goal. 
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Credit for materials or supplies purchased from DBEs will count towards the 

DBE goal in the following manner: 

1. If the materials or supplies are obtained from a DBE manufacturer, 100 

percent of the cost of the materials or supplies will count toward the DBE 

goal. 

2. If the materials or supplies are purchased from a DBE regular dealer, 60 

percent of the cost of the materials or supplies will count toward the DBE 

goal. 

3. If the DBE is neither a manufacturer nor a regular dealer, only the entire 

amount of fees, commissions, and charges for assistance in the 

procurement and delivery of the materials or supplies will count toward 

the DBE goal. 49 CFR 26.55 defines “manufacturer” and “regular 

dealer”. 

Credit for employing a DBE trucking company will count towards the DBE goal 

if the DBE trucking company performs a commercially useful function as defined 

in 49 CFR 26.55(D)(1) though (4) and (6). 

2-1.04A  DBE COMMITMENT SUBMITTAL 

Bidders shall submit DBE information on the “DBE COMMITMENT” form 

included in the section titled “Bid Proposal and Forms” of the Contract 

Documents with the bid proposal. This form shall be completely filled out, 

signed by the bidder, and submitted with the bid proposal regardless of whether 

DBE participation is reported. 

Bidders are encouraged to submit written confirmation for each DBE listed on 

said form that is participating in the contract work with the bid proposal. A copy 

of a DBE’s quote will serve as written confirmation that the DBE is participating 

in the contract. If said written confirmation is not submitted with the bid, the 

apparent low bidder, second low bidder, and the third low bidder, must 

complete and submit this confirmation to the office of the County Clerk, 

1055 Monterey Street, Room D-120, San Luis Obispo, CA 93408, no later 

than 4:00 p.m. on the second business day after bid opening. Failure to 

submit said confirmation within said time period shall be grounds for forfeiture 

of the bidder’s security. A copy of a DBE’s quote will serve as written 

confirmation that the DBE is participating in the contract.  If a DBE is 

participating as a joint venture partner, Bidders are encouraged to submit a copy 

of the joint venture agreement. 

Other bidders do not need to submit the written confirmation unless the County 

requests it. If the County requests a bidder to submit this confirmation, the bidder 

shall submit said confirmations no later than 4:00 p.m. on the third business day 

following the request. 



FED-66 

A DBE subcontractor listed on the “DBE COMMITMENT” form shall also be 

listed on the “DESIGNATION OF SUBCONTRACTORS” form when the bidder 

proposes to subcontract portions of the work in an amount in excess of 1/2 

of one percent of the total bid, or in the case of bids for the construction of streets 

and highways, including bridges, in excess of 1/2 of the one percent or $10,000, 

whichever is greater, in accordance with the Subletting and Subcontracting Fair 

Practices Act commencing with Section 4100 of the Public Contract Code. 

2-1.04B GOOD FAITH EFFORT SUBMITTAL 

Bidders are encouraged to submit the “DBE INFORMATION – GOOD FAITH 

EFFORTS” form and supporting documentation (hereafter, collectively “GFE 

documentation”) with the bid proposal to establish that, before the bid, the bidder 

made adequate Good Faith Efforts (GFE) to meet the goal.  

If the GFE documentation is not submitted with the bid, the apparent low 

bidder, second low bidder, and the third low bidder, must complete and 

submit this documentation to the County. The GFE documentation must be 

received by the County no later than 4:00 p.m. on the second business day 

after bid opening. Failure to submit said form and the relevant supporting 

documentation within said time period shall be grounds for forfeiture of the 

bidder’s security. GFE documentation shall be submitted to the office of the 

County Clerk, 1055 Monterey Street, Room D-120, San Luis Obispo, California 

93408. 

Other bidders do not need to submit the GFE documentation unless the County 

requests it. If the County requests a bidder to submit their GFE documentation, 

the bidder shall submit said documentation no later than 4:00 p.m. on the third 

business day following the request. 

Bidders are cautioned that even though their “DBE COMMITMENT” form 

indicates they will meet the DBE goal, they are required to submit their GFE 

documentation, within the time specified herein, to be considered a responsive 

bidder in the event the County finds the DBE goal has not been met. 

The GFE documentation must include the following information and supporting 

documents, as necessary: 

1. Items of work the bidder has made available to DBE firms. Identify those 

items of work the bidder might otherwise perform with its own forces and 

those items that have been broken down into economically feasible units 

to facilitate DBE participation. For each item listed, show the dollar value 

and percentage of the total contract. It is the bidder’s responsibility to 

demonstrate that sufficient work to meet the goal was made available to 

DBE firms. 

2. The names of certified DBEs and the dates on which they were solicited 

to bid on the project. Include the items of work offered. Describe the 

methods used for following up initial solicitations to determine with 
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certainty if the DBEs were interested, and the dates of the follow up. 

Attach supporting documents such as copies of letters, memos, facsimiles 

sent, telephone logs, telephone billing statements, and other evidence of 

solicitation. Bidders are reminded to solicit certified DBEs through all 

reasonable and available means and provide sufficient time to allow 

DBEs to respond. 

3. For each item of work made available, the DBEs that provided quotes, the 

selected firm and its status as a DBE, the price quote for each firm, and 

the name, address, and telephone number for each firm. If the firm 

selected for the item is not a DBE, provide the reasons for the selection. 

4. The names and dates of each publication in which a request for DBE 

participation for the project was placed by the bidder. Attach copies of the 

published advertisements. 

5. The names of agencies and the dates on which they were contacted to 

provide assistance in contacting, recruiting, and using DBE firms. If the 

agencies were contacting in writing, provide copies of supporting 

documents. 

6. Descriptions of the efforts made to provide interested DBEs with 

adequate information about the plans, specifications, and requirements of 

the contract to assist them in responding to a solicitation. If the bidder has 

provided information, identify the name of the DBE assisted, the nature 

of the information provided, and date of contact. Provide copies of 

supporting documents, as appropriate. 

7. Descriptions of efforts made to assist interested DBEs in obtaining 

bonding, lines of credit, insurance, necessary equipment, supplies, and 

materials (excluding supplies and equipment which the DBE 

subcontractor purchases or leases from the prime contractor or its 

affiliate). If such assistance was provided by the bidder, identify the name 

of the DBE assisted, nature of the assistance offered, and date. Provide 

copies of supporting documents, as appropriate. 

8. Any additional data to support a demonstration of GFE. 

The County may consider DBE commitments of the 2nd and 3rd bidders when 

determining whether the low bidder made good faith efforts to meet the DBE 

goal. 

2-1.05 SSPC QP CERTIFICATION) 

The County of San Luis Obispo has determined that the bidder must submit 

evidence that the prime or subcontractor engaged in surface preparation and 

coating application be certified by the Society for Protective Coatings under 

SSPC-QP 1. 
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The County of San Luis Obispo has determined that the bidder must submit 

evidence that the prime or subcontractor engaged in lead paint removal be 

certified by the Society for Protective Coatings under SSPC-QP 2, Category A. 

This certification is in addition to the SSPC-QP 1 certification required for any 

contractor or subcontractor engaged in surface preparation and coating 

application. 

Bidders shall submit the “SSPC QP Certification” form included in the section 

titled “Bid Proposal and Forms” of the Contract Documents and proof of 

certification under the Society of Protective Coatings QP Certification Program 

with the bid proposal.  

A copy of the SSPC-QP 1 and SSPC-QP 2 Certificates will serve as proof of 

certification.  

Failure to complete, sign, and submit the “SSPC QP Certification” form and 

submit the required proof of certification with the bid may result in the bid being 

rejected as non-responsive. 
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SECTION 3. AWARD AND EXECUTION OF CONTRACT 

 

3-1.01 AWARD OF CONTRACT 

Attention is directed to the provisions of Section 3, “Award and Execution of 

Contract,” of the Standard Specifications and these Special Provisions for the 

requirements and conditions concerning award and execution of the contract. 

The award of contract, if it be awarded, will be to the lowest responsible bidder 

whose proposal complies with all of the requirements prescribed. Such award, if 

made, will be made within 45 calendar days after the opening of proposals.  

If the lowest responsible bidder refuses or fails to execute the contract, the Board 

of Supervisors of the County of San Luis Obispo may award the contract to the 

second lowest responsible bidder. Such award, if made, will be made within 75 

calendar days after the opening of proposals. If the second lowest responsible 

bidder refuses or fails to execute the contract, the Board of Supervisors of the 

County of San Luis Obispo may award the contract to the third lowest 

responsible bidder, and so on. Such award, if made, will be made within 105 

calendar days after the opening of proposals. The periods of time specified above 

within which  the award of contract may be made shall be subject to extension for 

such further period as may be agreed upon in writing between the County of San 

Luis Obispo and the bidder concerned. 

3-1.02 CONTRACT BONDS 

The successful bidder shall furnish two (2) bonds: 

1. The Payment bond to secure the claim payments of laborers, workers, 

mechanics, or materialmen providing goods, labor, or services under the 

contract. This bond shall be equal to one hundred percent (100%) of the total 

contract bid. 

2. The Performance bond to guarantee the faithful performance of the contract. 

This bond shall be equal to one hundred percent (100%) of the total contract 

bid. 

Forms for the two (2) required bonds are included in the section titled “Bid 

Proposal and Forms” of the Contract Documents. 

Surety on said bonds must agree that death of the Contractor shall not relieve the 

surety of its obligation hereunder. The said surety, for the value received, must 

stipulate and agree that all alterations, extension of time, extra and additional 

work, and other changes authorized by these Specifications or any part of the 

contract may be made without securing consent of the surety on the contract 

bonds, and such actions shall not in any way affect the obligations of the surety 

on the bonds. 
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Attention is directed to the provisions in Section 6-1.075, "Guarantee," of the 

Amendments to the Standard Specifications. 

3-1.03 EXECUTION OF CONTRACT 

The contract shall be signed by the successful bidder and returned, together with 

the contract bonds, copy of insurance policies, and Certificates of Insurance, with 

documents to verify any self insurance coverage within ten (10) calendar days, 

not including Saturdays, Sundays, and legal holidays, after the bidder has 

received the contract for execution. 

The contract shall not be deemed executed by the successful bidder unless all of 

the above documents are received by the County with the signed contract within 

said time period. The bidder’s security may be forfeited for failure to execute the 

contract within the time specified. 
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SECTION 4. PROSECUTION AND PROGRESS OF THE WORK 

 

4-1.01 GENERAL 

Attention is directed to the provisions in Section 8, “Prosecution and Progress,” 

of the Standard Specifications and these Special Provisions. 

The Contractor shall begin work within ten (10) working days from the date of 

receipt of the County’s “Notice to Proceed.” 

This work shall be diligently prosecuted to completion before the expiration of  

75 WORKING DAYS from the date of receipt of the County’s “Notice to 

Proceed.” The Contractor shall not begin work in advance of receiving the 

County’s “Notice to Proceed.” 

4-1.02 LIQUIDATED DAMAGES 

Attention is directed to Section 8-1.07, “Liquidated Damages,” of the Standard 

Specifications and these Special Provisions. 

It is agreed by the parties to the contract that in the case all the work called for 

under the contract in all parts and requirements is not finished or completed 

within the number of working days as set forth in these Special Provisions, 

damage will be sustained by the County of San Luis Obispo, and that it is and 

will be impractical and extremely difficult to ascertain and determine the actual 

damage which the County will sustain in the event of and by reason of such 

delay; and it is therefore agreed that the Contractor will pay to the County of San 

Luis Obispo the sum of ONE THOUSAND SEVEN HUNDRED DOLLARS 

($1700.00) per day for each and every calendar days delay in finishing the work 

in excess of the number of working days prescribed above as liquidated and 

agreed damages; and the Contractor agrees to pay said liquidated damages herein 

provided for, and further agrees that the County may deduct the amount thereof 

from any moneys due or that may become due the Contractor under the contract. 

The language in Sections 10253 through 10260 of the Public Contract Code are 

incorporated herein by reference as though fully set forth herein (with the word 

“Director” therein construed to mean the Public Works Director); provided, 

however, that prequalification of bidders shall not be required, and any references 

in said sections to prequalification of bidders are hereby deleted. 

4-1.03 CONTRACT SUBMITTALS 

The Contractor shall submit the following to the Engineer within ten (10) 

calendar days, not including Saturdays, Sundays, and legal holidays, of the 

Contractor’s receipt of the fully executed contract: 

 Water Pollution Control Program 

 Spill Prevention Plan 
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 Lead Compliance Plan 

 Painting Quality Work Plan 

 Debris Containment and Collection Program 

 Recycling Plan 

 Proposed Progress Schedule 

 Identity of Project Safety Officer 

The Contractor shall allow ten (10) days, not including Saturdays, Sundays, and 

legal holidays, for the Engineer’s review. The Contractor shall revise and 

resubmit the submittal within five (5) days, not including Saturdays, Sundays, 

and legal holidays, of receipt of the Engineer’s comments. No claim will be 

allowed for damages or extensions of time because of delays in work resulting 

from rejection of the submittals or from revisions and resubmittal of the 

submittals. The number of working days within which the Contractor must 

complete the work under this contract shall be reduced by 1 working day for each 

day the Contractor fails to submit or resubmit the required submittal to the 

Engineer within the prescribed time allowances. 

The Engineer’s review and approval shall not waive any contract requirements 

and shall not relieve the Contractor from complying with Federal, State, and local 

laws, regulations, and requirements. No claim will be allowed for damages or 

extensions of time because of delays in work resulting from any documents 

submitted by Contractor to any federal, state, or local agency that are determined 

by such agency to be incomplete or not in compliance with any applicable laws, 

regulations, or requirements.  

4-1.04 MANDATORY PRE-CONSTRUCTION CONFERENCE 

Prior to the issuance of the “Notice to Proceed” a mandatory pre-construction 

conference will be held at the office of the Construction Engineer for the purpose 

of discussing with the Contractor the scope of work, contract drawings, 

specifications, existing conditions, materials to be ordered, equipment to be used, 

and all essential matters pertaining to the prosecution and the satisfactory 

completion of the project as required. The Contractor’s representatives at this 

conference shall include major superintendents and shall include major 

subcontractors’ representatives. So long as the County provides the Contractor at 

least 5 calendar days advance notice of the date and time of said conference. The 

number of working days within which the Contractor must complete the work 

under this contract shall be reduced by 1 working day for each day said 

conference is delayed by the Contractor’s failure to attend the conference with the 

appropriate representatives. 

A written record of attendance and items discussed will be made by the Engineer 

and a copy of the record kept in the Engineer’s files. If for any reason a pre-

construction conference is not held the Engineer will notify the Contractor in 

writing.  
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SECTION 5. GENERAL AND MISCELLANEOUS 

 

5-1.01 DEFINITIONS AND TERMS 

Attention is directed to the provisions in Section 1, “Definitions and Terms,” of 

the Standard Specifications with the modifications as set forth hereafter. 

Section 1-1.13, “Department,” of the Standard Specifications is hereby amended 

to read: “The County of San Luis Obispo acting by and through its Department of 

Public Works and Transportation.” 

Section 1-1.15, “Director,” of the Standard Specifications is hereby amended to 

read:  “The Director of the Department of Public Works and Transportation of 

the County of San Luis Obispo.” 

Section 1-1.18, “Engineer,” of the Standard Specifications is hereby amended to 

read: “Any duly authorized representative either employed by or contracting with 

the Department of Public Works and Transportation acting within the scope of 

the particular duties delegated to them.” 

Section 1-1.19, “Engineer’s Estimate,” of the Standard Specifications is hereby 

amended to read: “The contract bid form indicating the approximate quantities of 

work to be performed as contained in the Bid Proposal.” 

Section 1-1.26, “Liquidated Damages,” of the Standard Specifications is hereby 

amended to read: “The amount prescribed in Section 4 of the Special Provisions 

pursuant to Government Code Section 53069.85 to be paid to the County, or to be 

deducted from any payments due, or to become due, the Contractor for each day’s 

delay in completing the whole or any specified portion of work beyond the time 

allowed in the Contract Documents.” 

Section 1-1.39, “State,” of the Standard Specifications is hereby amended to read: 

“The State of California and its political subdivision, the County of San Luis 

Obispo.” 

Section 1-1.40, “State Contract Act,” of the Standard Specifications is hereby 

amended to read: “Only those sections or provisions of Chapter 1 of Part 2 of 

Division 2 of the Public Contract Code (Section 10100 et seq.) which are 

specifically incorporated into this contract are applicable to this contract. All 

other sections and provisions of Chapter 1 of Part 2 of Division 2 of the Public 

Contract Code are not applicable to this contract and do not constitute a part 

hereof.” 

5-1.02 SCOPE OF WORK 

Attention is directed to the provisions in Section 4, “Scope of Work,” of the 

Standard Specifications with the modifications as set forth hereafter. 
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Section 4-1.03B(1), “Increases of More Than 25 Percent,” of the Standard 

Specifications is amended by adding the following sentence to the last paragraph: 

“Additionally, such written request by the Contractor shall be accompanied by 

adequate, detailed data to support actual costs incurred.” 

Section 4-1.03B(2), “Decreases of More Than 25 Percent, “ of the Standard 

Specifications is hereby amended by modifying the first sentence of the first 

paragraph to read: “Should the total pay quantity of any item of work required 

under the contract be less than 75 percent of the Engineer’s Estimate therefor, the 

Engineer may reserve the right to make no adjustment in the corresponding unit 

price for that item if he/she so elects, except that an adjustment in compensation 

pursuant to this Section will be made if requested in writing by the Contractor. 

Additionally, such written request by the Contractor shall be accompanied by 

adequate, detailed data to support actual costs incurred.” 

Section 4-1.03D, “Extra Work,” of the Standard Specifications is hereby 

amended by adding the following sentences to the 2nd paragraph: “All extra work 

shall be reported daily by the Contractor upon forms furnished by the Engineer, 

signed by both parties at the conclusion of each workday. Said daily extra work 

reports shall thereafter be considered the true record of the extra work performed 

and shall become the basis of payment therefor.” 

5-1.03 CONTROL OF WORK 

The Engineer will not have control over, be in charge of, nor be responsible for 

construction means, methods, techniques, sequences, or procedures, or for the 

safety precautions and programs in connection with the work, since these are 

solely Contractor’s responsibility, unless otherwise required by the Contract 

Documents. 

Attention is directed to Section 5, “Control of Work,” of the Standard 

Specifications with the modifications as set forth hereafter. 

Section 5-1.07, ”Lines and Grades,” of the Standard Specifications is hereby 

amended to read: ”Stakes or marks will be set by the Engineer as the Engineer 

determines to be necessary to establish the lines and grades required for the 

completion of the work specified in these specifications, on the plans, and in the 

Special Provisions. 

When the Contractor requests stakes or marks to be set, the Contractor shall 

notify the Engineer of the request in writing no less than three (3) working days 

in advance of starting operations that require their use. The Contractor shall also 

submit to the Engineer for acceptance, a tentative schedule of all anticipated 

staking requests for the initial thirty (30) working days of the contract. The 

Engineer shall determine if the staking request schedule is reasonable before 

recognizing any requests for stakes or marks to be set. Said schedule shall 

correlate with any order of work specified in the Contract Special Provisions. If 

any vegetation needs to be cleared or grubbed, as determined by the Engineer, 

before stakes or marks can be set, then the Contractor shall clear the obstructing 
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vegetation for the proper placement of stakes or marks. The Engineer and the 

Contractor shall agree on the extent of vegetation removal necessary to prepare 

the work site for the setting of stakes or marks. Vegetation removal for the 

preparation of the work site for the setting of stakes or marks shall be considered 

as included in the various items of work involved and no additional 

compensation will be allowed therefor. The Contractor will not be entitled to any 

compensation for any perceived delay, nor entitled to an extension of time for any 

perceived delay without due cause for the period between when the work site is 

deemed cleared by the Engineer and when the stakes or marks are set for use by 

the Contractor. 

Stakes and marks set by the Engineer shall be carefully preserved by the 

Contractor. In case the stakes and marks are destroyed or damaged, the stakes and 

marks will be replaced or restored at the Engineer's earliest convenience. The 

Contractor will be charged $875.00 for each stake or mark replaced or restored 

which in the judgment of the Engineer had been carelessly or willfully destroyed 

or damaged by the Contractor's operations. This charge will be deducted from any 

moneys due or to become due the Contractor.” 

Section 5-1.116, “Differing Site Conditions,” of the Amendments to the Standard 

Specifications is hereby amended by including the following language from 

Section 7104 of the Public Contract Code: “7104. Any public works contract of a 

local public entity which involves digging trenches or other excavations that 

extend deeper than four feet below the surface shall contain a clause which 

provides the following: (a) That the contractor shall promptly, and before the 

following conditions are disturbed, notify the public entity, in writing, of any: (1) 

Material that the contractor believes may be material that is hazardous waste, as 

defined in Section 25117 of the Health and Safety Code, that is required to be 

removed to a Class I, Class II, or Class III disposal site in accordance with 

provisions of existing law. (2) Subsurface or latent physical conditions at the site 

differing from those indicated. (3) Unknown physical conditions at the site of any 

unusual nature, different materially from those ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the 

contract. (b) That the public entity shall promptly investigate the conditions, and 

if it finds that the conditions do materially so differ, or do involve hazardous 

waste, and cause a decrease or increase in the contractor's cost of, or the time 

required for, performance of any part of the work shall issue a change order under 

the procedures described in the contract. (c) That, in the event that a dispute 

arises between the public entity and the contractor whether the conditions 

materially differ, or involve hazardous waste, or cause a decrease or increase in 

the contractor's cost of, or time required for, performance of any part of the work, 

the contractor shall not be excused from any scheduled completion date provided 

for by the contract, but shall proceed with all work to be performed under the 

contract. The contractor shall retain any and all rights provided either by contract 

or by law which pertain to the resolution of disputes and protests between the 

contracting parties.” 
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5-1.04 PREVAILING WAGE 

Attention is directed to the provisions in Section 7-1.01A(2), “Prevailing Wage,” 

of the Standard Specifications and these Special Provisions. 

Pursuant to the provisions of Section 1773 of the California Labor Code, the 

Board of Supervisors of the County of San Luis Obispo has obtained from the 

Director of the California Department of Industrial Relations the general 

prevailing rate of per diem wages and the general prevailing rate for holiday and 

overtime work for the locality in which the work is to be performed for each 

needed craft, classification, or type of workman. Copies of said prevailing rate of 

per diem wages are on file in the Office of the Clerk of the Board of Supervisors 

and available at the California Department of Industrial Relations’ web site at: 

www.dir.ca.gov/DLSR/PWD. 

The wage rates determined by the Director of Industrial Relations refer to 

expiration dates. Prevailing wage determinations with a single asterisk after the 

expiration date are in effect on the date of advertisement for bids and are good for 

the life of the contract. Prevailing wage determinations with double asterisks after 

the expiration date indicate that the wage rate to be paid for work performed after 

this date has been determined. If work is to extend past this date, the new rate 

shall be paid and incorporated in the contract. The Contractor shall contact the 

Department of Industrial Relations as indicated in the wage rate determinations to 

obtain predetermined wage changes. 

Pursuant to Section 1773.2 of the Labor Code, a copy of said general prevailing 

rates shall be posted by the Contractor in a prominent place at the site of the 

work. 

Additionally, the Director of Industrial Relations has reserved the right to issue 

corrected wage determinations for certain crafts contained in the prevailing wage 

determinations applicable to this contract. These corrected prevailing wage rates 

shall apply to this contract in the same manner as if they had been published in 

the prevailing wage determinations applicable to this contract. These revisions to 

the general prevailing wage rates are on file at the Office of the Clerk of the 

Board of Supervisors and available at the California Department of Industrial 

Relations’ web site at:  

www.dir.ca.gov/DLSR/PWD. 

Additionally, changes in general prevailing wage determinations which conform 

to Labor Code Section 1773.6 and Title 8 California Code of Regulations Section 

16204 shall apply to the contract when issued by the Director of Industrial 

Relations at least ten (10) calendar days prior to the date of the Notice to Bidders 

for the project. Changes, if any, to the general prevailing wage rate will be on file 

at the Office of the Clerk of the Board of Supervisors and available at the 

California Department of Industrial Relations’ web site at: 

www.dir.ca.gov/DLSR/PWD. 

http://www.dir.ca.gov/DLSR/PWD
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5-1.05 PRESERVATION OF PROPERTY 

Attention is directed to the provisions in Section 7-1.11, “Preservation of 

Property,” of the Standard Specifications is hereby amended by adding the 

following to the end of the second paragraph: “Pursuant to Section 8771(b) of the 

California Business and Professions Code, existing survey monuments that 

control the location of subdivisions, tracts, boundaries, roads, streets, or 

highways, or provide survey control that are within or adjacent to the 

Contractor’s operations, shall be located and referenced by or under the direction 

of a licensed land surveyor or registered civil engineer prior to the time when any 

streets, highways, other rights-of-way, or easements are improved, constructed, 

reconstructed, maintained, resurfaced, or relocated. In the event that any existing 

survey monument is disturbed in any way by the Contractor’s operations as 

determined by a licensed land surveyor or registered civil engineer, they shall be 

reset accordingly and a corner record shall be filed with the county surveyor prior 

to the recording of a certificate of completion for the project. Full compensation 

for furnishing all labor, materials, tools, equipment, and incidentals, and for 

doing all the work involved in locating existing survey monuments by or under 

the direction of a licensed land surveyor or registered civil engineer, resetting any 

disturbed survey monument and filing a corner record, shall be considered as 

included in the prices paid for the various contract items of work and no 

additional compensation will be allowed therefor.” 

5-1.06 PROGRESS SCHEDULE 

Progress schedules will be required for this contract and shall conform to the 

provisions in Section 8-1.04, “Progress Schedules,” of the Standard 

Specifications. 

The Contractor shall submit to the Engineer a practicable progress schedule in 

conformance with the provisions in Section 4-1.03, “Contract Submittals,” of 

these Special Provisions, and within 5 working days of the Engineer’s written 

request at any other time. 

5-1.07 MEASUREMENT AND PAYMENT 

Attention is directed to the provisions in Section 9, “Measurement and Payment,” 

of the Standard Specifications with the modifications as set forth hereafter. 

The 13th paragraph of Section 9-1.01, “Measurement of Quantities,” of the 

Standard Specifications shall be amended to read as follow:  “Whenever pay 

quantities of materials are determined by weighting, the scales shall be operated 

by a weighmaster licensed in accordance with provisions of the California 

Business and Professions Code, Division 5, Chapter 7. The Contractor shall 

furnish a Public Weighmaster’s certificate, or a private Weighmaster’s certificate 

(load slip) with each load and a Daily Record of Platform Scale Weights. The 

Weighmaster’s certificates shall be numbered consecutively to correspond with 

the Daily Record of Platform Scale Weights. The Daily Record of Platform Scale 

Weights shall be prepared using a form supplied by the County and shall be 
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delivered to the Engineer at the end of each day. Contractor shall provide the 

County sufficient advance notice so as to enable a representative of the County to 

be present to witness the Weighing and check the Daily Record of Platform Scale 

Weights. 

Section 9-1.04, “Notice of Potential Claim,” of the Standard Specifications is 

hereby amended by adding the following: “Additionally, the written notice of 

potential claim shall be submitted on Caltrans form CEM-6201 and shall be 

certified with reference to the California False Claims Act, Government Code 

Sections 12650-12655. The notice shall set forth the reasons for which the 

Contractor believes additional compensation will or may be due and the nature of 

the costs involved. Unless the amount of the potential claim has been stated in the 

written notice, the Contractor shall within 15 working days of submitting said 

notice, furnish an estimate of the cost of the affected work and impacts, if any, on 

project completion. Said estimate of costs may be changed or updated by the 

Contractor when conditions have changed. When the affected work is completed, 

the Contractor shall submit substantiation of actual costs. Failure to do so shall be 

sufficient cause for denial of any claim subsequently filed on the basis of said 

notice of potential claim. 

Should the Contractor, in conjunction with or subsequent to the assertion of a 

potential claim, request inspection and copying of documents or records in the 

possession of the County that pertain to the potential claim, the Contractor shall 

make its records of the project, as deemed by the County to be pertinent to the 

potential claim, available to the County for inspection and copying.” 

Section 9-1.05, “Stop Notices,” of the Standard Specifications is hereby amended 

by adding the following statement: “Stop notice information may be obtained 

from the Department of Public Works and Transportation.” 

Section 9-1.06, “Partial Payments,” of the Standard Specifications is hereby 

amended by modifying the third paragraph to read, “In the event the County is 

withholding retainage for incremental portions of work pursuant to Section 5-

1.17 “Prompt Payment of Funds Withheld to Subcontractors,” of these Special 

Provisions, or for acceptable materials pursuant to the first paragraph of said 

Section 9-1.06: (1) The County shall retain 5 percent of the estimated value of the 

work done and/or 5 percent of the estimated value of materials eligible for partial 

payment that has been furnished and delivered and unused or furnished and 

stored in accordance with the provisions in the first paragraph of Section 9-1.06 

as part security for the fulfillment of the contract by the Contractor from each 

progress payment made; and (2) the County shall pay respective retained 

amount(s) with subsequent payments upon acceptance of portions of the work, as 

determined by the Engineer.” 

Section 9-1.06, “Partial Payments,” of the Standard Specifications is hereby 

amended by adding the following statement: “The Contractor will be required to 

certify each progress pay estimate.  The certification will include the following 

Contractor Concurrence: I have reviewed the progress pay estimate defined in 

this document and concur with the quantities and amounts shown herein.  In 
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receiving payment for the work so stated, we are attesting that all work performed 

and materials provided have met or exceed the Contract standards.  Our firm will 

pay any released retainage to subcontractors due to accepted complete work of 

the subcontractors' portion of the work within 30 days of receipt of payment as 

required under 49CFR Part 26 sub section 26.29(b)(3)." 

Section 9-1.065, “Payment of Withheld Funds,” of the Standard Specifications is 

hereby amended to read: “Attention is directed to Section 9-1.06, “Partial 

Payments,“ of the Standard Specifications, to these Special Provisions and in 

particular to the retention provisions therein. 

Upon the Contractor’s request, the County will make payment to the Contractor 

of funds withheld to ensure performance of this contract if the Contractor, in 

accordance with Public Contract Code Section 22300, deposits in escrow with 

the County, or with a state or federally chartered bank in California securities 

equivalent to the amount withheld. Securities eligible for investment under this 

section shall include bank or savings and loan certificates of deposit, the 

securities enumerated in Government Code Section 16430, interest bearing 

demand deposit accounts, standby letters of credit, or any other security mutually 

agreed to by the Contractor and the County. Upon satisfactory completion of the 

contract, the securities shall be returned to the Contractor. Alternatively, the 

Contractor may request that the County make payment of retention earned 

directly to the escrow agent as provided in subdivision (b) of Section 22300 of 

the Public Contract Code. 

Each of the following conditions shall apply to the deposit of securities into 

escrow: 

(a) The Contractor shall bear the expense of the County and the escrow agent 

(either the County or the bank) in connection with the escrow deposit made. 

(b) Securities or certificates of deposit to be placed in escrow shall be of a value 

at least equivalent to the amounts of retention to be paid to the Contractor 

pursuant to this section. 

(c) The value of any securities placed in escrow shall be based upon the market 

value of such securities as of the date the securities are deposited in escrow, 

and not upon the face value of the securities. Such securities shall be valued 

by the County, whose decision on valuation of the securities shall be final. 

(d) The escrow agreement shall provide that the escrow agent must convert the 

securities deposited therein for cash, in whole or in part, to meet the defaults 

by the Contractor upon a unilateral demand for such conversion by the Public 

Works Director, and further that any amount so demanded shall be paid to the 

County upon said unilateral demand for payment. 

(e) The Contractor shall be the beneficial owner of any securities substituted for 

moneys withheld and shall receive any interest thereon. 
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(f) The Contractor shall enter into an escrow agreement satisfactory to the 

County, which agreement shall be substantially similar to the form set forth in 

Public Contract Code Section 22300. The Contractor shall obtain the written 

consent of the surety to such agreement. The Public Works Director is 

authorized to sign such escrow agreements on behalf of the County. 

Section 9-1.07B, “Final Payments and Claims,” of the Standard Specifications is 

hereby amended by deleting the introductory phrase “After acceptance by the 

Director,” and inserting in its place the phrase, “After the Engineer makes a 

formal recommendation to the Director that the Public Works Department 

initiates the internal procedures that would allow the Board to accept the work at 

a future Board meeting,” 

5-1.08 DETERMINATION OF DISPUTES 

Public Contract Code Sections 10240 through 10245.4 shall not be applicable to 

this contract. Section 9-1.10, “Arbitration,” of the Standard Specifications is 

hereby deleted. All disputes and claims arising under or by virtue of this contract 

shall be directed to and be determined by the Public Works Director. The Public 

Works Director’s determination of disputes and claims pursuant to these Special 

Provisions shall constitute the decision of the County. 

The parties agree that to the extent Article 1.5 of the Public Contract Code 

(Public Contract Code Section 20104 et seq) is applicable to any claims made 

under this contract, nothing in Article 1.5 excuses Contractor’s compliance with 

the claim procedures set forth in the Standard Specifications (as amended by 

these Contract Documents). Nothing in Article 1.5 extends the time limit or 

supercedes the notice requirements set forth in the Standard Specifications (as 

amended by these Contract Documents). The parties mutually agree that all 

information required of the Contractor under said Standard Specifications (as 

amended by these Contract Documents) is hereby incorporated into the 

requirements of Article 1.5. 

Article 1.5 (commencing with Section 20104) of Chapter 1 of Part 3 of Division 

2 of the Public Contract Code provides as follows: 

Article 1.5 Resolution of Construction Claims 

20104. (a) (1) This article applies to all public works claims of three hundred 

seventy-five thousand dollars ($375,000) or less which arise between a contractor 

and a local agency. (2) This article shall not apply to any claims resulting from a 

contract between a contractor and a public agency when the public agency has 

elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 

10240) of Chapter 1 of Part 2. 

(b) (1) “Public work” has the same meaning as in Sections 3100 and 3106 of the 

Civil Code, except that “public work” does not include any work or improvement 

contracted for by the state or the Regents of the University of California. (2) 

“Claim” means a separate demand by the Contractor for (A) a time extension, (B) 
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payment of money or damages arising from work done by, or on behalf of, the 

Contractor pursuant to the contract for a public work and payment of which is not 

otherwise expressly provided for or the claimant is not otherwise entitled to, or 

(C) an amount the payment of which is disputed by the local agency. 

(c) The provisions of this article or a summary thereof shall be set forth in the 

plans or specifications for any work which may give rise to a claim under this 

article. 

(d) This article applies only to contracts entered into on or after January 1, 1991. 

20104.2. For any claim subject to this article, the following requirements apply: 

(a) The claim shall be in writing and include the documents necessary to 

substantiate the claim. Claims must be filed on or before the date of final 

payment. Nothing in this subdivision is intended to extend the time limit or 

supersede notice requirements otherwise provided by contract for the filing of 

claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency 

shall respond in writing to any written claim within 45 days of receipt of the 

claim, or may request, in writing, within 30 days of receipt of the claim, any 

additional documentation supporting the claim or relating to defenses to the claim 

the local agency may have against the claimant. (2) If additional information is 

thereafter required, it shall be requested and provided pursuant to this 

subdivision, upon mutual agreement of the local agency and the claimant. (3) The 

local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 15 days after receipt of the further 

documentation or within a period of time no greater than that taken by the 

claimant in producing the additional information, whichever is greater. 

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal 

to three hundred seventy-five thousand dollars ($375,000), the local agency shall 

respond in writing to all written claims within 60 days of receipt of the claim, or 

may request, in writing, within 30 days of receipt of the claim, any additional 

documentation supporting the claim or relating to defenses to the claim the local 

agency may have against the claimant. (2) If additional information is thereafter 

required, it shall be requested and provided pursuant to this subdivision, upon 

mutual agreement of the local agency and the claimant. (3) The local agency's 

written response to the claim, as further documented, shall be submitted to the 

claimant within 30 days after receipt of the further documentation, or within a 

period of time no greater than that taken by the claimant in producing the 

additional information or requested documentation, whichever is greater. 

(d) If the claimant disputes the local agency's written response, or the local 

agency fails to respond within the time prescribed, the claimant may so notify the 

local agency, in writing, either within 15 days of receipt of the local agency's 

response or within 15 days of the local agency's failure to respond within the time 
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prescribed, respectively, and demand an informal conference to meet and confer 

for settlement of the issues in dispute. Upon a demand, the local agency shall 

schedule a meet and confer conference within 30 days for settlement of the 

dispute. 

(e) Following the meet and confer conference, if the claim or any portion remains 

in dispute, the claimant may file a claim as provided in Chapter 1 (commencing 

with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of 

Division 3.6 of Title 1 of the Government Code. For purposes of those 

provisions, the running of the period of time within which a claim must be filed 

shall be tolled from the time the claimant submits his or her written claim 

pursuant to subdivision (a) until the time that claim is denied as a result of the 

meet and confer process, including any period of time utilized by the meet and 

confer process. 

(f) This article does not apply to tort claims and nothing in this article is intended 

nor shall be construed to change the time periods for filing tort claims or actions 

specified by Chapter 1 (commencing with Section 900) and Chapter 2 

(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 

Government Code. 

20104.4. The following procedures are established for all civil actions filed to 

resolve claims subject to this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive 

pleadings, the court shall submit the matter to nonbinding mediation unless 

waived by mutual stipulation of both parties. The mediation process shall provide 

for the selection within 15 days by both parties of a disinterested third person as 

mediator, shall be commenced within 30 days of the submittal, and shall be 

concluded within 15 days from the commencement of the mediation unless a time 

requirement is extended upon a good cause showing to the court or by stipulation 

of both parties. If the parties fail to select a mediator within the 15-day period, 

any party may petition the court to appoint the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial 

arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 

of Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that 

code. The Civil Discovery Act of 1986 (Article 3 (commencing with Section 

2016) of Chapter 3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply 

to any proceeding brought under this subdivision consistent with the rules 

pertaining to judicial arbitration. (2) Notwithstanding any other provision of law, 

upon stipulation of the parties, arbitrators appointed for purposes of this article 

shall be experienced in construction law, and, upon stipulation of the parties, 

mediators, and arbitrators shall be paid necessary and reasonable hourly rates of 

pay not to exceed their customary rate, and such fees and expenses shall be paid 

equally by the parties, except in the case of arbitration where the arbitrator, for 

good cause, determines a different division. In no event shall these fees or 

expenses be paid by state or county funds. (3) In addition to Chapter 2.5 

(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 
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Procedure, any party who after receiving an arbitration award requests a trial de 

novo but does not obtain a more favorable judgment shall, in addition to payment 

of costs and fees under that chapter, pay the attorney's fees of the other party 

arising out of the trial de novo. 

(c) The court may, upon request by any party, order any witnesses to participate 

in the mediation or arbitration process. 

20104.6. (a) No local agency shall fail to pay money as to any portion of a claim 

which is undisputed except as otherwise provided in the contract. 

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at 

the legal rate on any arbitration award or judgment. The interest shall begin to 

accrue on the date the suit is filed in a court of law. 

5-1.09 AUDIT OF RECORDS 

The Contractor shall maintain and make available for examination and audit by 

the State Auditor General and/or duly authorized representatives of the State, 

County, or Federal Governments, all books, papers, accounting records, and other 

documents pertaining to the cost and performance of this contract. 

The Contractor shall retain said books, papers, accounting records, and other 

documents for a period of three years after the date of final payment under this 

contract (Government Code Section 8546.7). 

5-1.10 CONTRACTOR’S REPORTS 

The Contractor shall complete a daily report indicating location worked, total 

manpower per construction trade for each task, major equipment on site, each 

subcontractor’s manpower and equipment, weather conditions, and other related 

information involved in the performance of the work. The daily report shall be 

completed on forms furnished by the Engineer and shall be submitted to the 

Engineer at the conclusion of each workday. The report shall comment on the 

daily progress and status of the work within each major component of the work. 

5-1.11 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the 

plans or indicated in the specifications and the Contractor encounters materials 

which the Contractor reasonably believes to be asbestos or a hazardous substance 

as defined in Section 25914.1 of the Health and Safety Code, and the asbestos or 

hazardous substance has not been rendered harmless, the Contractor may 

continue work in unaffected areas reasonably believed to be safe. The Contractor 

shall immediately cease work in the affected area and report the condition to the 

Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of 

asbestos or hazardous substances including exploratory work to identify and 
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determine the extent of the asbestos or hazardous substance will be performed by 

separate contract. 

If delay of work in the area delays the current controlling operation, the delay will 

be considered a right of way delay and the Contractor will be compensated for the 

delay in conformance with the provisions in Section 8-1.09, "Right of Way 

Delays," of the Standard Specifications. 

5-1.12 SUBCONTRACTOR AND DBE RECORDS 

The Contractor shall use each DBE subcontractor listed on the “List of 

Subcontractors” and “DBE Commitment” forms unless the Contractor receives 

authorization for a substitution. The Contractor shall notify the Engineer of any 

changes to its anticipated DBE participation prior to starting the affected work. 

The Contractor shall maintain records showing: 

1. The name and business address of each first-tier subcontractor. 

2. The name and business address of each DBE subcontractor, DBE vendor, and 

DBE trucking company, regardless of tier. 

3. The date of payment and the total dollar figure paid to each business.  

DBE prime contractors shall also show the date of work performed by their own 

forces along with the corresponding dollar value of the work. 

Prior to the fifteenth of each month, the Contractor shall submit a “Monthly DBE 

Trucking Verifications” Form CEM-2404 (F). 

Upon completion of the contract, a summary of these records shall be prepared on 

“Final Report – Utilization of Disadvantaged Business Enterprises – DBE), First-

Tier Subcontractors” Form CEM-2402 and certified correct by the Contractor or 

the Contractor's authorized representative, and shall be furnished to the Engineer. 

The form shall be furnished to the Engineer within 90 days from the date of 

contract acceptance. The amount of $10,000 will be withheld from payment until 

a satisfactory form is submitted. 

The following is a copy of the “Final Report – Utilization of Disadvantaged 

Business Enterprises – DBE), First-Tier Subcontractors” Form CEM-2402. 
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5-1.13 DBE CERTIFICATION STATUS 

If a DBE is decertified before completing its work, the DBE shall notify the 

Contractor in writing with the date of decertification. If a business becomes a 

certified DBE before completing its work, the business shall notify the Contractor 

in writing with the date of certification. The Contractor shall furnish the written 

documentation to the Engineer. 

Upon completion of the contract, “Disadvantaged Business Enterprises (DBE) 

Certification Status Change” Form CEM-2403(F) indicating the DBE's existing 

certification status shall be signed and certified correct by the Contractor. The 

certified form shall be furnished to the Engineer within 30 days from the date of 

contract acceptance. 

The following is a copy of the “Disadvantaged Business Enterprises (DBE) 

Certification Status Change” Form CEM-2403(F). 
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5-1.14 PERFORMANCE OF SUBCONTRACTORS 

The subcontractors listed by the Contractor in conformance with Section 2-1.02, 

“Required Listing of Proposed Subcontractors,” of the Standard Specifications, 

shall perform the work for which they are listed, unless the Contractor has 

received prior written authorization to perform the work with other forces. 

DBEs must perform work or supply materials as  listed by the Contractor in the 

“DBE COMMITMENT” form specified under Section 2, “Proposed 

Requirements and Conditions,” of these Special Provisions. The Contractor shall 

not terminate or substitute a listed DBE for convenience and perform the work 

with its own forces or obtain materials from other sources without prior written 

authorization from the County. 

Authorization to use other forces or sources of materials may be requested for the 

following reasons: 

1. The listed DBE fails or refuses to execute a written contract based on 

the plans and specifications for the project. 

2. The Contractor stipulated that a bond was a condition of executing a 

subcontract and the listed DBE fails or refuses to meet the bond 

requirements of the Contractor. 

3. The work performed requires a contractor’s license and the listed DBE 

does not have a valid contractors license under Contractors License 

Law. 

4. The listed DBE fails or refuses to perform the subcontract or furnish the 

listed materials. 

5. The work performed by the listed DBE is substantially unsatisfactory 

and is not in substantial conformance with the plans contract. 

6. The listed DBE is ineligible to work on the project because of 

suspension or debarment. 

7. The listed DBE becomes bankrupt or insolvent. 

8. The listed DBE voluntarily withdraws with written notice from the 

contract. 

9. The Listed DBE is ineligible to receive credit for the type of work 

required. 

10. The Listed DBE owner dies or becomes disabled resulting in the 

inability to perform the work on the contract. 

11. The County determines other documented good cause. 
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The Contractor shall notify the original DBE of its intent to use other forces or 

material sources and provide the reasons. The Contractor shall provide the DBE 

with five (5) days to respond to its notice and advise the Contractor and the 

County of the reasons why the use of other forces or sources of materials should 

not occur.  The Contractor’s request to use other forces or material sources must 

include: 

1. 1 or more of the reasons listed in the preceding paragraph 

2. Notices from Contractor to the DBE regarding the request 

3. Notices from the DBEs to the Contractor regarding the request 

If a listed DBE is terminated, the Contractor shall make good faith efforts to find 

another DBE to substitute for the original DBE. The substitute DBE must 

perform at least the amount of work as the original DBE under the contract to the 

extent needed to meet the DBE goal. 

The substitute DBE must be certified as a DBE at the time the Contractor 

requests substitution. 

Unless the County authorizes (1) a request to use other forces or sources of 

materials or (2) a good faith effort for a substitution of a terminated DBE, the 

County does not pay for work listed on the “DBE Commitment” form unless it is 

performed or supplied by the listed DBE or an authorized substitute. 

5-1.15 SUBCONTRACTING 

No subcontract releases the Contractor from the contract or relieves the 

Contractor of their responsibility for a subcontractor’s work. 

If the Contractor violates Public Contract Code §4100 et seq., the County may 

exercise the remedies provided under Public Contract Code §4100. The County 

may refer the violation to the Contractors State License Board as provided under 

Public Contract Code §4111. 

The Contractor shall perform work equaling at least 30 percent of the value of the 

original total bid with the Contractor’s own employees and equipment, owned or 

rented, with or without operators. 

Each subcontract shall comply with the contract. 

Each subcontractor shall have an active and valid State contractor’s license with a 

classification appropriate for the work to be performed (Business and Professions 

Code, §7000 et seq.). 

The Contractor shall submit copies of subcontracts upon request by the Engineer. 

The Contractor shall submit a Subcontracting Request form prior to 

commencement of that portion of the work. 
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The Contractor shall not use a debarred subcontractor. Pursuant to the provisions 

in Section 1777.1 of the Labor Code, the Labor Commissioner publishes and 

distributes a list of contractors ineligible to perform work as a subcontractor on a 

public works project. A list of debarred contractors is available from the 

Department of Industrial Relations web site at: 

http://www.dir.ca.gov/DLSE/Debar.html 

Pursuant to the provisions in 44 CFR 17 the Contractor shall not use a 

subcontractor which is debarred or suspended or otherwise excluded from or 

ineligible for participation in Federal assistance programs under “Executive 

Order 12549, “Debarment and Suspension.” A list of excluded contractors is 

available from the Excluded Parties List System web site at:  

https://www.epls.gov/ 

Upon request by the Engineer, the Contractor shall immediately remove and not 

again use a subcontractor who fails to prosecute the work satisfactorily. 

Each subcontract and any lower tier subcontract that may in turn be made shall 

include Section 7, “Federal Requirements for Federal-Aid Construction Projects,” 

of these Special Provisions. Noncompliance shall be corrected. Payment for 

subcontracted work involved will be withheld from progress payments due, or to 

become due, until correction is made. Failure to comply may result in termination 

of the contract. 

5-1.16 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 

A prime contractor or subcontractor shall pay any subcontractor not later than 10 

days of receipt of each progress payment in accordance with the provision in 

Section 7108.5 of the California Business and Professions Code concerning 

prompt payment to subcontractors. The 10 days is applicable unless a longer 

period is agreed to in writing. Any delay or postponement of payment over 30 

days may take place only for good cause and with the County’s prior written 

approval. Any violation of Section 7108.5 shall subject the violating contractor or 

subcontractor to the penalties, sanctions, and other remedies of that section. This 

requirement shall not be construed to limit or impair any contractual, 

administrative, or judicial remedies otherwise available to the prime contractor or 

subcontractor in the event of a dispute involving late payment or nonpayment by 

the prime contractor, deficient subcontract performance, or noncompliance by a 

subcontractor. 

5-1.17 PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS 

The County shall hold retainage from the prime contractor and shall make prompt 

and regular incremental acceptances of portions, as determined by the County, of 

the contract work and pay retainage to the prime contractor based on these 

acceptances. The prime contractor or subcontractor shall return all monies 

withheld in retention from a subcontractor within 30 days after receiving payment 

https://www.epls.gov/
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for work satisfactorily completed and accepted including incremental acceptances 

of portions of the contract work by the County. Federal law (49CFR26.29) 

requires that any delay or postponement of payment over 30 days may take place 

only for good cause and with the County’s prior written approval. Any violation 

of this provision shall subject the violating prime contractor or subcontractor to 

the penalties, sanctions, and other remedies specified in Section 7108.5 of the 

California Business and Professions Code. These requirements shall not be 

construed to limit or impair any contractual, administrative, or judicial remedies 

otherwise available to the prime contractor or subcontractor in the event of a 

dispute involving late payment or nonpayment by the prime contractor, deficient 

subcontract performance, or noncompliance by a subcontractor. 

5-1.18 BUY AMERICA REQUIREMENTS 

Attention is directed to the “Buy America” requirements of the Title 23 United 

States Code, Section 313 and the regulations adopted pursuant thereto. In 

conformance with said law and regulations, the Contractor shall furnish steel and 

iron materials to be incorporated into the work with certificates of compliance, 

and all steel and iron materials must be produced in the U.S. except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used 

in the domestic production of the steel and iron materials [60 Fed Reg 15478 

(03/24/1995)]; 

2. If the total combined cost of the materials does not exceed the greater of 0.1 

percent of the total bid or $2,500, materials produced outside the U.S. may be 

used. 

Production includes: 

1. Processing steel and iron materials, including smelting or other processes that 

alter the physical form or shape (such as rolling, extruding, machining, 

bending, grinding, and drilling) or chemical composition; 

2. Coating application, including epoxy coating, galvanizing, and painting, that 

protects or enhances the value of steel and iron materials. 

A Certificate of Compliance conforming to the provisions in Section 6-1.07, 

“Certificates of Compliance,” of the Standard Specifications shall be furnished 

for steel and iron materials. The certificates, in addition to certifying that the 

materials comply with the specifications, shall specifically certify that all 

manufacturing processes for the materials occurred in the United States, except 

for the above exceptions. 

5-1.19 CONSTRUCTION SUBMITTALS 

Construction project submittals, including shop drawings and manufacturer’s 

product specifications, shall be supplied for all material, equipment items, and for 

other items of work required by its contract documents. The Contractor shall 
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supply 5 copies of manufacturer’s scaled, dimensioned shop drawings complete 

with all information required to describe the item and demonstrate compliance 

with contract drawings and these specifications. Submittals will only be accepted 

from the Contractor (not sub-contractor or material supplier). Neither fabrication 

nor onsite preparation shall be started before receipt of written review from the 

County. 

Each submittal shall be sequentially numbered, dated, and appropriately titled 

with the specification number and description. 

The Contractor’s responsibility for errors, omissions, and deviations from the 

requirements of the contract documents in submittals is not relieved by the 

County’s review. The Contractor shall be responsible for confirming and 

correlating all quantities and dimensions, the compatibility of different 

components, selecting fabrication processes and techniques of construction, 

coordinating its work with that of other trades or other contractors at the site, and 

performing its work in a safe and satisfactory manner. The County will require 10 

working days for submittal review. No claim will be allowed for damages or 

extensions of time because of delays in work resulting from rejection of material 

or from revisions and resubmittal of shop drawings, project data, or samples. 

Resubmittals will be reviewed and returned in the same review period as the 

original submittals. It is considered reasonable that the Contractor shall make a 

complete and acceptable submittal by the second submission. The Engineer 

reserves that right to withhold monies due to the Contractor to cover additional 

costs of any review beyond the second submittal. Full compensation for preparing 

submittals and shop drawings, as required, shall be considered as included in the 

contract items of work involved and no additional compensation will be allowed 

therefor. 

5-1.20 LEGAL ADDRESS OF THE CONTRACTOR 

Both the address given in the proposal and the Contractor's office in the vicinity 

of the work are hereby designated as places to either of which drawings, letters, 

notices, or other articles or communications to the Contractor may be mailed, 

transmitted electronically, or delivered. The mailing, electronic transmission, or 

delivery at either of these places shall be deemed sufficient notice thereof upon 

the Contractor. 

Nothing herein contained shall be deemed to preclude the service of any drawing, 

letter, notice, article, or communication to, or upon, the Contractor or 

Contractor’s representative personally. The address named in the proposal may be 

changed at any time by written notice from the Contractor to the Engineer. 

5-1.21 WEEKLY PROGRESS MEETINGS 

Weekly meetings shall be held at the project site to review the progress of the 

work and to discuss any problems which may have occurred. Meeting shall 
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include the Engineer, inspectors, and the Contractor’s foreman. The Contractor 

shall provide an updated schedule at the weekly meeting. 

Full compensation for preparing updated schedules and attending the progress 

meetings, as required, shall be considered as included in the contract items of 

work involved and no additional compensation will be allowed therefor. 

5-1.22 SURFACE MINING AND RECLAMATION ACT 

Imported borrow or aggregate material must come from a surface mine permitted 

under the Surface Mining and Reclamation Act of 1975 (SMARA), Pub Res 

Code § 2710, et seq., or from an exempt site. 

The Department of Conservation, Office of Mine Reclamation maintains a list of 

permitted mine sites.  For the list of permitted sites, go to: 

http://www.conservation.ca.gov/omr/ab_3098_list 

If Contractor obtains import borrow or aggregate material from a surface mine 

not on this list, Contractor shall submit written proof the mine is exempt from 

SMARA to the Engineer. 

5-1.23 FEDERAL TRAINEE PROGRAM 

For the Federal training program, the number of trainees or apprentices is 0. 

As part of your equal opportunity affirmative action program, provide on-the-job 

training to develop full journeymen in the types of trades or job classifications 

involved. 

You have primary responsibility for meeting this training requirement. 

If you subcontract a contract part, determine how many trainees or apprentices 

are to be trained by the subcontractor. 

Include these training requirements in your subcontract. 

Where feasible, 25 percent of apprentices or trainees in each occupation must be 

in their 1st year of apprenticeship or training. 

Distribute the number of apprentices or trainees among the work classifications 

on the basis of your needs and the availability of journeymen in the various 

classifications within a reasonable recruitment area. 

Before starting work, submit to the County of San Luis Obispo: 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 
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Obtain the County's approval for this submitted information before you start 

work. The County credits you for each apprentice or trainee you employ on the 

work who is currently enrolled or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and 

women toward journeymen status.  Make every effort to enroll minority and 

women apprentices or trainees, such as conducting systematic and direct 

recruitment through public and private sources likely to yield minority and 

women apprentices or trainees, to the extent they are available within a 

reasonable recruitment area.  Show that you have made the efforts. In making 

these efforts, do not discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a 

training course leading to journeyman status or in which the employee 

has been employed as a journeyman 

2. Who is not registered in a program approved by the US Department of 

Labor, Bureau of Apprenticeship and Training 

Ask the employee if the employee has successfully completed a training course 

leading to journeyman status or has been employed as a journeyman.  Your 

records must show the employee's answers to the questions. 

In your training program, establish the minimum length and training type for each 

classification.  The County and FHWA approves a program if one of the 

following is met: 

1. It is calculated to: 

 Meet the your equal employment opportunity responsibilities 

 Qualify the average apprentice or trainee for journeyman status in the 

classification involved by the end of the training period 

2. It is registered with the U.S. Department of Labor, Bureau of 

Apprenticeship and Training, and it is administered in a way consistent 

with the equal employment responsibilities of Federal-aid highway 

construction contracts 

Obtain the State's approval for your training program before you start work 

involving the classification covered by the program. 

Provide training in the construction crafts, not in clerk-typist or secretarial-type 

positions. Training is allowed in lower level management positions such as office 

engineers, estimators, and timekeepers if the training is oriented toward 

construction applications. Training is allowed in the laborer classification if 

significant and meaningful training is provided and approved by the division 
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office. Off-site training is allowed if the training is an integral part of an approved 

training program and does not make up a significant part of the overall training. 

The County reimburses you 80 cents per hour of training given an employee on 

this contract under an approved training program: 

1. For on-site training 

2. For off-site training if the apprentice or trainee is currently employed on a 

Federal-aid project and you do at least one of the following: 

Contribute to the cost of the training 

Provide the instruction to the apprentice or trainee 

Pay the apprentice's or trainee's wages during the off-site training period 

3. If you comply this section. 

Each apprentice or trainee must: 

1. Begin training on the project as soon as feasible after the start of work 

involving the apprentice's or trainee's skill 

2. Remain on the project as long as training opportunities exist in the 

apprentice's or trainee's work classification or until the apprentice or 

trainee has completed the training program 

Furnish the apprentice or trainee: 

1. Copy of the program you will comply with in providing the training 

2. Certification showing the type and length of training satisfactorily 

completed. 

5-1.24 QUALITY ASSURANCE 

The County uses a Quality Assurance Program (QAP) to ensure a material is 

produced to comply with the Contract. 

You may examine the records and reports of tests the County performs if they 

are available at the job site. 

Schedule work to allow time for QAP. 
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5-1.25 FEMALE AND MINORITY GOALS 

To comply with Section II “Nondiscrimination,” of “Required Contract 

Provisions Federal-Aid Construction Contracts,” the following are goals for 

female and minority utilization goals for Federal-aid construction contracts and 

subcontracts that exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent. 

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 

 

 

MINORITY UTILIZATION GOALS 

 

Economic Area 
Goal 

(Percent) 

174 

Redding CA: 

Non-SMSA (Standard Metropolitan Statistical Area) Counties: 

CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; 

CA Tehama 

 

6.8 

175 

Eureka, CA 

Non-SMSA Counties: 

CA Del Norte; CA Humboldt; CA Trinity 

 

6.6 

176 

San Francisco-Oakland-San Jose, CA: 

SMSA Counties: 

7120 Salinas-Seaside-Monterey, CA 

CA Monterey 

7360 San Francisco-Oakland 

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; 

CA San Mateo 

7400 San Jose, CA 

CA Santa Clara, CA 

7485 Santa Cruz, CA 

CA Santa Cruz 

7500 Santa Rosa 

CA Sonoma 

8720 Vallejo-Fairfield-Napa, CA 

CA Napa; CA Solano 

Non-SMSA Counties: 

CA Lake; CA Mendocino; CA San Benito 

 

 

28.9 

 

25.6 

 

 

 

19.6 

 

14.9 

 

9.1 

 

17.1 

 

23.2 

177 

Sacramento, CA: 

SMSA Counties: 

6920 Sacramento, CA 

CA Placer; CA Sacramento; CA Yolo 

Non-SMSA Counties 

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; 

CA Sierra; CA Sutter; CA Yuba 

 

 

16.1 

 

14.3 
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For each July during which work is performed under the contract, you and 

each non material-supplier subcontractor with a subcontract of $10,000 or 

more must complete Form FHWA PR-1391 (Appendix C to 23 CFR 230). 

Submit the forms by August 15. 

5-1.26 SOLID WASTE MANAGEMENT 

The Contractor shall recycle at least 50% of the construction and demolition 

waste generated by the project. 

178 

Stockton-Modesto, CA: 

SMSA Counties: 

5170 Modesto, CA  

CA Stanislaus  

8120 Stockton, CA 

CA San Joaquin 

Non-SMSA Counties 

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA 

Merced; CA Tuolumne 

 

 

 

12.3 

 

24.3 

 

19.8 

179 

Fresno-Bakersfield, CA 

SMSA Counties: 

0680 Bakersfield, CA 

CA Kern 

2840 Fresno, CA 

CA Fresno 

Non-SMSA Counties: 

CA Kings; CA Madera; CA Tulare 

 

 

19.1 

 

26.1 

 

23.6 

180 

Los Angeles, CA: 

SMSA Counties: 

0360 Anaheim-Santa Ana-Garden Grove, CA 

CA Orange 

4480 Los Angeles-Long Beach, CA 

CA Los Angeles 

6000 Oxnard-Simi Valley-Ventura, CA 

CA Ventura 

6780 Riverside-San Bernardino-Ontario, CA 

CA Riverside; CA San Bernardino 

7480 Santa Barbara-Santa Maria-Lompoc, CA 

CA Santa Barbara 

Non-SMSA Counties 

CA Inyo; CA Mono; CA San Luis Obispo 

 

 

11.9 

 

28.3 

 

21.5 

 

19.0 

 

19.7 

 

24.6 

181 

San Diego, CA: 

SMSA Counties 

7320 San Diego, CA 

CA San Diego 

Non-SMSA Counties 

CA Imperial 

 

 

16.9 

 

18.2 
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The following is a list of IWMA-Certified Recycling Facilities: 

 

C&D Recycling Facility at Cold Canyon Landfill 805-549-8332 

C&D Recycling Facility at Chicago Grade Landfill 805-466-2985 

North SLO County Recycling 805-434-0043 

API (roll-off/debris box company) 805-928-8689 

R&R (a roll-off/debris box company) 805-929-8000 

Recycling Facility at the Paso Robles Landfill 805-238-2028 

Santa Maria Transfer Station 805-922-9255 

Bedford Enterprises/SMART 805-922-4977 

The Contractor shall complete and sign the “RECYCLING PLAN” form in 

conformance with the provisions in Section 4-1.03, “Contract Submittals,” of 

these Special Provisions. This form must be submitted and approved prior to 

receiving the Notice to Proceed. 

This form must show how at least 50% of the project construction and demolition 

waste will be recycled. 

The Contractor shall maintain receipts or other documentation for any facility or 

site that received waste from the project. 

The Contractor shall submit a complete and accurate “DISPOSAL REPORT” 

form with original receipts and supporting documentation. This form must be 

submitted and approved prior to receiving the Notice of Completion. 

If the Contractor fails to submit the required information showing the 50% 

recycling goal was met, the County could impose a penalty equal to 2 percent of 

the total contract amount. 

Full compensation for complying with these requirements shall be considered as 

included in the prices paid for the various items of work generating such 

construction and demolition waste and no additional compensation will be 

allowed therefor. 

The following are copies of the “RECYCLING PLAN” and “DISPOSAL 

REPORT” forms: 
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SECTION 6. FEDERAL MINIMUM WAGES 
 

Attention is directed to Section 7, “Federal Requirements for Federal-Aid Construction 
Projects,” of these Special Provisions, to the Notice to Bidders for this contract; and Decision 
No. CA140019 of the Secretary of Labor, included herein. 

 

GENERAL WAGE DETERMINATIONS 
ISSUE UNDER THE DAVIS-BACON 

AND RELATED ACTS 
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General Decision Number: CA140019 02/21/2014  CA19 

Superseded General Decision Number: CA20130019 

State: California 

Construction Types: Building, Heavy (Heavy and Dredging) and  
Highway 

County: San Luis Obispo County in California. 

BUILDING, DREDGING (does not include hopper dredge work), HEAVY 
(does not include water well drilling, AND HIGHWAY 
CONSTRUCTION PROJECTS 

Modification Number     Publication Date 
          0              01/03/2014 
          1              01/10/2014 
          2              01/24/2014 
          3              02/21/2014 

 ASBE0005-002 07/01/2013 

                                  Rates          Fringes 

Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 34.51            18.55 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.34            16.09 
---------------------------------------------------------------- 
 ASBE0005-004 06/24/2013 

                                  Rates          Fringes 

Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 16.95            10.23 
---------------------------------------------------------------- 
 BOIL0092-004 10/01/2012 

Area within a 25 mile radius of City of Santa Maria 
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                                  Rates          Fringes 

BOILERMAKER......................$ 41.17            28.27 
---------------------------------------------------------------- 
 BOIL0549-007 01/01/2013 

Remainder of County outside a 25 mile radius of City of Santa 
Maria 

                                  Rates          Fringes 

BOILERMAKER......................$ 38.37            31.32 
---------------------------------------------------------------- 
* BRCA0004-006 05/01/2013 

                                  Rates          Fringes 

BRICKLAYER; MARBLE SETTER........$ 36.05            12.71 

  *The wage scale for prevailing wage projects performed in 
  Blythe, China lake, Death Valley, Fort Irwin, Twenty-Nine 
  Palms, Needles and 1-15 corridor (Barstow to the Nevada 
  State Line) will be Three Dollars ($3.00) above the 
  standard San Bernardino/Riverside County hourly wage rate 

---------------------------------------------------------------- 
 BRCA0018-008 06/01/2012 

                                  Rates          Fringes 

MARBLE FINISHER..................$ 27.04            10.66 
TILE FINISHER....................$ 22.37             9.19 
---------------------------------------------------------------- 
 BRCA0018-011 06/01/2012 

                                  Rates          Fringes 

TILE LAYER.......................$ 33.55            13.55 
---------------------------------------------------------------- 
 CARP0409-001 07/01/2010 

                                  Rates          Fringes 

CARPENTER   
     (1) Carpenter, Cabinet  
     Installer, Insulation  
     Installer, Hardwood Floor  
     Worker and acoustical  
     installer...................$ 37.35            11.08 
     (2) Millwright..............$ 37.85            11.08 
     (3) Piledrivermen/Derrick  
     Bargeman, Bridge or Dock  
     Carpenter, Heavy Framer,   
     Rock Bargeman or Scowman,  
     Rockslinger, Shingler  
     (Commercial)................$ 37.48            11.08 
     (4) Pneumatic Nailer,  
     Power Stapler...............$ 37.60            11.08 
     (5)  Sawfiler...............$ 37.44            11.08 
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     (6)  Scaffold Builder.......$ 28.55            11.08 
     (7)  Table Power Saw  
     Operator....................$ 37.45            11.08 

  FOOTNOTE: Work of forming in the construction of open cut 
  sewers or storm drains, on operations in which horizontal 
  lagging is used in conjunction with steel H-Beams driven or 
  placed in pre- drilled holes, for that portion of a lagged 
  trench against which concrete is poured, namely, as a 
  substitute for back forms (which work is performed by 
  piledrivers): $0.13 per hour additional. 

---------------------------------------------------------------- 
 CARP0409-005 07/01/2010 

                                  Rates          Fringes 

Drywall   
     DRYWALL INSTALLER/LATHER....$ 37.35            11.08 
     STOCKER/SCRAPPER............$ 10.00             6.67 
---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 

                                  Rates          Fringes 

Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 ELEC0011-002 11/25/2013 

COMMUNICATIONS AND SYSTEMS WORK 

                                  Rates          Fringes 

Communications System   
     Installer...................$ 27.75            12.36 
     Technician..................$ 29.55            12.42 

SCOPE OF WORK:  
  Installation, testing, service and maintenance of systems 
  utilizing the transmission and/or transference of voice, 
  sound, vision and digital for commercial, educational, 
  security and entertainment purposes for the following: TV 
  monitoring and surveillance, background-foreground music, 
  intercom and telephone interconnect, inventory control 
  systems, microwave transmission, multi-media, multiplex, 
  nurse call systems, radio page, school intercom and sound, 
  burglar alarms, fire alarm (see last paragraph below) and 
  low voltage master clock systems in commercial buildings. 
  Communication Systems that transmit or receive information 
  and/or control systems that are intrinsic to the above 
  listed systems; inclusion or exclusion of terminations and 
  testings of conductors determined by their function; 
  excluding all other data systems or multiple systems which 
  include control function or power supply; excluding 
  installation of raceway systems, conduit systems, line 
  voltage work, and energy management systems.  Does not 
  cover work performed at China Lake Naval Ordnance Test 
  Station.  Fire alarm work shall be performed at the current 
  inside wireman total cost package. 
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---------------------------------------------------------------- 
 ELEC0639-001 01/01/2014 

                                  Rates          Fringes 

Electricians   
     Wireman/Technician..........$ 38.25            18.43 

FOOTNOTES:  

  CABLE SPLICER: 10% additional per hour above 
  Wireman/Technician basic hourly rate. 

  Work from trusses, swinging scaffolds, open ladders, 
  scaffolds, bosun chairs, stacks or towers, where subject to 
  a direct fall from the ground floor or support structure 
  from a distance of fifty (50) feet to ninety (90) feet: to 
  be paid time and one-half.   Work from trusses, swinging 
  scaffolds, open ladders, scaffolds, bosun chairs, stacks or 
  towers, where subject to a direct fall from the ground 
  floor or support structure from a distance over ninety (90) 
  feet: to be paid double the regular straight time rate of 
  pay.   Where workers are required to work under compressed 
  air or in areas where injurious gases, dust or fumes are 
  present in amounts necessitating the use of gas masks or 
  self-contained breathing apparatus (particle masks are not 
  considered self-contained breathing apparatus) or where 
  workers work on poles at a distance of seventy-five (75) 
  feet or more from the ground: to be paid a bonus of 
  straight time pay.  This shall be at a minimum of one hour, 
  and thereafter, each succeeding hour or fraction thereof 
  shall constitute an hour at the bonus rate.   Tunnel work: 
  to be paid at the time and one-quarter hourly rate. 

  All employers may request workmen to report direct to a job 
  within a free zone to include everything west of ten (10) 
  miles east of Highway 101, as the crow flies, and then (10) 
  miles north and south of Highway 46, as the crow flies, to 
  the junction of Highway 41 and Highway 46. Everything 
  outside this area shall be paid at full subsistence provide 
  said job is of five (5) days duration or more and provide 
  there is storage on the job for the Employee's tools. The 
  Employer will be responsible for loss of tools under such 
  circumstances. (Road: The most direct route on a surfaced 
  road). 

  On all jobs or projects outside the free zone, as stated 
  above, Employees may be required to report to the job site 
  in their own transportation at the regular starting time 
  and remain on the job site until the regular quitting time 
  and these shall be paid at fifty dollars ($50.00) per day 
  or fifty-one cents ($0.51) per mile for each road mile from 
  shop to job and job to shop (round trip). (Day worked shall 
  mean at least four (4) hours on the job unless sent home on 
  account of weather, emergency, sickness, or injury). 

  The Employer shall pay for traveling time and furnish 
  transportation from shop to job, job to job, and job to 
  shop.  Travel time shall be at the appropriate rate of pay 
  for that day of the week. (Monday through Friday, straight 
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  time, Saturday and Sunday, double time.) 

---------------------------------------------------------------- 
 ELEC1245-001 06/01/2013 

                                  Rates          Fringes 

LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 

  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 

---------------------------------------------------------------- 
 ELEV0008-003 01/01/2014 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 59.19           26.785 

FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 

---------------------------------------------------------------- 
 ENGI0012-003 08/26/2013 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 38.20            21.10 
     GROUP  2....................$ 38.98            21.10 
     GROUP  3....................$ 39.27            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 41.86            21.10 
     GROUP  6....................$ 40.98            21.10 
     GROUP  8....................$ 41.09            21.10 
     GROUP  9....................$ 42.19            21.10 
     GROUP 10....................$ 41.21            21.10 
     GROUP 11....................$ 42.31            21.10 
     GROUP 12....................$ 41.38            21.10 
     GROUP 13....................$ 41.48            21.10 
     GROUP 14....................$ 41.51            21.10 
     GROUP 15....................$ 41.59            21.10 
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     GROUP 16....................$ 41.71            21.10 
     GROUP 17....................$ 41.88            21.10 
     GROUP 18....................$ 41.98            21.10 
     GROUP 19....................$ 42.09            21.10 
     GROUP 20....................$ 42.21            21.10 
     GROUP 21....................$ 42.38            21.10 
     GROUP 22....................$ 42.48            21.10 
     GROUP 23....................$ 42.59            21.10 
     GROUP 24....................$ 42.71            21.10 
     GROUP 25....................$ 42.88            21.10 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 39.55            21.10 
     GROUP  2....................$ 40.33            21.10 
     GROUP  3....................$ 40.62            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 40.98            21.10 
     GROUP  6....................$ 41.09            21.10 
     GROUP  7....................$ 41.21            21.10 
     GROUP  8....................$ 41.38            21.10 
     GROUP  9....................$ 41.55            21.10 
     GROUP 10....................$ 42.55            21.10 
     GROUP 11....................$ 43.55            21.10 
     GROUP 12....................$ 44.55            21.10 
     GROUP 13....................$ 45.55            21.10 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 40.05            21.10 
     GROUP  2....................$ 40.83            21.10 
     GROUP  3....................$ 41.12            21.10 
     GROUP  4....................$ 41.26            21.10 
     GROUP  5....................$ 41.48            21.10 
     GROUP  6....................$ 41.59            21.10 
     GROUP  7....................$ 41.71            21.10 

PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 

  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 
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  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 

  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 

  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 

GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  

  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
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  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 

  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 

GROUP 9: Heavy Duty Repairman 

  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
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  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 

  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 

  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 

  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 

  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 

  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 

  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 

  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 

  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 
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  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 

  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 

  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 

  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 

  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 

  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 

  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 

CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   

  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 

GROUP 2: Truck crane oiler   
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  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 

  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 

  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 

  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 

  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 

  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 

  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 

  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 

  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 

  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 

  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
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  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 

TUNNEL CLASSIFICATIONS   

  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 

GROUP 2: Power-driven jumbo form setter operator   

  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 

  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 

  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 

GROUP 6: Heavy Duty Repairman   

GROUP 7:  Tunnel mole boring machine operator 

ENGINEERS ZONES 

$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 

That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
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W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 

$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 

That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 

$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 

That area within the following Boundary:  Begin at the 
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intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 

---------------------------------------------------------------- 
 ENGI0012-004 08/05/2013 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(DREDGING)   
     (1) Leverman................$ 47.70            21.20 
     (2) Dredge dozer............$ 41.73            21.20 
     (3) Deckmate................$ 41.62            21.20 
     (4) Winch operator (stern  
     winch on dredge)............$ 41.07            21.20 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 40.53            21.20 
     (6) Barge Mate..............$ 41.14            21.20 
---------------------------------------------------------------- 
 IRON0377-002 07/01/2013 

                                  Rates          Fringes 

Ironworkers:   
     Fence Erector...............$ 26.58            17.74 
     Ornamental, Reinforcing  
     and Structural..............$ 33.00            26.30 

PREMIUM PAY: 

$6.00 additional per hour at the following locations: 

China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
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Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 

$4.00 additional per hour at the following locations: 

Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 

$2.00 additional per hour at the following locations: 

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 

---------------------------------------------------------------- 
 LABO0220-001 07/01/2013 

                                  Rates          Fringes 

LABORER (TUNNEL)   
     GROUP 1.....................$ 34.84            16.02 
     GROUP 2.....................$ 35.16            16.02 
     GROUP 3.....................$ 35.62            16.02 
     GROUP 4.....................$ 36.31            16.02 
LABORER   
     GROUP 1.....................$ 28.99            16.02 
     GROUP 2.....................$ 29.54            16.02 
     GROUP 3.....................$ 30.09            16.02 
     GROUP 4.....................$ 31.64            16.02 
     GROUP 5.....................$ 31.99            16.02 

LABORER CLASSIFICATIONS   

  GROUP 1: Cleaning and handling of panel forms; Concrete 
  screeding for rough strike-off; Concrete, water curing; 
  Demolition laborer, the cleaning of brick if performed by a 
  worker performing any other phase of demolition work, and 
  the cleaning of lumber; Fire watcher, limber, brush loader, 
  piler and debris handler; Flag person; Gas, oil and/or 
  water pipeline laborer; Laborer, asphalt-rubber material 
  loader; Laborer, general or construction; Laborer, general 
  clean-up; Laborer, landscaping; Laborer, jetting; Laborer, 
  temporary water and air lines; Material hose operator 
  (walls, slabs, floors and decks); Plugging, filling of shee 
  bolt holes; Dry packing of concrete; Railroad maintenance, 
  repair track person and road beds; Streetcar and railroad 
  construction track laborers; Rigging and signaling; Scaler; 
  Slip form raiser; Tar and mortar; Tool crib or tool house 
  laborer; Traffic control by any method; Window cleaner; 
  Wire mesh pulling - all concrete pouring operations 

  GROUP 2:  Asphalt shoveler; Cement dumper (on 1 yd. or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute handler, pouring concrete, 
  the handling of the chute from readymix trucks, such as 
  walls, slabs, decks, floors, foundation, footings, curbs, 
  gutters and sidewalks; Concrete curer, impervious membrane 
  and form oiler; Cutting torch operator (demolition); Fine 
  grader, highways and street paving, airport, runways and 
  similar type heavy construction; Gas, oil and/or water 
  pipeline wrapper - pot tender and form person; Guinea 
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  chaser; Headerboard person - asphalt; Laborer, packing rod 
  steel and pans; Membrane vapor barrier installer; Power 
  broom sweeper (small); Riprap stonepaver, placing stone or 
  wet sacked concrete; Roto scraper and tiller; Sandblaster 
  (pot tender); Septic tank digger and installer(lead); Tank 
  scaler and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh chipper and similar type brush 
  shredder; Underground laborer, including caisson bellower 

  GROUP 3: Buggymobile person; Concrete cutting torch; Concrete 
  pile cutter; Driller, jackhammer, 2-1/2 ft. drill steel or 
  longer; Dri-pak-it machine; Gas, oil and/or water pipeline 
  wrapper, 6-in. pipe and over, by any method, inside and 
  out; High scaler (including drilling of same); Hydro seeder 
  and similar type; Impact wrench multi-plate; Kettle person, 
  pot person and workers applying asphalt, lay-kold, 
  creosote, lime caustic and similar type materials 
  ("applying" means applying, dipping, brushing or handling 
  of such materials for pipe wrapping and waterproofing); 
  Operator of pneumatic, gas, electric tools, vibrating 
  machine, pavement breaker, air blasting, come-alongs, and 
  similar mechanical tools not separately classified herein; 
  Pipelayer's backup person, coating, grouting, making of 
  joints, sealing, caulking, diapering and including rubber 
  gasket joints, pointing and any and all other services; 
  Rock slinger; Rotary scarifier or multiple head concrete 
  chipping scarifier; Steel headerboard and guideline setter; 
  Tamper, Barko, Wacker and similar type; Trenching machine, 
  hand-propelled 

  GROUP 4: Asphalt raker, lute person, ironer, asphalt dump 
  person, and asphalt spreader boxes (all types); Concrete 
  core cutter (walls, floors or ceilings), grinder or sander; 
  Concrete saw person, cutting walls or flat work, scoring 
  old or new concrete; Cribber, shorer, lagging, sheeting and 
  trench bracing, hand-guided lagging hammer; Head rock 
  slinger; Laborer, asphalt- rubber distributor boot person; 
  Laser beam in connection with laborers' work; Oversize 
  concrete vibrator operator, 70 lbs. and over; Pipelayer 
  performing all services in the laying and installation of 
  pipe from the point of receiving pipe in the ditch until 
  completion of operation, including any and all forms of 
  tubular material, whether pipe, metallic or non-metallic, 
  conduit and any other stationary type of tubular device 
  used for the conveying of any substance or element, whether 
  water, sewage, solid gas, air, or other product whatsoever 
  and without regard to the nature of material from which the 
  tubular material is fabricated; No-joint pipe and stripping 
  of same; Prefabricated manhole installer; Sandblaster 
  (nozzle person), water blasting, Porta Shot-Blast 

  GROUP 5: Blaster powder, all work of loading holes, placing 
  and blasting of all powder and explosives of whatever type, 
  regardless of method used for such loading and placing; 
  Driller: All power drills, excluding jackhammer, whether 
  core, diamond, wagon, track, multiple unit, and any and all 
  other types of mechanical drills without regard to the form 
  of motive power; Toxic waste removal 

TUNNEL LABORER CLASSIFICATIONS   
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  GROUP 1: Batch plant laborer; Bull gang mucker, track person; 
  Changehouse person; Concrete crew, including rodder and 
  spreader; Dump person; Dump person (outside); Swamper 
  (brake person and switch person on tunnel work); Tunnel 
  materials handling person 

  GROUP 2: Chucktender, cabletender; Loading and unloading 
  agitator cars; Nipper; Pot tender, using mastic or other 
  materials (for example, but not by way of limitation, 
  shotcrete, etc.); Vibrator person, jack hammer, pneumatic 
  tools (except driller) 

  GROUP 3: Blaster, driller, powder person; Chemical grout jet 
  person; Cherry picker person; Grout gun person; Grout mixer 
  person; Grout pump person; Jackleg miner; Jumbo person; 
  Kemper and other pneumatic concrete placer operator; Miner, 
  tunnel (hand or machine); Nozzle person; Operating of 
  troweling and/or grouting machines; Powder person (primer 
  house); Primer person; Sandblaster; Shotcrete person; Steel 
  form raiser and setter; Timber person, retimber person, 
  wood or steel; Tunnel Concrete finisher 

GROUP 4: Diamond driller; Sandblaster; Shaft and raise work 

---------------------------------------------------------------- 
 LABO0220-004 07/01/2013 

                                  Rates          Fringes 

Brick Tender.....................$ 28.37            15.78 
---------------------------------------------------------------- 
 LABO0300-005 01/01/2014 

                                  Rates          Fringes 

Asbestos Removal Laborer.........$ 28.00            15.25 

  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 

---------------------------------------------------------------- 
 LABO0345-001 07/01/2013 

                                  Rates          Fringes 

LABORER (GUNITE)   
     GROUP 1.....................$ 33.04            17.86 
     GROUP 2.....................$ 32.09            17.86 
     GROUP 3.....................$ 28.55            17.86 

  FOOTNOTE: GUNITE PREMIUM PAY:   Workers working from a 
  Bosn'n's Chair or suspended from a  rope or cable shall 
  receive 40 cents per hour above the foregoing applicable 
  classification rates.   Workers doing gunite and/or 
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  shotcrete work in a tunnel shall  receive 35 cents per hour 
  above the foregoing applicable classification rates, paid 
  on a portal-to-portal basis.   Any work performed on, in or 
  above any smoke stack, silo, storage elevator or similar 
  type of structure, when such  structure is in excess of 
  75'-0" above base level and which work must be performed in 
  whole or in part more than 75'-0" above base level, that 
  work performed above the 75'-0" level  shall be compensated 
  for at 35 cents per hour above the  applicable 
  classification wage rate. 

GUNITE LABORER CLASSIFICATIONS  

GROUP 1: Rodmen, Nozzlemen  

GROUP 2: Gunmen  

GROUP 3: Reboundmen 

---------------------------------------------------------------- 
 LABO1184-001 07/01/2013 

                                  Rates          Fringes 

Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 30.11            11.83 
     (2) Vehicle Operator/Hauler.$ 30.28            11.83 
     (3) Horizontal Directional  
     Drill Operator..............$ 32.13            11.83 
     (4) Electronic Tracking  
     Locator.....................$ 34.13            11.83 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 31.06            14.53 
     GROUP 2.....................$ 32.36            14.53 
     GROUP 3.....................$ 34.37            14.53 
     GROUP 4.....................$ 36.11            14.53 

LABORERS - STRIPING CLASSIFICATIONS   

  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
  repair technician 

  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 

  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
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  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 

  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 

---------------------------------------------------------------- 
 LABO1414-001 08/07/2013 

                                  Rates          Fringes 

LABORER   
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 

Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
* PAIN0036-007 01/01/2014 

                                  Rates          Fringes 

Painters:   
     (1) Repaint Including Lead  
     Abatement...................$ 23.49            11.73 
     (2) High Iron & Steel.......$ 29.86            11.73 
     (3) Journeyman Painter  
     including Lead Abatement....$ 27.86            11.73 
     (4) Industrial..............$ 30.22            11.73 
     (5) All other work..........$ 27.86            11.73 

REPAINT of any previously painted structure.  Exceptions: work 
involving the aerospace industry, breweries, commercial 
recreational facilities, hotels which operate commercial 
establishments as part of hotel service, and sports facilities. 

HIGH IRON & STEEL: 
Aerial towers, towers, radio towers, smoke stacks, flag poles 
(any flag poles that can be finished from the ground with a 
ladder excluded), elevated water towers, steeples and domes in 
their entirety and any other extremely high and hazardous work, 
cooning steel, bos'n chair, or other similar devices, painting 
in other high hazardous work shall be classified as high iron & 
steel 

---------------------------------------------------------------- 
* PAIN0036-008 01/01/2014 

                                  Rates          Fringes 

DRYWALL FINISHER/TAPER...........$ 34.03            15.41 
---------------------------------------------------------------- 
 PAIN0169-002 01/01/2013 
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                                  Rates          Fringes 

GLAZIER..........................$ 32.48            18.20 
---------------------------------------------------------------- 
* PAIN1247-002 01/01/2014 

                                  Rates          Fringes 

SOFT FLOOR LAYER.................$ 29.85            12.49 
---------------------------------------------------------------- 
 PLAS0200-001 08/07/2013 

                                  Rates          Fringes 

PLASTERER........................$ 36.11            13.13 
---------------------------------------------------------------- 
 PLAS0500-002 07/01/2013 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 30.85            21.00 
---------------------------------------------------------------- 
 PLUM0016-001 07/01/2013 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER   
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 43.60            20.16 
     Work ONLY on new additions  
     and remodeling of bars,  
     restaurant, stores and  
     commercial buildings not  
     to exceed 5,000 sq. ft. of  
     floor space.................$ 42.26            19.18 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 34.11            17.51 
---------------------------------------------------------------- 
 PLUM0345-001 01/01/2014 

                                  Rates          Fringes 

PLUMBER   
     Landscape/Irrigation Fitter.$ 28.56            19.55 
     Sewer & Storm Drain Work....$ 32.50            17.23 
---------------------------------------------------------------- 
 ROOF0036-002 08/01/2012 
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                                  Rates          Fringes 

ROOFER...........................$ 34.65            11.38 

  FOOTNOTE: Pitch premium: Work on which employees are exposed 
  to pitch fumes or required to handle pitch, pitch base or 
  pitch impregnated products, or any material containing coal 
  tar pitch, the entire roofing crew shall receive $1.75 per 
  hour "pitch premium" pay. 

---------------------------------------------------------------- 
 SFCA0669-014 07/01/2013 

                                  Rates          Fringes 

SPRINKLER FITTER.................$ 32.98            19.35 
---------------------------------------------------------------- 
 SHEE0273-002 08/01/2013 

                                  Rates          Fringes 

SHEET METAL WORKER...............$ 40.50            22.54 

  HOLIDAYS: New Year's Day, Martin Luther King Day, President's 
  Day, Good Friday, Memorial Day, Indepdendence Day, Labor 
  Day, Veterans Day,Thankisgiving Day & Friday after, 
  Christmas Day 

---------------------------------------------------------------- 
 TEAM0011-002 07/01/2013 

                                  Rates          Fringes 

TRUCK DRIVER   
     GROUP  1....................$ 27.59            22.69 
     GROUP  2....................$ 27.74            22.69 
     GROUP  3....................$ 27.87            22.69 
     GROUP  4....................$ 28.06            22.69 
     GROUP  5....................$ 28.09            22.69 
     GROUP  6....................$ 28.12            22.69 
     GROUP  7....................$ 28.37            22.69 
     GROUP  8....................$ 28.62            22.69 
     GROUP  9....................$ 28.82            22.69 
     GROUP 10....................$ 29.12            22.69 
     GROUP 11....................$ 29.62            22.69 
     GROUP 12....................$ 30.05            22.69 

WORK ON ALL MILITARY BASES: 
PREMIUM PAY:  $3.00 per hour additional. 
  [29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB, 
  El Centro Naval Facility, Fort Irwin, Marine Corps 
  Logistics Base at Nebo & Yermo, Mountain Warfare Training 
  Center, Bridgeport,   Point Arguello, Point Conception, 
  Vandenberg AFB] 

TRUCK DRIVERS CLASSIFICATIONS   
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GROUP 1: Truck driver   

  GROUP 2: Driver of vehicle or combination of vehicles - 2 
  axles; Traffic control pilot car excluding moving heavy 
  equipment permit load; Truck mounted broom 

  GROUP 3: Driver of vehicle or combination of vehicles - 3 
  axles; Boot person; Cement mason distribution truck;  Fuel 
  truck driver; Water truck - 2 axle; Dump truck, less than 
  16 yds. water level; Erosion control driver 

  GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete 
  truck, less than 6-1/2 yds. water level 

  GROUP 5: Water truck, 3 or more axles; Truck greaser and tire 
  person ($0.50 additional for tire person); Pipeline and 
  utility working truck driver, including winch truck and 
  plastic fusion, limited to pipeline and utility work; 
  Slurry truck driver 

  GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck, 
  6-1/2 yds. water level and over; Vehicle or combination of 
  vehicles - 4 or more axles; Oil spreader truck; Dump truck, 
  16 yds. to 25 yds. water level 

  GROUP 7: A Frame, Swedish crane or similar; Forklift driver; 
  Ross carrier driver 

  GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck 
  repair person; Water pull - single engine; Welder 

  GROUP 9: Truck repair person/welder; Low bed driver, 9 axles 
  or over 

  GROUP 10: Dump truck - 50 yds. or more water level; Water 
  pull - single engine with attachment 

  GROUP 11: Water pull - twin engine; Water pull - twin engine 
  with attachments; Winch truck driver - $1.25 additional 
  when operating winch or similar special attachments 

GROUP 12: Boom Truck 17K and above 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 
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The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 

Union Identifiers 

An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 

Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 

0000/9999: weighted union wage rates will be published annually 
each January. 

Non-Union Identifiers 

Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 

Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
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   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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SECTION 7.  FEDERAL REQUIREMENTS FOR FEDERAL-AID 

CONSTRUCTION PROJECTS 
___________________________________________________________________________________________________  

 
GENERAL.—The work herein proposed will be financed in 

whole or in part with Federal funds, and therefore all of the 
statutes, rules and regulations promulgated by the Federal Gov-
ernment and applicable to work financed in whole or in part with 
Federal funds will apply to such work.  The "Required Contract 
Provisions, Federal-Aid Construction Contracts, "Form FHWA 
1273, are included in this Section 7.  Whenever in said required 
contract provisions references are made to "SHA contracting 
officer", "SHA resident engineer", or "authorized representative of 
the SHA", such references shall be construed to mean "Engineer" 
as defined in Section 1-1.18 of the Standard Specifications. 

 
PERFORMANCE OF PREVIOUS CONTRACT.—In ad-

dition to the provisions in Section II, "Nondiscrimination," and 
Section VII, "Subletting or Assigning the Contract," of the re-
quired contract provisions, the Contractor shall comply with the 
following: 

 
The bidder shall execute the CERTIFICATION WITH RE-

GARD TO THE PERFORMANCE OF PREVIOUS CON-
TRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL 
OPPORTUNITY CLAUSE AND THE FILING OF 
REQUIRED REPORTS located in the proposal.  No request for 
subletting or assigning any portion of the contract in excess of 
$10,000 will be considered under the provisions of Section VII 
of the required contract provisions unless such request is 
accompanied by the CERTIFICATION referred to above, 
executed by the proposed subcontractor. 
 
NON-COLLUSION PROVISION.—The provisions in this 

section are applicable to all contracts except contracts for Federal 
Aid Secondary projects. 

Title 23, United States Code, Section 112, requires as a condi-
tion precedent to approval by the Federal Highway Administrator 
of the contract for this work that each bidder file a sworn statement 
executed by, or on behalf of, the person, firm, association, or 
corporation to whom such contract is to be awarded, certifying that 
such person, firm, association, or corporation has not, either 
directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of free 
competitive bidding in connection with the submitted bid.  A form 
to make the non-collusion affidavit statement required by Section 
112 as a certification under penalty of perjury rather than as a 
sworn statement as permitted by 28, USC, Sec. 1746, is included in 
the proposal. 

 
PARTICIPATION BY MINORITY BUSINESS EN-

TERPRISES IN SUBCONTRACTING.—Part 26, Title 49, 
Code of Federal Regulations applies to this Federal-aid project.  
Pertinent sections of said Code are incorporated in part or in its 
entirety within other sections of these special provisions. 

 
Schedule B—Information for Determining Joint Venture Eli-

gibility 
 

(This form need not be filled in if all joint venture firms are 
minority owned.) 

 

1. Name of joint venture ___________________________ 

__________________________________________________ 

2. Address of joint venture __________________________ 

__________________________________________________ 

3. Phone number of joint venture _____________________ 

__________________________________________________ 

4. Identify the firms, which comprise the joint venture.  (The 

MBE partner must complete Schedule A.)  _______________ 

__________________________________________________ 

 

a. Describe the role of the MBE firm in the joint venture. 

_______________________________________________   

________________________________________________ 

b. Describe very briefly the experience and business 

qualifications of each non-MBE joint venturer:  _________ 

________________________________________________ 

 

5. Nature of the joint venture's business _______________ 

__________________________________________________ 

6. Provide a copy of the joint venture agreement. 

7. What is the claimed percentage of MBE ownership?  ___ 

__________________________________________________ 

8. Ownership of joint venture:  (This need not be filled in if 

described in the joint venture agreement, provided by question 

6.). 
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a. Profit and loss sharing. 
b. Capital contributions, including equipment. 
c. Other applicable ownership interests. 

 
9. Control of and participation in this contract.  Identify by 

name, race, sex, and "firm" those individuals (and their titles) 
who are responsible for day-to-day management and policy 
decision-making, including, but not limited to, those with 
prime responsibility for: 
 

a. Financial decisions ____________________________ 

________________________________________________ 

b. Management decisions, such as: 
 

1. Estimating ________________________________ 

______________________________________________ 

2. Marketing and sales _________________________ 

______________________________________________ 

3. Hiring and firing of management personnel       ___ 

______________________________________________ 

4. Purchasing of major items or supplies ___________ 

______________________________________________ 
 

c. Supervision of field operations ___________________ 

________________________________________________ 
 
Note.—If, after filing this Schedule B and before the comple-

tion of the joint venture's work on the contract covered by this 
regulation, there is any significant change in the information 
submitted, the joint venture must inform the grantee, either di-
rectly or through the prime contractor if the joint venture is a 
subcontractor. 

 
Affidavit 
 

"The undersigned swear that the foregoing statements are cor-
rect and include all material information necessary to identify 
and explain the terms and operation of our joint venture and the 
intended participation by each joint venturer in the undertaking.  
Further, the undersigned covenant and agree to provide to 
grantee current, complete and accurate information regarding ac-
tual joint venture work and the payment therefore and any pro-
posed changes in any of the joint venture arrangements and to 
permit the audit and examination of the books, records and files 
of the joint venture, or those of each joint venturer relevant to 
the joint venture, by authorized representatives of the grantee or 
the Federal funding agency.  Any material misrepresentation 
will be grounds for terminating any contract which may be 
awarded and for initiating action under Federal or State laws 
concerning false statements." 

 
......................................................................................................  
 Name of Firm Name of Firm 

 
......................................................................................................  
 Signature Signature 

 
......................................................................................................  
 Name Name 

 
......................................................................................................  
 Title Title 

 
......................................................................................................  
 Date Date 

 

Date _______________________________________________ 

State of _____________________________________________ 

County of ___________________________________________ 
 
 

On this  ____ day of _______________, 19 __, before me 

appeared (Name) _________________, to me personally 

known, who, being duly sworn, did execute the foregoing affi-

davit, and did state that he or she was properly authorized by  

(Name of firm) __________________________ to execute the 

affidavit and did so as his or her free act and deed. 

Notary Public ________________________________________ 

Commission expires ___________________________________ 

[Seal] 

Date _______________________________________________ 

State of _____________________________________________ 

County of ___________________________________________ 

On this  ___ day of   _______________, 19 __, before me 

appeared (Name) _________________ to me personally known, 

who, being duly sworn, did execute the foregoing affidavit, and 

did state that he or she was properly authorized by (Name of 

firm) ___________________________ to execute the affidavit 

and did so as his or her free act and deed. 

Notary Public ________________________________________ 

Commission expires ___________________________________ 

[Seal] 
 
Revised 3-95 
08-07-95 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SECTION 9. DESCRIPTION OF WORK 

 

The contract work consists of 100 percent blast cleaning and painting all exposed 

structural steel surfaces of seven (7) County bridges while adhering to all required 

permit conditions in accordance with these Plans, the Standard Specifications, 

Standard Plans, and these Special Provisions. 
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SECTION 10. CONSTRUCTION DETAILS 

 

10-1.01 ORDER OF WORK  

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work” of 

the State Standard Specifications and these Special Provisions. 

Attention is directed to Section 4-1.03, “Contract Submittals,” of these Special 

Provision for a list of submittals required to be submitted to the Engineer 

within 10 days of receipt of the fully executed contract. 

After having received written Notice to Proceed Contractor shall install the required 

construction areas signs as the first item of work in accordance with these Special 

Provisions. No other work will be allowed until the placement of the construction 

area signs has been completed. 

The Contractor shall coordinate their work schedule to consider permit restrictions 

associated with work at the bridge locations that are most vulnerable to early season 

rainfall and storm water run off versus bridge locations that are known to have 

active bird nesting activities. The following locations had active bird nesting 

activities in 2013:  Chimney Rock Road Bridge, Park Hill Road Bridge, and Buckley 

Road Bridge. 

Pre-construction surveys performed by County biologists to determine 2014 nesting 

activities will be provided to the Contractor to assist them in determining location 

scheduling. This information will be available at the time of the pre-construction 

meeting.  

Construction shall occur during the summer months, between May 15
th
 and October 

31
st
. 

All work activities during the construction phase will be confined to daylight hours. 

Daylight hours are defined as that daytime period between sunrise and sunset. 

All work should be conducted in compliance with the CAL-OSHA and EPA 

regulations. 

Payment for complying with the requirements of “Order of Work” shall be 

considered as included in the contract items of work involved and no separate 

payment will be made therefor. 

10-1.02 FIRE PREVENTION   

The Contractor shall cooperate with local fire prevention authorities in eliminating 

hazardous fire conditions. Construction personnel shall be educated on preventing 

the risk of fire in the area and to properly dispose of cigarettes at the project site. 

Construction personnel shall have shovels and a fire extinguisher on-site during all 

construction activities. 
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Payment for complying with the requirements of “Fire Prevention” shall be 

considered as included in the contract items of work involved and no separate 

payment will be made therefor. 

10-1.03 ENVIRONMENTAL COMPLIANCE   

The Contractor shall comply with all the conditions listed in Section 12, 

“Environmental Permit Summary Forms,” of these Special Provisions. The 

Contractor shall also assign and submit to the Engineer a Manager assigned to 

assure environmental permit compliance. 

In accordance with the environmental permit summary form, a qualified county 

biologist must conduct a survey immediately prior to the onset of work activities and 

the Contractor’s crew shall discuss the survey results and concerns with the biologist 

prior to any work activities. 

All environmental permits and CEQA document shall be readily available at the 

Project sites at all times and shall be presented to any agency personnel upon 

request. 

Payment for complying with the requirements of “Environmental Compliance” shall 

be considered as included in the contract items of work involved and no separate 

payment will be made therefor. 

10-1.04 AREA FOR CONTRACTORS USE    

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and 

Improvements," of the Standard Specifications and these Special Provisions. 

The County right-of-way (ROW) shall be used only for purposes that are necessary 

to perform the required work. The Contractor shall not occupy the right of way, or 

allow others to occupy the right of way, for purposes which are not necessary to 

perform the required work. 

No County-owned parcels adjacent to the right of way are available for the exclusive 

use of the Contractor within the contract limits. The Contractor shall secure, at the 

Contractor's own expense, areas required for plant sites, storage of equipment or 

materials, or for other purposes. 

No area is available within the contract limits for the exclusive use of the 

Contractor. However, temporary storage of equipment and materials on County 

property may be arranged with the Engineer, subject to the prior demands of County 

maintenance forces and to other contract requirements. Use of the Contractor's work 

areas and other County-owned property shall be at the Contractor's own risk, and the 

County shall not be held liable for damage to or loss of materials or equipment 

located within such areas. 

Residence trailers will not be allowed within the County road right-of-way, except 

one trailer will be allowed for yard security purposes. 
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The Contractor shall remove equipment, materials, and rubbish from the work areas 

and other County--owned property which the Contractor occupies. The Contractor 

shall leave the areas in a presentable condition in conformance with the provisions 

in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications and these 

Special Provisions. The Contractor shall secure, at the Contractor's own expense, 

areas required for plant sites, storage of equipment or materials or for other 

purposes, if sufficient County road ROW area is not available to the Contractor 

within the contract limits. 

10-1.05 CONSTRUCTION SITE MANAGEMENT  

GENERAL 

This work includes controlling potential sources of water pollution before they come 

in contact with storm water systems or watercourses. 

Control material pollution and manage waste and non-storm water at the job site by 

implementing effective handling, storage, use, and disposal practices. 

For information on documents under these Special Provisions, refer to the Caltrans’ 

Preparation Manual, Dewatering Guide, and BMP Manual. 

Preparation Manual, Dewatering Guide, and BMP Manual are available from the 

Caltrans’ Construction Storm Water and Water Pollution Control web site. 

Definitions and Abbreviations 

BMP Manual:  The Department's Construction Site Best Management Practices 

(BMP) Manual. 

Dewatering Guide:   The Department's Field Guide to Construction Site Dewatering 

(Not Applicable). 

Minor spills: Small quantities of oil, gasoline, paint, or other material that are small 

enough to be controlled by a first responder upon discovery of the spill. 

Semi-significant spills:  Spills that can be controlled by a first responder with help 

from other personnel. 

Significant or hazardous spills:   Spills that cannot be controlled by construction 

personnel. 

Submittals 

Within 10 days, not including Saturdays, Sundays, and legal holidays, of receipt of 

the fully executed contract: 

1. Submit 1 electronic and 2 printed copies (double-sided) of the Spill Prevention 

Plan for review. Allow 10 days, not including Saturdays, Sundays, and legal 
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holidays, for the Engineer’s review. The Engineer provides comments and 

specifies the date when the review stopped if revisions are required. 

2. Submit a revised Spill Prevention Plan within 5 days, not including Saturdays, 

Sundays, and legal holidays, of receiving the Engineer’s comments. The 

Engineer’s review resumes when the complete plan has be resubmitted. 

3. When the Engineer accepts the Spill Prevention Plan, submit 1 electronic and 2 

printed copies (double-sided) of the accepted plan. 

Submit the following: 

1. Material Safety Data Sheet (MSDS) at least 5 working days before material is 

used or stored 

2. Monthly inventory records for material used or stored 

3. Manifest forms for hazardous waste disposal within 5 days of transport and 

disposal 

4. Copy of written approval to discharge into a sanitary sewer system at least 5 

days before beginning discharge activities 

CONSTRUCTION 

Spill Prevention and Control 

All construction vehicles and equipment used on site must be well maintained and 

checked daily for fuel, oil, and hydraulic fluid leaks or other problems that could 

result in spills of toxic materials. 

A Spill Prevention Plan and appropriate spill control and clean up materials (e.g., oil 

absorbent pads) onsite are required in case spills occur. All trash and debris shall be 

confined in appropriate enclosed bins, and dispose of the trash and debris at an 

approved site at least weekly. Designate a staging area for equipment and vehicle 

fueling and storage at least 100 feet away from waterways, in a location where fluids 

cannot flow into waterways. 

Implement spill and leak prevention procedures for chemicals and hazardous 

substances stored on the job site. As soon as it is safe, contain and clean up spills of 

petroleum products, sanitary and septic waste substances listed under CFR Title 40, 

Parts 110, 117, and 302. 

In the event that a spill occurs, all Project activities shall immediately cease until 

cleanup of the spilled materials is completed. The Engineer and CDFW shall be 

notified immediately of any spills and shall be consulted regarding cleanup 

procedures. 
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Minor Spills: 

Clean up minor spills using these procedures: 

1. Contain spread of the spill 

2. Recover spilled material using absorption 

3. Clean contaminated area 

4. Dispose of contaminated material promptly and properly 

Semi-significant Spills: 

Clean up semi-significant spills immediately using these procedures: 

1. Contain spread of the spill 

2. Recover spilled material using absorption where the spill occurs on paved or an 

impermeable surface. 

3. Contain the spill with an earthen dike and dig up contaminated soil for disposal 

where the spill occurs on soil 

4. When the spill occurs during precipitation, cover the spill with plastic or other 

material to prevent contaminated runoff 

5. Dispose of contaminated material promptly and properly 

Significant or Hazardous Spills: 

Immediately notify qualified personnel of significant or hazardous spills. 

Construction personnel must not attempt to cleanup the spill until qualified staff has 

arrived. 

Do the following: 

1. Notify the Engineer and follow up with a written report 

2. Obtain the services of a spills contractor or hazardous material team 

immediately 

3. Notify the local emergency response team by dialing 911 and county officials at 

the emergency phone numbers kept on the job site 

4. Notify the Governor's Office of Emergency Services Warning Center at (805) 

852-7550 

5. Notify the National Response Center at (800) 424-8802 regarding spills of 

Federal reportable quantities under CFR Title 40, Parts 110, 119, and 302 
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6. Notify other agencies as appropriate, including: 

a. Fire Department 

b. Public Works Department 

c. Coast Guard 

d. Highway Patrol 

e. County Sheriff Department 

f. Department of Toxic Substances 

g. California Division of Oil and Gas 

h. Cal OSHA 

i. Regional Water Resources Control Board 

Report minor, semi-significant, and significant spills to the WPC (Water Pollution 

Control) manager. WPC manager must notify the Engineer immediately. WPC 

manger must oversee and enforce proper spill prevention and control measures. 

Prevent spills from entering storm water runoff before and during cleanup. Spills 

must not be buried or washed with water. 

Keep materials or waste storage areas clean, well organized, and equipped with 

enough cleanup supplies for the material stored. 

Vehicle and Material Management 

Any equipment or vehicles driven and/or operated adjacent to the stream shall be 

checked and maintained daily to prevent leaks of materials that, if introduced to 

water, could be deleterious to aquatic and terrestrial life. 

Vehicles shall not operate in the channel at any time, except that an excavator or 

similar equipment operated along the top of bank may extend toward the channel to 

facilitate placement of rock slope protection (RSP) or other material. 

Construction vehicle access to the stream's banks and bed shall be limited to 

predetermined ingress and egress corridors on existing roads. All other areas 

adjacent to the work site shall be considered an ESA and shall remain off-limits to 

construction equipment. Vehicle corridors and the ESA shall be identified by the 

Permittee's resident engineer in consultation with the Department representative. 

Any staging or equipment/vehicle parking areas shall be free of combustible 

vegetation and work crews shall have shovels and a fire extinguisher on site during 

all construction activities. 
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Material Management 

General 

Material must be delivered, used, and stored for this job in a way that minimizes or 

eliminates discharge of material into the air, storm drain systems, or watercourses. 

Implement the practices described in this section while taking delivery of, using, or 

storing these materials: 

1. Hazardous chemicals including acids, lime, glues, adhesives, paints, solvents, 

and curing compounds. 

2. Soil stabilizers and binders 

3. Fertilizers 

4. Detergents 

5. Plaster 

6. Petroleum products including fuel, oil, and grease. 

7. Asphalt components and concrete components 

8. Pesticides and herbicides 

Employees trained in emergency spill cleanup procedures must be present during 

unloading of hazardous materials or chemicals. If practical, use less hazardous 

products. 

Material Storage  

Use these storage procedures: 

1. Store liquids, petroleum products, and substances listed in CFR Title 40, Parts 

110, 117, and 302 in containers or drums approved by the United States 

Environmental Protection Agency, and place them in secondary containment 

facilities. 

2. Secondary containment facilities must be impervious to the materials stored 

there for a minimum contact time of 72 hours. 

3. Throughout the rainy season, cover secondary containment facilities during non-

working days and when precipitation is predicted. Secondary containment 

facilities must be adequately ventilated. 

4. Keep secondary containment facility free of accumulated rainwater or spills. 

After precipitation, or in the event of spills or leaks, collect accumulated liquid 

and place into drums within 24 hours. Handle these liquids as hazardous waste 

under "Hazardous Waste" unless testing determines them to be nonhazardous. 
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5. Do not store incompatible materials, such as chlorine and ammonia, in the same 

secondary containment facility. 

6. Store materials in the original containers with the original product labels 

maintained in legible condition. Replace damaged or illegible labels 

immediately. 

7. Secondary containment facility must have the capacity to contain precipitation 

from a 24-hour-long, 25-year storm; and 10 percent of the aggregate volume of 

all containers, or entire volume of the largest container within the facility, 

whichever is greater. 

8. Store bagged or boxed material on pallets. Throughout the rainy season, protect 

bagged or boxed material from wind and rain during non-working days and 

while precipitation is predicted. 

9. Provide sufficient separation between stored containers to allow for spill cleanup 

or emergency response access. Storage areas must be kept clean, well organized, 

and equipped with cleanup supplies appropriate for the materials being stored. 

10. Repair or replace perimeter controls, containment structures, covers, and liners 

as necessary. Inspect storage areas before and after precipitation, and at least 

weekly during other times. 

Stockpile Management 

Use these stockpile management procedures: 

1. Reduce or eliminate potential air and water pollution from stockpiled material 

including soil, paving material, or pressure treated wood. 

2. Locate stockpiles: 

a. If within the floodplain, at least 100 feet from concentrated flows of storm 

water, drainage courses, or inlets unless approved 

b. If outside the floodplain, at least 50 feet from concentrated flows of storm 

water, drainage courses, or inlets unless approved 

Active and inactive soil stockpiles must be: 

1. Covered with soil stabilization measures, plastic sheeting, or geosynthetic fabric 

2. Surrounded with a linear sediment barrier 

Portland cement concrete rubble, AC, HMA, AC and HMA rubble, aggregate base 

or aggregate sub-base stockpiles must be: 

1. Covered with plastic sheeting, or geosynthetic fabric 
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2. Surrounded with a linear sediment barrier 

Control wind erosion during year round under Section 10, "Dust Control" of the 

Standard Specifications.  

Repair or replace linear sediment barriers and covers as needed to keep them 

functioning properly. If sediment accumulates to 1/3 of the linear sediment barrier 

height, remove sediment. 

Waste Management 

Solid Waste 

Do not allow litter or debris to accumulate anywhere on the job site. Pick up and 

remove trash and debris from the job site daily. 

WPC manager must monitor solid waste storage and disposal procedures on the job 

site. 

If practicable, recycle nonhazardous job site waste and excess material. If recycling 

is not practicable, disposal must comply with Section 7-1.13, "Disposal of Material 

outside the Highway Right of Way" of the Standard Specifications. 

Furnish enough closed-lid dumpsters of sufficient size to contain the solid waste 

generated by work activities. Once refuse reaches the fill line, empty dumpsters. 

Dumpsters must be watertight. Do not wash out dumpsters at the job site. Furnish 

additional containers and more frequent pickup during the demolition phase of 

construction. 

Solid waste includes: 

1. Brick 

2. Mortar 

3. Timber 

4. Metal scraps 

5. Sawdust 

6. Pipe 

7. Electrical cuttings 

8. Non-hazardous equipment parts 

9. Styrofoam and other packaging materials 

10. Vegetative material and plant containers from highway planting 
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11. Litter and smoking material, including litter generated randomly by the public 

12. Other trash and debris 

Furnish and use trash receptacles in the job site yard, field trailers, and locations 

where workers gather for lunch and breaks. 

Hazardous Waste 

Use hazardous waste management practices if waste is generated on the job site 

from these substances: 

1. Petroleum products 

2. Asphalt products 

3. Concrete curing compound 

4. Pesticides 

5. Acids 

6. Paints 

7. Stains 

8. Solvents 

9. Wood preservatives 

10. Roofing tar 

11. Road flares 

12. Lime 

13. Glues and adhesives 

14. Materials classified as hazardous by California Code of Regulations, Title 22, 

Division 4.5; or listed  in CFR Title 40, Parts 110, 117, 261, or 302 

WPC manager must oversee and enforce hazardous waste management practices. 

Minimize the production of hazardous materials and hazardous waste at the job site. 

If damaged, repair or replace perimeter controls, containment structures, and covers.  

If hazardous material levels are unknown, use a laboratory certified by the 

Environmental Laboratory Accreditation Program (ELAP) under the California 

Department of Public Health (CDPH) to sample and test waste to determine safe 

methods for storage and disposal. 
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Separate potentially hazardous waste from nonhazardous waste at the job site. 

Hazardous waste must be handled, stored, and disposed of under California Code of 

Regulations, Title 22, Division 4.5, Section 66262.34; and in CFR Title 49, Parts 

261, 262, and 263. 

Store hazardous waste in sealed containers constructed and labeled with the contents 

and date accumulated under California Code of Regulations, Title 22, Division 4.5; 

and in CFR Title 49, Parts 172, 173, 178, and 179. Keep hazardous waste containers 

in temporary containment facilities under "Material Storage" of these Special 

Provisions.  

Furnish containers with adequate storage volume at convenient locations for 

hazardous waste collection. Do not overfill hazardous waste containers. Do not mix 

hazardous wastes. Do not allow potentially hazardous waste to accumulate on the 

ground. Store any dry-waste containers that are not water-tight on top of pallets. 

Store hazardous waste away from storm drains, watercourses, moving vehicles, and 

equipment. 

Clean water based or oil based paint from brushes or equipment within a contained 

area and in a way that does not contaminate soil, watercourses, or storm drain 

systems. Handle and dispose of these as hazardous waste: paints, thinners, solvents, 

residues, and sludges that cannot be recycled or reused. When thoroughly dry, 

dispose of these as solid waste: dry, latex paint and paint cans, used brushes, rags, 

absorbent materials, and drop cloths. 

Dispose of hazardous waste within 90 days of being generated. Use a licensed 

hazardous waste transporter to take hazardous waste to a Class I Disposal Site. 

Submit a copy of uniform hazardous waste manifest forms within 24 hours of 

transporting hazardous waste to the Engineer. 

WPC manager must inspect these daily: 

1. Storage areas for hazardous materials and wastes 

2. Hazardous waste disposal and transporting activities 

3. Hazardous material delivery and storage activities 

Contaminated Soil 

Identify contaminated soil from spills or leaks by noticing discoloration, odors, or 

differences in soil properties. Soil with evidence of contamination must be sampled 

and tested by a laboratory certified by ELAP. If levels of contamination are found to 

be hazardous, handle and dispose of the soil as hazardous waste. 

Prevent the flow of water, including ground water, from mixing with contaminated 

soil by using one or a combination of these measures: 

1. Berms 
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2. Cofferdams 

3. Grout curtains 

4. Freeze walls 

5. Concrete seal course 

If water mixes with contaminated soil and becomes contaminated, sample and test 

the water using a laboratory certified by ELAP. If levels of contamination are found 

to be hazardous, handle and dispose of the water as hazardous waste. 

Concrete Waste 

Use practices that will prevent the discharge of portland cement concrete, AC, or 

HMA waste into storm drain systems or watercourses. 

Collect and dispose of portland cement concrete, AC, or HMA waste at locations 

where: 

1. Concrete material, including grout, is used 

2. Concrete dust and debris result from demolition 

3. Saw cutting, coring, grinding, grooving, or hydro-concrete demolition of 

portland cement concrete, AC, or HMA creates a residue or slurry 

4. Concrete truck or other concrete-coated equipment is cleaned at the job site 

Sanitary and Septic Waste 

Do not bury or discharge wastewater from sanitary or septic systems within County 

right of way. WPC manager must inspect sanitary or septic waste storage and 

monitor disposal procedures at least weekly. Sanitary facilities that discharge to the 

sanitary sewer system must be properly connected and free from leaks. Place 

sanitary facilities at least 50 feet away from storm drains, watercourse, and flow 

lines. 

Obtain written approval from local health agency, city, county, and sewer district 

before discharging from a sanitary or septic system directly into a sanitary sewer 

system, and submit a copy to the Engineer. Comply with local health agency 

provisions while using an on-site disposal system. 

Liquid Waste 

Use practices to prevent job site liquid waste from entering storm drain systems or 

watercourses. Liquid wastes include the following: 

1. Drilling slurries or fluids 

2. Grease-free or oil-free wastewater or rinse water 
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3. Dredgings, including liquid waste from drainage system cleaning 

4. Liquid waste running off a surface including wash or rinse water 

5. Other non-storm water liquids not covered by separate permits 

Hold liquid waste in structurally sound, leak proof containers such as: 

1. Roll-off bins 

2. Portable tanks 

Liquid waste containers must be of sufficient quantity and volume to prevent 

overflow, spills and leaks. 

Store containers: 

1. At least 50 feet from moving vehicles and equipment 

2. If within the floodplain, at least 100 feet from concentrated flows of storm 

water, drainage courses, watercourses, or storm drain inlets unless approved 

3. If outside the floodplain, at least 50 feet from concentrated flows of storm water, 

drainage courses, watercourses, or storm drain inlets unless approved 

Remove and dispose of deposited solids from sediment traps under "Solid Waste" 

unless the Engineer authorizes another method. 

Liquid waste may require testing to determine hazardous material content before 

disposal. 

Drilling fluids and residue must be disposed of outside the highway right of way.  

If an approved location is available within the job site, fluids and residue exempt 

under Section 2511(g) of the California Code of Regulations, Title 23 and may be 

dried by evaporation in a leak proof container. Dispose of remaining solid waste 

under "Solid Waste" of these Special Provisions.  

Non-Storm Water Management 

Water Control and Conservation 

Manage water used for work activities to prevent erosion or discharge of pollutants 

into storm drain systems or watercourses. Obtain approval before washing anything 

on the job site with water that could discharge into a storm drain system or 

watercourse. Report discharges immediately. 

If water is used at the job site, implement water conservation practices. Inspect 

irrigation areas. Adjust watering schedules to prevent erosion, excess watering, or 

runoff. Shut off water source to broken lines, sprinklers, or valves, and repair breaks 
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within 24 hours. If possible, reuse water from waterline flushing for landscape 

irrigation. Sweep and vacuum paved areas: do not wash with water. 

Direct job site water runoff, including water from water line repair, to areas where it 

can infiltrate into the ground and not enter storm drain systems or watercourses. Do 

not allow spilled water to escape water truck filling areas. If possible, direct water 

from off-site sources around the job site. Minimize the contact of off-site water with 

job site water. 

Illegal Connection and Discharge Detection and Reporting 

Inspect the job site and the site perimeter before starting work for evidence of illegal 

connections, discharges, or dumping. After starting work, inspect the job site and 

perimeter on a daily schedule. When illegal connections, discharges, or dumping are 

discovered, notify the Engineer immediately. Take no further action unless ordered 

by the Engineer. Assume unlabeled or unidentifiable material is hazardous. 

Look for the following evidence of illegal connections, discharges, or dumping: 

1. Debris or trash piles 

2. Staining or discoloration on pavement or soils 

3. Pungent odors coming from drainage systems 

4. Discoloration or oily sheen on water 

5. Stains or residue in ditches channels or drain boxes 

6. Abnormal water flow during dry weather 

7. Excessive sediment deposits 

8. Nonstandard drainage junction structures 

9. Broken concrete or other disturbances near junction structures 

Vehicles and Equipment Cleaning 

Limit vehicle and equipment cleaning or washing at the job site except what is 

necessary to control vehicle tracking or hazardous waste. Notify the Engineer before 

cleaning vehicles and equipment at the job site with soap, solvents, or steam. 

Contain and recycle or dispose of resulting waste under "Liquid Waste" or 

"Hazardous Waste" of these Special Provisions, whichever is applicable. Do not use 

diesel to clean vehicles or equipment, and minimize the use of solvents. 
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Clean or wash vehicles and equipment in a structure equipped with disposal 

facilities. If using a structure is not possible, vehicles and equipment must be 

cleaned or washed in an outside area: 

1. Paved with AC, HMA, or portland cement concrete 

2. Surrounded by a containment berm 

3. Equipped with a sump to collect and dispose of wash water 

4. If within the floodplain, located at least 100 feet from concentrated flows of 

storm water, drainage courses, watercourses, or storm drain inlets unless 

approved 

5. If outside the floodplain, located at least 60 feet from concentrated flows of 

storm water, drainage courses, watercourses, or storm drain inlets unless 

approved 

When washing vehicles or equipment with water, use as little water as possible. 

Hoses must be equipped with a positive shutoff valve 

Discharge liquid from wash racks to a recycle system or to another approved system. 

Remove liquids and sediment as necessary. 

WPC manger must inspect vehicle and equipment cleaning facilities: 

1. Daily when vehicle and equipment cleaning occurs daily 

2. Weekly when vehicle and equipment cleaning does not occur daily 

Vehicle and Equipment Fueling and Maintenance 

All fueling and maintenance activity shall occur in designated staging areas. 

If fueling or maintenance must be done at the job site, designate a site, or sites, and 

obtain approval before using. Minimize mobile fueling or maintenance. 

All fueling and maintenance of vehicles, other equipment, and staging/storage areas 

shall be located as far as practical and a minimum of 60 feet from any riparian 

habitat or water body. All refueling, maintenance, and staging of equipment and 

vehicles will occur, given site constraints, at least as far as practical from riparian 

habitat or water bodies and employing best management practices to prevent a spill 

from draining directly toward aquatic habitat. A monitor will ensure contamination 

of habitat does not occur during such operations and a secondary containment, such 

as a drain pan or drain cloth, shall be used when fueling to catch spills or leaks. Prior 

to the onset of work, the County will ensure that a plan is in place for prompt and 

effective response to any accidental spills. All workers will be informed of the 

importance of preventing spills and of the appropriate measures to take should a 

spill occur. 
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Servicing and fueling of vehicles will be accomplished with the use of the following 

best management practices: 

1. Servicing and fueling shall take place as far as practical from the seasonal 

streams. 

2. When fueling, tanks shall not be “topped off.” 

3. A secondary containment, such as a drain pan or drain cloth, shall be used when 

fueling to catch spills or leaks. 

4. All fluid spills shall be reported immediately. 

5. Storage of hazardous materials shall be as far as practical from the seasonal 

streams. 

6. A contingency plan for possible leaks and spills of hazardous materials into the 

seasonal streams shall be developed and implemented as appropriate. 

During construction/ground disturbing activities, the following measures to reduce 

ozone precursor emissions shall be implemented: 

1. Maintain all construction equipment in proper tune according to manufacturer’s 

specifications. 

2. Fuel all off-road and portable diesel powered equipment, including but not 

limited to bulldozers, graders, cranes, loaders, scrapers, backhoes, generator sets, 

compressors, auxiliary power units, with ARB certified motor vehicle diesel fuel 

(non-taxed version suitable for use off-road). 

3. Maximize to the extent feasible, the use of diesel construction equipment 

meeting the ARB’s 1996 or newer certification standard for off-road heavy duty 

diesel engines. 

If vehicle and equipment fueling and maintenance must be done on the job site, 

areas for these activities shall be approved by the Engineer and must be: 

1. On level ground 

2. Protected from storm water run-on 

3. If within the floodplain, located at least 100 feet from concentrated flows of 

storm water, drainage courses, watercourses, or storm drain inlets unless 

approved 

4. If outside the floodplain, located at least 60 feet from concentrated flows of 

storm water, drainage courses, watercourses, or storm drain inlets unless 

approved 
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Use containment berms or dikes around the fueling and maintenance area. Keep 

adequate quantities of absorbent spill cleanup material and spill kits in the fueling 

and maintenance area and on fueling trucks. Dispose of spill cleanup material and 

kits immediately after use. Use drip pans or absorbent pads during fueling or 

maintenance. 

Fueling or maintenance activities must not be left unattended. Fueling nozzles must 

be equipped with an automatic shutoff control. Vapor recovery fueling nozzles must 

be used where required by the Air Quality Management District. When not in use, 

nozzles must be secured upright. Do not top-off fuel tanks. 

Recycle or properly dispose of used batteries and tires.  

WPC manager must inspect vehicle and equipment maintenance and fueling areas: 

1. Daily when vehicle and equipment maintenance and fueling occurs daily 

2. Weekly when vehicle and equipment maintenance and fueling does not occur 

daily 

WPC manager must inspect vehicles and equipment at the job site for leaks and 

spills on a daily schedule. Operators must inspect vehicles and equipment each day 

of use. 

If leaks cannot be repaired immediately, remove the vehicle or equipment from the 

job site. 

Material and Equipment Used Over Water 

Place drip pans and absorbent pads under vehicles or equipment used over water. 

Keep an adequate supply of spill cleanup material with the vehicle or equipment. If 

the vehicle or equipment will be idle for more than one hour, place drip pans or 

plastic sheeting under vehicles or equipment on docks, barges, or other surfaces over 

water. 

Furnish watertight curbs or toe boards on barges, platforms, docks, or other surfaces 

over water to contain material, debris, and tools. Secure material to prevent spills or 

discharge into water due to wind. 

Structure Removal Over or Adjacent to Water 

Do not allow demolished material to enter storm water systems or watercourses. Use 

approved covers and platforms to collect debris. Use attachments on equipment to 

catch debris on small demolition activities. Empty debris catching devices daily and 

handle debris under "Waste Management" of these Special Provisions.  

WPC manager must inspect demolition sites within 50 feet of storm water systems 

or watercourses daily. 
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Payment 

The contract lump sum price paid for “CONSTRUCTION SITE MANAGEMENT” 

includes full compensation for furnishing all labor, materials, tools, equipment, and 

incidentals and for doing all the work involved in spill prevention and control, 

material management, waste management, non-stormwater management, and 

dewatering and identifying, sampling, testing, handling, and disposing of hazardous 

waste resulting from your activities, as specified in the Standard Specifications and 

these Special Provisions, and as directed by the Engineer. 

10-1.06 WATER POLLUTION CONTROL 

 

GENERAL 

 

Summary 

 

Water pollution control work applies to projects where work activities result in less 

than 1 acre of soil disturbance.  

 

Manage work activities to reduce the discharge of pollutants to surface waters, 

groundwater, or municipal separate storm sewer systems including contract work 

item for Prepare Water Pollution Control Program. Water Pollution Control 

Program (WPCP) preparation includes obtaining WPCP acceptance, amending the 

WPCP, and installation, maintenance, monitoring, and inspecting water pollution 

control practices at the job site. 

 

Do not begin work until the WPCP is accepted. 

 

Definitions and Abbreviations: 

 

Active and inactive areas: (1) Active areas have soil disturbing work activities 

occurring at least once within 14 days, and (2) Inactive areas are areas that have not 

been disturbed for at least 15 days. 

BMPs:  Best Management Practices are water pollution control practices. 

Construction phase: Construction phases are (1) Highway Construction including 

work activities for building roads and structures, (2) Plant Establishment including 

maintenance on vegetation installed for final stabilization, and (3) Suspension where 

work activities are suspended and areas are inactive. 

Preparation Manual: The Department's "Storm Water Pollution Prevention Plan and 

Water Pollution Control Program Preparation Manual." 

NPDES: National Pollutant Discharge Elimination System 

RWQCB: Regional Water Quality Control Board 

SWPPP: Storm Water Pollution Prevention Plan 

SWRCB: State Water Resources Control Board 

Water Pollution Control Manager: The Water Pollution Control Manager 

implements water pollution control work described in the WPCP and oversees 

revisions and amendments to the WPCP. 

WPCP: Water Pollution Control Program 
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Submittals 

Within 10 days, not including Saturdays, Sundays, and legal holidays, of receipt of 

the fully executed contract: 

1. Submit 1 electronic and 2 printed copies (double-sided) of WPCP for review. 

Allow 10 days, not including Saturdays, Sundays, and legal holidays, for the 

Engineer’s review. The Engineer provides comments and specifies the date 

when the review stopped if revisions are required. 

2. Submit a revised WPCP within 5 days, not including Saturdays, Sundays, and 

legal holidays, of receiving the Engineer’s comments. The Engineer’s review 

resumes when the complete WPCP has be resubmitted. 

3. When the Engineer accepts the WPCP, submit 1 electronic and 2 printed copies 

(double-sided) of the accepted WPCP. 

 

Submit: 

1. Stormwater training records including training dates and subject for employees 

and subcontractors. Include dates and subject for ongoing training, including 

tailgate meetings. 

2. Employee training records: 

a. Within 5 days of WPCP acceptance for existing employees 

b. Within 5 days of training for new employees 

c. At least 5 days before subcontractors start work for subcontractor's 

employees 

 

Submit as required: 

1. BMP Status Report 

2. Inspection Reports 

 

At least 5 days before operating any construction support facility 

1. Submit a plan showing the location and quantity of water pollution control 

practices associated with the construction support facility 

2. If you will be operating a batch plant or a crushing plant under the General 

Industrial Permit, submit a copy of the NOI approved by the RWQCB and the 

WPCP approved by the RWQCB. 
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Quality Control and Assurance: 

Training 

 

Provide storm water training for: 

1. Project managers 

2. Supervisory personnel 

3. Employees involved with water pollution control work 

 

Train all employees, including subcontractor’s employees, in the following subjects: 

1. Water pollution control rules and regulations 

2. Implementation and maintenance for: 

a. Temporary Soil Stabilization 

b. Temporary Sediment Control 

c. Tracking Control 

d. Wind Erosion Control 

e. Material pollution prevention and control 

f. Waste management 

g. Non-storm water management 

h. Identifying and handling hazardous substances 

i. Potential dangers to humans and the environment from spills and leaks or 

exposure to toxic or hazardous substances 

 

Employees must receive initial water pollution control training before working on 

the job. 

 

Conduct weekly training meetings covering: 

1. Water pollution control BMPs deficiencies and corrective actions 

2. BMPs that are required for work activities during the week 

3. Spill prevention and control 

4. Material delivery, storage, use, and disposal 

5. Waste management 
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6. Non-storm water management procedures 

 

You may obtain copies of the Preparation Manual from the Publication Distribution 

Unit. The mailing address for the Publication Distribution Unit is: 

 

State of California 

Department of Transportation 

Publication Distribution Unit 

1900 Royal Oaks Drive 

Sacramento, California 95815 

Telephone:  (916) 445-3520 

 

For the Preparation Manual and other water pollution control references, go to the 

State's "Construction Storm Water and Water Pollution Control" web site at: 

 

http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm 

 

If you operate construction support facilities, protect storm water systems or 

receiving waters from the discharge of potential pollutants by using water pollution 

control practices. 

 

Construction support facilities include: 

1. Staging areas 

2. Storage yards for equipment and materials 

3. Mobile operations 

4. Batch plants for PCC and HMA 

5. Crushing plants for rock and aggregate 

6. Other facilities installed for your convenience such as haul roads 

 

If you operate a batch plant to manufacture PCC, HMA, or other material; or a 

crushing plant to produce rock or aggregate; obtain coverage under the General 

Industrial Permit. You must be covered under the General Industrial Permit for 

batch plants and crushing plants located: 

1. Outside of the job site 

2. Within the job site that serve one or more contracts 

 

Discharges from manufacturing facilities such as batch plants must comply with the 

general waste discharge requirements for Order No. 97-03-DWQ, NPDES General 

Permit No. CAS000001, issued by the SWRCB for "Discharge of Stormwater 

Associated with Industrial Activities Excluding Construction Activities."  The 

General Industrial Permit is available at: 
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http://www.waterboards.ca.gov/ 

 

Water Pollution Control Manager 

 

The Contractor shall designate in writing a Water Pollution Control Manager 

(WPCM). The Contractor shall submit a statement of qualifications describing the 

training, work history, and expertise of the proposed WPCM. The WPCM must 

have at least one of the following qualifications: 

1. Certified Erosion, Sediment and Storm Water Inspector (CESSWI)™ registered 

through Enviro Cert International, Inc. 

2. Certified Inspector of Sediment and Erosion Control (CISEC) registered through 

CISEC, Inc. 

3. Qualifications described in the Permit (Order No. 2009-009-DWQ, NPDES No. 

CAS000002) for a QSD. 

4. Department approved storm water management training described in the 

Department's "Construction Storm Water and Water Pollution Control" web site 

 

At the job site, the Water Pollution Control Manager must: 

1. Be responsible for water pollution control work 

2. Be the primary contact for water pollution control work 

3. Oversee the maintenance of water pollution control practices 

4. Oversee and enforce hazardous waste management practices 

5. Have the authority to mobilize crews to make immediate repairs to water 

pollution control practices 

6. Ensure that all employees have current water pollution control training 

7. Implement the accepted WPCP and amend the WPCP when required 

 

Water Pollution Control Manager must oversee: 

1. Inspections of water pollution control practices identified in the WPCP 

2. Inspections for visual monitoring 

 

You may designate one manager to prepare the WPCP and a different manager to 

implement the plan. The WPCP preparer shall meet the training requirements for the 

WPCM. 
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Water Pollution Control Program: 

 

The work includes preparing a WPCP, obtaining WPCP acceptance, amending the 

WPCP, and reporting on water pollution control practices at the job site. The WPCP 

must comply with the Preparation Manual. The WPCP is required by the provisions 

in Section 7-1.01G, "Water Pollution," of the Standard Specifications, and these 

Special Provisions. 

 

You may request, or the Engineer may order, changes to the water pollution control 

work. Changes may include addition of new water pollution control practices. 

Additional water pollution control work is change order work. 

 

The WPCP must include water pollution control practices: 

1. For storm water and non-stormwater from areas outside of the job site related to 

project work activities such as: 

a. Staging areas 

b. Storage yards 

c. Access roads 

2. For activities or mobile operations related to contractor obtained NPDES 

permits 

3. Construction support facilities 

 

WPCP Amendments 

 

You must amend the WPCP when: 

1. Changes in work activities could affect the discharge of pollutants 

2. Water pollution control practices are added by change order work 

3. Water pollution control practices are added by your discretion 

 

If you amend the WPCP, follow the same process specified for WPCP acceptance. 

 

Retain a printed copy of the accepted WPCP at the job site. 

 

WPCP Schedule 

 

The WPCP schedule must: 

1. Describe when work activities will be performed that could cause the discharge 

of pollutants in storm water 
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2. Describe water pollution control practices associated with each construction 

phase 

3. Identify soil stabilization and sediment control practices for disturbed soil areas 

 

Implementation Requirements 

 

Monitor the National Weather Service Forecast Office on a daily basis. For 

forecasts, go to: 

 

http://www.srh.noaa.gov/forecast 

 

Whenever you or the Engineer identifies a deficiency in the implementation of the 

accepted WPCP: 

1. Correct the deficiency immediately, unless the Engineer authorizes an agreed 

date for correction 

2. Correct the deficiency before precipitation occurs 

 

If you fail to correct the deficiency by the agreed date or before the onset of 

precipitation, the County may correct the deficiency and deduct the cost of 

correcting the deficiency from payment. 

 

If you fail to comply with "Water Pollution Control" of these Special Provisions, the 

Engineer will order a suspension of work until the project complies with the 

requirements of "Water Pollution Control" of these Special Provisions. 

 

The Contractor's responsibility for WPCP implementation shall continue throughout 

any temporary suspension of work ordered in conformance with the provisions in 

Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications. 

 

Install water pollution control practices within 15 days or before predicted 

precipitation, whichever occurs first. 

 

If actions for the Contractor’s convenience disturb one or more acres, the Contractor 

must pay all costs and be responsible for all delays associated with complying with 

Order No. 2009-0009-DWQ, NPDES General Permit No. CAS000002, issued by 

the SWRCB for “Storm Water Discharges Associated with Construction and Land 

Disturbance Activities.”  The General Permit is available at: 

 

http://www.waterboards.ca.gov 

 

Inspection 

 

The Water Pollution Control Manager must oversee inspections for water pollution 

control practices identified in the WPCP: 
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1. Before a forecasted storm 

2. After precipitation that causes site runoff 

3. At 24-hour intervals during extended precipitation 

4. On a predetermined schedule, a minimum of once a week 

 

The Water Pollution Control Manager must oversee daily inspections of: 

1. Storage areas for hazardous materials and wastes 

2. Hazardous waste disposal and transporting activities 

3. Hazardous material delivery and storage activities 

4. Water pollution control practices specified under "Construction Site 

Management" of these Special Provisions 

 

The Water Pollution Control Manager must use the Storm Water Site Inspection 

Report provided in the Preparation Manual. 

 

The Water Pollution Control Manager must prepare BMP status reports that include 

the following: 

1. Location and quantity of installed water pollution control practices 

2. Location and quantity of disturbed soil for the active or inactive areas 

 

Within 24 hours of finishing the weekly inspection, the Water Pollution Control 

Manager must submit: 

1. Copy of the completed site inspection report 

2. Copy of the BMP status report 

 

Reporting Requirements 

 

If the following occur, notify the Engineer within 6 hours: 

1. You identify discharges into receiving waters or drainage systems causing or 

potentially causing pollution 

2. The job receives a written notice or order from a regulatory agency 

 

No later than 48 hours after the conclusion of a storm event resulting in a discharge, 

a non-stormwater discharge, or receiving the notice or order, submit: 

1. Date, time, location, and nature of the activity, type of discharge and quantity, 

and the cause of the notice or order 
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2. Water pollution control practices used before the discharge, or before receiving 

the notice or order 

3. Description of water pollution control practices and corrective actions taken to 

manage the discharge or cause of the notice 

 

Payment: 

Failure to comply with "Water Pollution Control" of these Special Provisions or 

failure to implement water pollution control practices during each estimate period, 

the County withholds 25 percent from progress payment. 

Withholds for failure to perform water pollution control work are in addition to all 

other withholds provided for in the contract. The County returns performance-failure 

withholds in the progress payment following the correction for noncompliance. 

The contract lump sum price paid for “WATER POLLUTION CONTROL 

PROGRAM” includes full compensation for furnishing all labor, materials, tools, 

equipment, and incidentals and for doing all the work involved in developing and 

implementing a WPCP, designating a manager, conducting water pollution control 

training, monitoring inspection, and correcting water pollution control practices, as 

shown on the plans, as specified in the Standard Specifications, these Special 

Provisions, and as directed by the Engineer. 

The County pays the Contractor for “WATER POLLUTION CONTROL 

PROGRAM” as follows: 

1. A total of 75 percent of the item total upon approval of the WPCP. 

2. A total of 100 percent of the item upon contract acceptance.  

10-1.07 LEAD COMPLIANCE PLAN 

Attention is directed to the Attachment A, “Lead Sampling and Inspection Report,” 

of these Special Provisions. 

The Contractor shall prepare a Lead Compliance Plan to prevent or minimize 

worker exposure to lead while managing and handling earth materials paint system 

debris residue containing lead. Regulations containing specific Cal/OSHA 

requirements when working with lead include 8 CA Code of Regulations § 1532.1 

and Local Air Pollution Control District (APCD). 

The plan must contain the items listed in 8 CA Code of Regulations § 

1532.1(e)(2)(B). Before submittal, a Certified Industrial Hygienist (CIH) must sign 

and seal the plan.  
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Within 10 days, not including Saturdays, Sundays, and legal holidays, of receipt of 

the fully executed contract: 

1. Submit 1 electronic and 2 printed copies (double-sided) of the Lead Compliance 

Plan for review. Allow 10 days, not including Saturdays, Sundays, and legal 

holidays, for the Engineer’s review. The Engineer provides comments and 

specifies the date when the review stopped if revisions are required. 

2. Submit a revised Lead Compliance Plan within 5 days, not including Saturdays, 

Sundays, and legal holidays, of receiving the Engineer’s comments. The 

Engineer’s review resumes when the complete plan has be resubmitted. 

3. When the Engineer accepts the Lead Compliance Plan, submit 1 electronic and 2 

printed copies (double-sided) of the accepted plan. 

Before starting any activity that presents the potential for lead exposure to 

employees who have no prior training, including County employees, provide a safety 

training program to these employees that complies with 8 CA Code of Regulations § 

1532.1 and your lead compliance program. 

Submit copies of air monitoring or job site inspection reports made by or under the 

direction of the CIH under 8 CA Code of Regulations § 1532.1 within 10 days after 

the date of monitoring or inspection. 

Supply personal protective equipment, training, and washing facilities required by 

your lead compliance plan for 3 County employees. 

The contract lump sum price paid for “LEAD COMPLIANCE PLAN” shall include 

full compensation for furnishing all labor, materials, tools, equipment, and 

incidentals and for doing all the work involved in preparing and implementing the 

plan as specified in these Special Provisions and no additional compensation will be 

allowed therefor. 

10-1.08 MAINTAINING TRAFFIC 

Maintaining traffic shall conform to the provisions of Section 7-1.08, “Public 

Convenience,” Section 7-1.09, “Public Safety,” and Section 12, Construction Area 

Traffic Control Devices,” of the Standard Specifications and these Special 

Provisions. 

During the times when men or equipment are actually working, a minimum of one 

12-foot wide lane with flagging shall be provided for public traffic. At all other 

times, a minimum of two 10-foot wide lanes which are reasonably smooth and 

satisfactory for public two-way traffic shall be provided and maintained by the 

Contractor irrespective of the state of construction. Adequate sight distance for 

vehicles exiting driveways shall be maintained.  
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All flaggers shall hold current certifications in accordance with Cal OSHA 

Construction Safety Order Section 1599. All workers in the roadway shall wear 

Type 2 Cal OSHA high-visibility vests.  

The Contractor shall conduct operations in such a manner that access of abutting 

residences and businesses along the road is not obstructed. Care shall be taken by 

the Contractor so that materials or equipment placed or parked within the County 

road right of way will not block driveways or other access means used by the 

adjacent property owners.  

The full width of the traveled way shall be open for use by public traffic on 

Saturdays, Sundays, designated legal holidays, and when construction operations are 

not actively in progress on working days, including evenings and night time.  

At Chimney Rock Road:  It is anticipated that most of the work, including 

equipment and scaffolding supports will be located within the bridge deck travel 

way. Public traffic will be permitted to pass through the construction zone at all 

times utilizing one-way traffic control (minimum 12’ lane) with flaggers. One-lane 

traffic control system shall conform to State Standard Plan T13 entitled, “Traffic 

Control System for Two Lane Conventional Highway”. Intermittent bridge closure 

will be allowed for periods not to exceed 10 minutes as pre-approved in writing by 

the Engineer.  

The Contractor may occupy one 10-foot width of the bridge roadway, adjacent to the 

curb, during the time cleaning and painting is being performed. Occupancy of the 

roadway shall be limited to one side of the bridge at a time. 

The Contractor shall install a traffic control system in conformance with the 

provisions in "Traffic Control System" of these Special Provisions before occupying 

the portion of the bridge roadway. 

The Contractor shall close the lane in conformance with the provisions in "Traffic 

Control System" of these Special Provisions before occupying the portion of the 

bridge roadway. 

At the close of each day's work when operations are not in progress, obstructions 

shall be removed and the roadway left clear and unobstructed for the free passage of 

public traffic. Loose blasting material shall be removed from the traveled way before 

the area is opened to public traffic. 

The Contractor shall not occupy any portion of the traveled way on the bridge. 

Supply lines may be laid along the top of curbs adjacent to railing posts, provided 

the supply lines do not interfere with public traffic. These lines shall be removed 

when work is not in progress. 

At Tassajara Road:  Advanced warning signs, as shown on the plans, will need to be 

temporarily placed within Caltrans right-of-way. No encroachment permit is 

required from Caltrans. The Contractor placement of these signs will be covered 
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under the County’s “Blanket Encroachment Permit # 0513NTK0635”. Two (2)-day 

prior notification is required and placement of the signage and final location shall be 

determined by the Engineer in coordination with the Caltrans Area Permit Engineer. 

All other Sites:  Traffic control shall, as shown on the plans, shall conform to 2012 

Field Guide for Temporary Traffic Control (FGTTC) Detail TA-6 “Shoulder Work 

with Minor Encroachment”, TA-10 “Lane Closure on Two-Lane Road Using 

Flaggers”, and TA-13 “Temporary Road Closure”.  

Full compensation for conforming to the requirements of this section shall be 

considered as included in the lump sum price paid for “TRAFFIC CONTROL 

SYSTEM” and no additional compensation is allowed therefor. 

10-1.09 CONSTRUCTION AREA SIGNS   

Construction area signs for temporary traffic control shall be furnished, installed, 

maintained, and removed when no longer required in conformance with the 

provisions in Section 12-3.06, "Construction Area Signs," of the Standard 

Specifications and these Special Provisions. 

In addition to the signs shown on the plans, the following described signs shall be 

furnished and placed: 

 

A. A portable 48" x 48" W20-1 (Road Work Ahead) sign shall be furnished and 

placed at locations where traffic approaches a bridge that has work underway. 

The signs shall conform to the provisions in Section 12-3.06, "Construction 

Area Signs," of the Standard Specifications. An orange, fluorescent orange, or 

red flag, not less than 16 inches square, shall be attached to each sign. The exact 

location of the signs will be determined by the Engineer. The signs shall be 

maintained in place when cleaning and painting operations are being performed 

and shall be removed at the end of each day's work. 

 

B. Separate individual signs, each approximately 4 feet square with the words 

"BRIDGE PAINTING WORK AHEAD" in black letters approximately 4 inches 

high and the Contractor's name, address, and telephone number, on an orange 

background, shall be furnished and placed. The signs shall be in place when 

cleaning and painting operations are under way and shall be placed near each of 

the W20-1 (Road Work Ahead) signs. 

Unless otherwise shown on the plans or specified in these Special Provisions, the 

color of construction area warning and guide signs shall have black legend and 

border on orange background. 

Orange background on construction area signs shall be fluorescent orange. 

Repair to construction area sign panels will not be allowed, except when approved 

by the Engineer. At nighttime under vehicular headlight illumination, sign panels 

that exhibit irregular luminance; shadowing or dark blotches shall be immediately 

replaced at the Contractor's expense. 
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The Contractor shall notify the appropriate regional notification center (USA, 1-800-

227-2600) for operators of subsurface installations at least 2 business days, but not 

more than 14 days, prior to commencing excavation for construction area sign posts. 

Excavations required to install construction area signs shall be performed by hand 

methods without the use of power equipment, except that power equipment may be 

used if it is determined there are no utility facilities in the area of the proposed post 

holes. The post hole diameter, if backfilled with portland cement concrete, shall be 

at least 4 inches greater than the longer dimension of the post cross section. 

Construction area signs placed within 15 feet from the edge of the travel way shall 

be mounted on stationary mounted sign supports as specified in these Special 

Provisions. 

The Contractor shall maintain accurate information on construction area signs. Signs 

that are no longer required shall be immediately covered or removed. Signs that 

convey inaccurate information shall be immediately replaced or the information 

shall be corrected. Covers shall be replaced when they no longer cover the signs 

properly. The Contractor shall immediately restore to the original position and 

location any sign that is displaced or overturned, from any cause, during the progress 

of work. 

“CONSTRUCTION AREA SIGNS” will be paid for on a lump sum basis in the 

manner specified in Section 12-4.01, “Measurement and Payment,” of the Standard 

Specifications. 

10-1.10 TRAFFIC CONTROL SYSTEM  

A traffic control system shall consist of closing traffic lanes in accordance with the 

details shown in the Standard Plans and the provisions in Section 12, “Construction 

Area Traffic Control Devices,” of the Standard Specifications the provisions under 

“Maintaining Traffic” and “Construction Area Signs” of these Special Provisions. 

The provisions in this section will not relieve the Contractor from the responsibility 

to provide such additional devices or take such measures as may be necessary to 

comply with the provisions in Section 7-1.09, “Public Safety,” of the Standard 

Specifications. 

One-lane traffic shall be controlled through the project at Chimney Rock Road 

Bridge in conformance with the Standard Plan T13 entitled, “Traffic Control System 

for Two Lane Conventional Highway,” and these Special Provisions.  

If any component in the traffic control system is damaged, displaced, or ceases to 

operate or function as specified, from any cause during the progress of the work, the 

Contractor shall immediately repair said component to its original condition, or 

replace said component, and shall restore the component to its original location. 

When lane closures are made for work periods only, all components of the traffic 

control system, except portable delineators placed along open trenches or 
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excavations adjacent to the traveled way, shall be removed from the traveled way 

and shoulder at the end of each work period. If the Contractor so elects, the 

components of the traffic control system may be stored at selected central locations, 

approved by the Engineer, within the limits of the road right of way. 

Upon completion of the work requiring lane closure, all components of the traffic 

control system shall be removed from the site of the work by the Contractor. 

The contract lump sum price paid for “TRAFFIC CONTROL SYSTEM” shall 

include full compensation for furnishing all labor, (except for flagging costs), 

materials (including signs), tools, equipment and incidentals, and for doing all the 

work involved in placing, removing, storing, maintaining, moving to new locations, 

replacing, and disposing of the components of the traffic control system as shown on 

the plans or as specified in the Standard Specifications and these Special Provisions 

and no additional compensation is allowed therefor. Flagging costs will be paid for 

as provided in Section 12-2.02, “Flagging Costs,” of the Standard Specifications. 

Costs for flagging in accordance with Section 7-1.09, “Public Safety,” and 

supplemental traffic control ordered by the Engineering in accordance with Section 

7-1.08, “Public Convenience,” of the Standard Specifications will be paid for under 

“SUPPLEMENTAL WORK (FLAGGING and SUPPLEMENTAL TRAFFIC 

CONTROL)”. 

The adjustment provisions in Sections 4-1.03, “Changes,” of the Standard 

Specifications shall not apply to the item of “TRAFFIC CONTROL SYSTEM,” or 

the supplemental work item “SUPPLEMENTAL WORK (FLAGGING AND 

SUPPLEMENTAL TRAFFIC CONTROL).” Adjustments in compensation for 

“TRAFFIC CONTROL SYSTEM” will be made only for increased or decreased 

traffic control system components required by changes ordered by the Engineer and 

will be made on the basis of the cost of the increased or decreased traffic control 

necessary. Such adjustment will be made on a force account basis as provided in 

Section 9-1.03, “Force Account Payment,” of the Standard Specification for 

increased work, and estimated on the same basis in the case of decreased work. 

Any traffic control system that is required by work which is classed as extra work, as 

provided in Section 4-1.03D, “Extra Work,” of the Standard Specifications, will be 

paid for as part of said extra work. 

10-1.11 DUST CONTROL 

Dust control shall conform to the provisions in Section 10, “Dust Control,” of the 

Standard Specifications and these Special Provisions. 

During construction/ground disturbing activities, the contractor shall implement the 

following particulate (dust) control measures. These measures will be included in 

the contract Special Provisions. In addition, the contractor shall designate a person 

or persons to monitor the dust control program and to order increased watering, as 

necessary, to prevent transport of dust off site. Their duties shall include holiday and 

weekend periods when work may not be in progress. The name and telephone 
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number of such persons shall be provided to the APCD prior to commencement of 

construction. 

1. Reduce the amount of disturbed area where possible. 

2. Prevent airborne dust from leaving the site. 

3. Control dust from all dirt stock pile areas. 

4. Implement re-vegetation (i.e., hydro seeding) as soon as possible following 

completion of any soil disturbing activities. 

5. Proposed ground areas that are planned to be reworked at dates greater then one 

month after initial grading shall be subject to dust control measures (watering, 

etc.) or shall be sown with a fast germinating native grass seed and watered until 

a temporary vegetative cover is established. 

6. All trucks hauling dirt, sand, soil, or other loose materials are to be covered or 

should maintain at least two feet of freeboard (minimum vertical distance 

between top of load and top of trailer) in accordance with California Vehicle 

Code Section 23114. 

7. Ensure that trucks and equipment leaving the site do not carry soil material onto 

adjacent paved roads; clean adjacent paved roads at the end of each day if visible 

soil material is carried from the site onto those roads. 

During any road construction or maintenance activity activities must be conducted 

so that no track-out from any road construction project is visible on any paved 

roadway open to the public. 

During any road construction or maintenance activity the speed of any vehicles and 

equipment traveling across unpaved areas must be no more than fifteen (15) miles 

per hour unless the road surface and surrounding area is sufficiently stabilized to 

prevent vehicles and equipment traveling more than 15 miles per hour from emitting 

dust that is visible crossing the project boundaries. 

Equipment and operations must not cause the emission of any dust that is visible 

crossing the project boundaries. 

Dust control will be paid for in the manner specified in Section 10, “Dust Control,” 

of the Standard Specifications and as such, shall be considered as included in the 

contract items of work involved and no separate payment will be made therefor. 

10-1.12 OBSTRUCTIONS 

Attention is directed to Section 8-1.10, “Utility and Non-Highway Facilities,” and 

Section 15, “Existing Highway Facilities,” of the Standard Specifications and these 

Special Provisions. 
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The following utility companies have existing facilities and/or services within the 

Road Project limits: 

Company Name  Contact  Phone Number    Email 

PG&E  Claire Maston 805-546-3888 CJM8@pge.com 

AT&T Steve Plemons  805-237-8131 sp2683@att.com 

Phillips 66  Leo Martinez 805-226-2656 leo.martinez@conocophillips.com 

Charter  Tim Lindsay 805-431-3047 Tim.Lindsay@charter.com 

The Gas Co  Claudia Turner  805-681-8024 cturner@semprautilities.com 

Please contact Underground Service Alert (“USA”) at (800) 227-2600 a minimum 

of 48 hours prior to the start of construction. The Contractor shall be responsible to 

pothole and identify the locations of all existing utilities in the project limits prior to 

construction and shall notify the Engineer immediately if any conflicts are noted. 

The Contractor shall be responsible to protect and preserve the existing utilities in 

place. 

Payment for furnishing labor, materials, tools, equipment, and incidentals, and for 

doing the work involved in locating, protecting, or repairing property as specified 

herein shall be considered as included in the contract price paid for the various items 

of work involved and no separate payment will be made therefor. 

10-1.13 EXISTING HIGHWAY FACILITIES   

The work performed in connection with various existing highway facilities shall 

conform to the provisions in Section 15, “Existing Highway Facilities,” of the 

Standard Specifications and these Special Provisions. 

Existing highway improvements and facilities, utility and non-highway facilities, 

trees and plants that are not to be removed, shall be fully protected from damage at 

the Contractor’s expense.  

Persons who are under County or Contractor control shall not have firearms or pets; 

nor shall they engage in hunting or fishing. 

The Contractor shall be responsible for keeping all temporary and permanent fences 

secured and shall prevent the private property’s livestock from leaving the property. 

 

EXISTING PAINT SYSTEMS 

The lead content for the existing paint systems on following Bridges consist of: 

 

Site A - Chimney Rock Rd Br……………………………Green Paint (1,700 ppm) 

Site A - Chimney Rock Rd Br……………….……..Light Green Paint (1,900 ppm) 

Site B - Tassajara Creek Rd Br………………..…………..Red Paint (4,500 ppm) 
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Site C - Las Pilitas Rd Br 2……………………………..…..Red Paint (16,000 ppm) 

Site D - Las Pilitas Rd Br 3……………………………..…..Red Paint (3,600 ppm) 

Site E – Park Hill Rd Br…………………………….…...Silver Paint (320,000 ppm) 

Site F - Stenner Creek Rd Br……………………………….Red Paint (6,100 ppm) 

Site G-– Buckley Rd Br………………………………..Silver Paint (250,000 ppm) 

For additional information or details – See Attachment A “Lead Sample and 

Analysis Report” of these Special Provisions. 

Any work that disturbs the existing paint system will expose workers to health 

hazards and will (1) produce debris containing heavy metal in amounts that exceed 

the thresholds established in Titles 8 and 22 of the California Code of Regulations or 

(2) produce toxic fumes when heated. The grime and debris on the bridge may also 

contain lead. Consider the grime and debris part of the paint system. All debris 

produced when the existing paint system is disturbed must be contained. 

Debris Containment and Collection Program 

Within 10 days, not including Saturdays, Sundays, and legal holidays, of receipt of 

the fully executed contract: 

1. Submit 1 electronic and 2 printed copies (double-sided) of a Debris Containment 

and Collection Program for review. Allow 10 days, not including Saturdays, 

Sundays, and legal holidays, for the Engineer’s review. The Engineer provides 

comments and specifies the date when the review stopped if revisions are 

required. 

2. Submit a revised a Debris Containment and Collection Program within 5 days, 

not including Saturdays, Sundays, and legal holidays, of receiving the 

Engineer’s comments. The Engineer’s review resumes when the complete plan 

has be resubmitted. 

3. When the Engineer accepts the a Debris Containment and Collection Program, 

submit 1 electronic and 2 printed copies (double-sided) of the accepted program. 

The program must identify materials, equipment, and methods to be used when the 

existing paint system is disturbed and must include working drawings of 

containment systems, loads applied to the bridge by containment structures, 

provisions for ventilation and air movement for visibility and worker safety, name 

and address of analytical lab that will perform the analyses, CA Department of 

Toxic Substances Control registration certificate and documentation of compliance 

with the CA Highway Patrol Biennial Inspection of Terminals Program of the 

hazardous waste hauler that will transport the hazardous waste, and the name and 

address of the disposal site that will accept the hazardous waste residue. 

If the measures being taken by the Contractor are inadequate to provide for the 

containment and collection of debris produced when the existing paint system is 

disturbed, the Engineer will direct the Contractor to revise the operations and the 

debris containment and collection program. The directions will be in writing and 
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will specify the items of work for which the Contractor's debris containment and 

collection program is inadequate. No further work must be performed on the items 

until the debris containment and collection program is adequate and, if required, a 

revised program has been approved for the containment and collection of debris 

produced when the existing paint system is disturbed. 

Full compensation for the debris containment and collection program shall be 

considered as included in the contract price paid for the item of work causing the 

existing paint system to be disturbed, and no additional compensation will be 

allowed therefor. 

Safety and Health Provisions 

Attention is directed to Section 7-1.06, "Safety and Health Provisions," of the 

Standard Specifications. Work practices and worker health and safety must conform 

to the California Code of Regulations, Title 8, Construction Safety Orders, including 

Section 1532.1, "Lead". 

The Contractor must furnish the Engineer a written Code of Safe Practices and must 

implement an Injury and Illness Prevention Program and a Hazard Communication 

Program in conformance with the requirements of Construction Safety Orders, 

Sections 1509 and 1510. 

Prior to starting work that disturbs the existing paint system, and when revisions to 

the compliance program are required submit a lead compliance plan under "Lead 

Compliance Plan" of these Special Provisions. Copies of all air monitoring or jobsite 

inspection reports made by or under the direction of the Certified Industrial 

Hygienist (CIH) in conformance with Section 1532.1, "Lead," must be furnished to 

the Engineer within 10 days after the date of monitoring or inspection. 

Full compensation for furnishing the Engineer with the submittals, acquiring and 

adhering to all required permits, and for implementing the programs required by this 

safety and health section shall be considered as included in the contract price paid 

for the item of work causing the existing paint system to be disturbed, and no 

additional compensation will be allowed therefor. 

Debris Handling 

Debris produced when the existing paint system is disturbed must not be temporarily 

stored on the ground. Debris accumulated inside the containment system must be 

removed before the end of each work shift. Debris must be stored in metal 

containers approved by the U.S Department of Transportation for the transportation 

and temporary storage of hazardous waste. The containers must be handled such that 

no spillage occurs. The containers must be stored in a secured enclosure. Acceptable 

secure enclosures include a locked chain link fenced area or a lockable shipping 

container located within the project limits until disposal as approved. 
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Handling, storing, transporting, and disposing of debris produced when the existing 

paint system is disturbed must be performed in conformance with all applicable 

Federal, State, and local hazardous waste laws. Laws that govern this work include: 

1. Health and Safety Code, Division 20, Chapter 6.5 (California Hazardous Waste 

Control Act). 

2. Title 22; California Code of Regulations, Division 4.5, (Environmental Health 

Standards for the Management of Hazardous Waste). 

3. Title 8, California Code of Regulations. 

 

The Contractor must make necessary arrangements to test the debris as required by 

the disposal facility and as specified. Testing must include at a minimum: 

1. Total lead by US EPA Method 6010B 

2. Soluble lead by CA WET 

3. Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP) 

From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of 

hazardous waste are produced, a minimum of 4 randomly selected samples must be 

taken and analyzed individually. Samples must not be composited. From each 

additional 880 gal of hazardous waste or portion thereof if less than 880 gal are 

produced, a minimum of 1 additional random sample must be taken and analyzed. 

Use chain of custody procedures consistent with Chapter 9 of the US EPA Test 

Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) while 

transporting samples from the project to the laboratory. Each sample must be 

homogenized before analysis by the laboratory performing the analyses. A sample 

aliquot sufficient to cover the amount necessary for the total and the soluble analyses 

must then be taken. This aliquot must be homogenized a second time and the total 

and soluble analyses run on this aliquot. The homogenization process must not 

include grinding of the samples. Submit the name and location of the disposal 

facility that will be accepting the hazardous waste and the analytical laboratory 

along with the testing requirements not less than 5 business days before the start of 

the work that disturbs the existing paint system. The analytical laboratory must be 

certified by the CDPH ELAP for all analyses to be performed. 

Submit analytical test results of the debris, including chain of custody 

documentation, for review and acceptance before: 

1. Requesting the Engineer's signature on the waste profile requested by the 

disposal facility 

2. Requesting the Engineer obtain a US EPA Generator Identification Number for 

disposal 

3. Removing the residue from the site 
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Submit a request for the US EPA Generator Identification Number when the 

Engineer accepts the waste characterization analytical test results documenting that 

the debris is a hazardous waste. 

Insert time limit for disposal of accumulated hazardous waste. Contact the district 

hazardous waste technical specialist for assistance to determine the specific time 

limit for disposal of accumulated hazardous waste on each project. Determine days 

based on disposal facility location and necessary storage time for hazardous waste. 

Allow time for analysis and scheduling disposal with the landfill. Minimum 

recommended storage time is 30 days, maximum storage time allowed by law is 90 

days. 

Except as otherwise provided herein, debris produced when the existing paint 

system is disturbed must be disposed of by the Contractor at an approved California 

Department of Toxic Substances Control permitted Class 1 disposal facility within 

California in conformance with the requirements of the disposal facility operator. 

The Engineer will obtain the US EPA Generator Identification Number and will sign 

all manifests as the generator within 2 business days of receiving and accepting the 

waste characterization analytical test results and receiving your request for the US 

EPA Generator Identification Number. Disposal must occur after the Engineer 

accepts the waste characterization analytical test results and within: (30 days for 

small bridges and 60 days for Chimney Rock Rd Bridge) after accumulating 220 

pounds of residue and dust. 

If less than 220 pounds of hazardous waste debris is generated in total, dispose of it 

within 30 days after the start of accumulation of the debris. 

The debris must be hauled by a transporter currently registered with the California 

Department of Toxic Substances Control and in compliance with the CA Highway 

Patrol Biennial Inspection of Terminals Program using correct manifesting 

procedures. The Contractor must make all arrangements with the operator of the 

disposal facility and perform any testing of the debris required by the operator. 

If analytical test results demonstrate that the residue is a non-hazardous waste and 

the Engineer agrees, dispose of the residue at an appropriately permitted Class II or 

Class III facility or recycle it. 

At the option of the Contractor, the debris produced when the existing paint system 

is disturbed may be disposed of by the Contractor at a facility equipped to recycle 

the debris, subject to the following requirements: 

1. Copper slag abrasive blended by the supplier with a calcium silicate compound 

must be used for blast cleaning. 

2. The debris produced when the existing paint system is disturbed must be tested 

by the Contractor to confirm that the solubility of the heavy metals is below 

regulatory limits and that the debris may be transported to the recycling facility 

as a nonhazardous waste. 
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3. The Contractor must make all arrangements with the operator of the recycling 

facility and perform any testing of the debris produced when the existing paint 

system is disturbed that is required by the operator. 

Submit receiving landfill or recycling facility documentation of proper disposal 

within 5 business days of debris transport from the project. 

Full compensation for debris handling and disposal shall be considered as included 

in the contract price paid for the item of work causing the existing paint system to be 

disturbed, and no additional compensation will be allowed therefor. 

Work Area Monitoring 

The Contractor must perform work area monitoring of the ambient air and soil in 

and around the work area at the bridge site to verify the effectiveness of the 

containment system. The work area monitoring must consist of collecting, 

analyzing, and reporting air and soil test results and recommending the required 

corrective action when specified exposure levels are exceeded. The work area 

monitoring must be carried out under the direction of a CIH. The samples must be 

collected at locations designated by the Engineer. 

Air samples must be collected and analyzed in conformance with National Institute 

for Occupational Safety and Health (NIOSH) methods. Air samples for lead 

detection must be collected and analyzed in conformance with NIOSH 

Method 7082, with a limit of detection of at least 0.05 µg/m3. Air samples for 

detection of other metals must be collected and analyzed in conformance with 

NIOSH Method 7300, with a limit of detection of at least one percent of the 

appropriate Permissible Exposure Limits (PELs) specified by the 

California/Occupational Safety and Health Administration (Cal/OSHA). Alternative 

methods of sample collection and analysis, with equivalent limits of detection, may 

be used at the option of the Contractor. 

The airborne metals exposure, outside either the containment system or work areas, 

must not exceed the lower of: (1) An average of 1.5 µg/m3 of air per day and 0.15 

µg/m3 per day on a rolling 90-day basis. Calculate average daily concentrations 

based on monitoring to date, and projection based on those monitoring trends for the 

next 90 days or to the end of work subject to the lead compliance plan if less than 

the specified averaging period, (2) 10 percent of the Action Level specified for lead 

by Section 1532.1, "Lead," of the Construction Safety Orders; (3) 10 percent of the 

appropriate PELs specified for other metals by Cal/OSHA. 

The air samples must be collected daily during work that disturbs the existing paint 

system. All air samples must be analyzed within 48 hours at a facility accredited by 

the Environmental Lead Laboratory Accreditation Program of the American 

Industrial Hygiene Association (AIHA). If airborne metal concentrations exceed the 

allowable levels, modify the work or containment system to prevent further release 

of metals. When corrective action is recommended by the CIH, additional samples 

may be required by the Engineer to be taken, at the Contractor's expense. 
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A minimum of (4 soil samples for small bridges and 12 soil samples at Chimney 

Rock Rd Br) must be collected prior to the start of work, and the same/equal number 

of soil samples must be collected within 36 hours following completion of cleaning 

operations of existing steel. A soil sample must consist of 5 plugs, each 3/4 inch in 

diameter and 1/2 inch deep, taken at each corner and center of a 1 square yard area. 

Soil samples must be analyzed for total lead in conformance with US EPA 

Method 6010B or US EPA Method 7000 series and soluble lead by California Waste 

Extraction Test (CA WET). The analytical laboratory performing the analyses must 

be certified by the California Department of Public Health (CDPH) Environmental 

Laboratory Accreditation Program (ELAP) for all analyses to be performed. 

There must be no increase in the concentrations of heavy metal in the soil in the area 

affected when the existing paint system is disturbed. When soil sampling, after 

completion of work that disturbs the existing paint system, shows an increase in the 

concentrations of heavy metal, the area affected must be cleaned and re-sampled at 

the Contractor's expense until soil sampling and testing shows concentrations of 

heavy metal less than or equal to the concentrations collected prior to the start of 

work. 

In areas where there is no exposed soil, there must be no visible increase in the 

concentrations of heavy metal on the area affected when the existing paint system is 

disturbed. Any visible increase in the concentrations of heavy metal, after 

completion of work that disturbs the existing paint system, must be removed at the 

Contractor's expense. 

Air and soil sample laboratory analysis results, including results of additional 

samples taken after corrective action as recommended by the CIH, must be 

submitted to the Engineer. The results must be submitted both verbally within 

48 hours after sampling and in writing with a copy to the Contractor, within 5 days 

after sampling. Sample analysis reports must be prepared by the CIH as follows: 

1. For both air and soil sample laboratory analysis results, the date and location of 

sample collection, sample number, contract number, bridge number, full name 

of the structure as shown on the contract plans, District-County-Route-Post mile, 

name and location of the certified laboratory that performed the analysis, and 

chain of custody forms will be required. 

2. For air sample laboratory analysis results, the following will be required: 

a. List of emission control measures in place when air samples were taken. 

b. Air sample results must be compared to the appropriate PELs. 

c. Corrective action recommended by the CIH to ensure airborne metals 

exposure, outside either the containment system or work areas, is within 

specified limits. 

d. Signature of the CIH who reviewed the data and made recommendations. 
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3. For soil sample laboratory analysis results, the concentrations of heavy metal 

expressed as mg/kg and mg/L will be required. 

If containment measures being taken are inadequate to provide for the containment 

and collection of debris produced when the existing paint system is disturbed, the 

Engineer will direct the Contractor to revise the operations and the debris 

containment and collection program. The directions will be in writing and will 

specify the items of work for which the debris containment and collection program 

is inadequate. No further work must be performed on the items until: 

1. Debris containment and collection program is adequate. 

2. If required, a revised program has been authorized for the containment and 

collection of debris produced when the existing paint system is disturbed. 

3. Released material has been cleaned up and contained 

Full compensation for work area monitoring shall be considered as included in the 

contract price paid for the item of work causing the existing paint system to be 

disturbed, and no additional compensation will be allowed therefor. 

Containment System 

Use a Class I SSPC containment system. The containment system must contain all 

water, resulting debris, and visible dust produced when the existing paint system is 

disturbed. 

The ventilated containment structure must conform to the provisions for falsework 

in Section 51-1.06, "Falsework," of the Standard Specifications. 

The minimum total design load of the ventilated containment structure must consist 

of the sum of the dead and live vertical loads. Dead load must consist of the actual 

load of the ventilated containment structure. Live loads must consist of a uniform 

load of not less than 45 psf, which includes 20 psf of sand load, applied over the 

area supported, and in addition, a moving 1,000-pound concentrated load must be 

applied to produce maximum stress in the main supporting elements. Assumed 

horizontal loads need not be included in the design of the ventilated containment 

structure. 

Flexible materials must be supported and fastened to prevent escape of abrasive and 

blast materials due to whipping from traffic or wind and to maintain clearances. 

The ventilation system in the ventilated containment structure must be of the forced 

input airflow type with fans or blowers. 

Negative air pressure must be employed within the ventilated containment structure 

and will be verified by visual methods by observing the concave nature of the 

containment materials while taking into account wind effects or by using smoke or 

other visible means to observe airflow. The input airflow must be properly balanced 

with the exhaust capacity throughout the range of operations. 
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The exhaust airflow of the ventilation system in the ventilated containment structure 

must be forced into dust collectors (wet or dry) or bag houses. 

The ventilated containment structure must be properly maintained while work is in 

progress and must not be changed from the approved working drawings without 

prior approval of the Engineer. 

Full compensation for the containment system shall be considered as included in the 

contract price paid for the item of work causing the existing paint system to be 

disturbed, and no additional compensation will be allowed therefor. 

Protective Work Clothing and Hygiene Facilities 

Wherever there is exposure or possible exposure to heavy metals or silica dust at the 

bridge site, the Contractor must, for County personnel: (1) furnish, clean, and 

replace protective work clothing and (2) provide access to hygiene facilities. The 

furnishing, cleaning, and replacement of protective work clothing and providing 

access to hygiene facilities must conform to the provisions of subsections (g), 

"Protective work clothing and equipment," and (i), "Hygiene facilities and 

practices," of Section 1532.1, "Lead," of the Construction Safety Orders, and will be 

required for no more than 5 people. 

The protective work clothing and access to hygiene facilities must be provided 

during exposure or possible exposure to heavy metals or silica dust at the bridge site 

and during the application of the undercoats of paint. 

Protective work clothing and washing facilities must be inspected and approved by 

the Engineer before the start of any activity that presents the potential for lead 

exposure. 

The protective work clothing shall remain the property of the Contractor at the 

completion of the contract. 

Full compensation for protective work clothing and access to washing facilities for 

County personnel shall be considered as included in the contract price paid for the 

item of work causing the existing paint system to be disturbed, and no additional 

compensation will be allowed therefor. 

10-1.14 CLEAN AND PAINT EXISTING STRUCTURAL STEEL 

Metal surfaces of the existing structure shall be cleaned and painted in conformance 

with the provisions in Section 59-2, "Painting Structural Steel," Section 59-3, 

"Painting Galvanized Surfaces," and Section 91, "Paint," of the Standard 

Specifications and these Special Provisions. 

GENERAL 

Attention is directed to “SSPC QP Certification” of these Special Provisions. The 

Contractor and/or subcontractors listed in the “SSPC QP Certification” form shall 

remain so certified for the duration of the contract. If the Contractor's or 
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subcontractor's certification expires, the Contractor or subcontractor will not be 

allowed to perform any work requiring said certification until the certification is 

reissued. No claim will be allowed for damages or extensions of time because of 

delays in work resulting from an inactive certification. The Contractor shall 

immediately notify the Engineer of any change in certification status. 

The existing paint systems consist of materials listed in "Existing Highway 

Facilities" of these Special Provisions. 

Within 10 days, not including Saturdays, Sundays, and legal holidays, of receipt of 

the fully executed contract: 

1. Submit 1 electronic and 2 printed copies (double-sided) of a Painting Quality 

Work Plan (PQWP) for review. Allow 10 days, not including Saturdays, 

Sundays, and legal holidays, for the Engineer’s review. The Engineer provides 

comments and specifies the date when the review stopped if revisions are 

required. 

2. Submit a revised PQWP within 5 days, not including Saturdays, Sundays, and 

legal holidays, of receiving the Engineer’s comments. The Engineer’s review 

resumes when the complete plan has be resubmitted. 

3. When the Engineer accepts the PQWP, submit 1 electronic and 2 printed copies 

(double-sided) of the accepted plan. 

As a minimum, each PQWP shall include the following: 

1. The name of each Contractor or subcontractor to be used. 

2. One copy each of all current ASTM and SSPC specifications or qualification 

procedures applicable to the painting or paint removal to be performed. These 

documents shall become the permanent property of the County. 

3. A copy of the coating manufacturer's guidelines and recommendations for 

surface preparation, painting, drying, and curing of painted structural steel, 

including testing methods and maximum allowable levels for soluble salts. 

4. Proposed methods and equipment to be used. 

5. Proof of each of any required certifications. 

6. Proposed methods to control environmental conditions in accordance with the 

manufacturer's recommendations and these Special Provisions. 

7. Proposed methods to protect the coating during the curing period. 

8. Proposed rinse water collection plan. 

9. A detailed paint repair plan for the repair of damaged areas. 
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10. Procedures for containing blast media and water during application of coatings 

and coating repair of erected steel. 

11. Examples of proposed daily reports for all testing to be performed, including 

type of  testing, location, lot size, time, weather conditions, test personnel, and 

results. 

12. A copy of the abrasive blasting permit from the APCD or state registration from 

the Air Resources Board.  

13. A copy of California statewide portable equipment registration (issued by the 

California Air Resources Board) or an APCD permit for portable generators, 

compressors, and other equipment with engines that are 50 hp or greater. 

No painting or paint removal shall be performed until the PQWP is accepted by the 

Engineer. Should the Engineer fail to complete the review within this time 

allowance and if, in the opinion of the Engineer, the Contractor's controlling 

operation is delayed or interfered with by reason of the delay in reviewing the 

PQWP, the delay will be considered a right of way delay in conformance with the 

provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

It is understood that the Engineer's acceptance of the Contractor's PQWP shall not 

relieve the Contractor of any responsibility under the contract for the successful 

completion of the work in conformity with the requirements of the plans and 

specifications. 

A pre-painting meeting between the Engineer, the Contractor, and a representative 

from each entity performing painting for this project shall be held to discuss the 

requirements for the PQWP prior to commencing paint or paint removal work. 

The Contractor shall provide enclosures to permit cleaning and painting during 

inclement weather. Provisions shall be made to control atmospheric conditions 

inside the enclosures within specified limits during cleaning and painting operations, 

drying to solvent insolubility, and throughout the curing period in accordance with 

the manufacturer's recommendations and these Special Provisions. Full 

compensation for providing and maintaining such enclosures shall be considered as 

included in the prices paid for the various contract items of work requiring paint and 

no additional compensation will be allowed therefor. 

Fresh, potable water with a maximum chloride content of 75 ppm and a maximum 

sulfate content of 200 ppm shall be used for water rinsing, pressure washing, or 

steam cleaning operations. No continuous recycling of rinse water will be permitted. 

If rinse water is collected into a tank and subsequent testing determines the collected 

water conforms to the specified requirements, reuse may be permitted by the 

Engineer if no collected water is added to the tank after sample collection for 

determination of conformance to specified requirements. 
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CLEANING 

Metal surfaces shall be blast cleaned in conformance with the provisions in 

Section 59-2.03, "Blast Cleaning," of the Standard Specifications. Blast cleaning 

shall not be performed until the surfaces are thoroughly dry. 

Mineral and slag abrasives used for blast cleaning steel surfaces shall conform to the 

requirements for Class A, Grade 2 to 3 abrasives contained in SSPC-AB 1, "Mineral 

and Slag Abrasives," of the "SSPC: The Society for Protective Coatings," and shall 

not contain hazardous material. 

Steel abrasives used for blast cleaning steel surfaces shall comply with the 

requirements of SSPC-AB 3, "Ferrous Metal Abrasive," of the "SSPC: The Society 

for Protective Coatings."  If steel abrasive is recycled through shop or field abrasive 

blast cleaning units, the recycled abrasive shall conform to the requirements of 

SSPC-AB 2, "Specification for Cleanliness of Recycled Ferrous Metallic Abrasive," 

of the "SSPC: The Society for Protective Coatings." 

A Certificate of Compliance conforming to the provisions in Section 6-1.07, 

"Certificates of Compliance," of the Standard Specifications and a Material Safety 

Data Sheet shall be furnished prior to use for each shipment of blast cleaning 

material for cleaning existing steel. 

Abrasive blast cleaned surfaces shall be tested by the Contractor for soluble salts 

using a Class A or B retrieval method as described in Technology Guide 15, "Field 

Methods for Retrieval and Analysis of Soluble Salts on Steel and Other Nonporous 

Substrates," of the "SSPC: The Society for Protective Coatings," and cleaned so the 

maximum level of soluble salts do not exceed the lesser of the coating 

manufacturer's written recommendations or 10 micrograms per square centimeter. 

Areas of abrasive blast cleaned steel shall be tested at the rate of 3 tests for the first 

1,000 square feet prepared per day, and one test for each additional 1,000 square feet 

or portion thereof, at locations selected by the Engineer. When less than 

1,000 square feet of surface area is prepared in a shift, at least 2 tests shall be 

performed. If levels of soluble salts exceed the maximum allowed by these Special 

Provisions, the entire area represented by the testing will be rejected. The Contractor 

shall perform additional cleaning and testing of rejected areas until soluble salt 

levels conform to these requirements. 

PAINTING 

Paint shall be applied to existing metal surfaces in conformance with the following 

requirements: 

1. Precede each specified undercoat by a stripe coat on all edges, corners, seams, 

crevices, interior angles, junctions of joining members, weld lines, and similar 

surface irregularities. This stripe coat shall be of sufficient thickness to 

completely hide the surface being covered and shall be followed as soon as 

practical by the application of the full undercoat to its specified thickness. 
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2. Blast cleaned areas shall be coated with the following paint system in the order 

listed: 

a. The first undercoat paint conforming to the requirements for  Red Primer 

Paint-Waterborne, Formula 145E, Red Primer, High Solids Phenolic Type 

Formula , shall be applied in one or more applications to a dry film thickness 

of not less than 2 mils nor more than 3 mils. 

b. The second undercoat paint conforming to the requirements for Pink Primer 

Paint-Waterborne, Formula 146E, Pink Primer High Solids Phenolic Type 

Formula , shall be applied in one or more applications to a dry film thickness 

of not less than 2 mils nor more than 3 mils. 

c. The total dry film thickness of undercoats shall be not less than 4 mils or 

more than 6 mils. 

3. After the total dry film thickness of undercoats has been applied, metal surfaces 

shall receive the following finish coats in the order listed: 

a. The first finish coat paint conforming to the requirements for Light Green 

Finish Paint-Waterborne, Formula PWB 171B, shall be applied in one or 

more applications  to a dry film thickness of not less than 1.5 mils nor more 

than 3 mils. 

b. The second finish coat paint conforming to the requirements for Green 

Finish Paint-Waterborne, Formula PWB 172B, shall be applied in one or 

more applications to a dry film thickness of not less than 1.5 mils nor more 

than 3 mils. 

A minimum of 12 hours drying time shall be allowed before applying the succeeding 

undercoat or finish coat. 

The 2 undercoats and first finish coat shall be applied within 30 days of blast 

cleaning of existing metal surfaces. 

The total dry film thickness on areas that have been blast cleaned shall be not less 

than 7 mils or more than 12 mils. The total dry film thickness of new paint on areas 

not blast cleaned shall be not less than 3 mils or more than 6 mils. 

PAYMENT 

“CLEAN AND PAINT EXISTING STRUCTURAL STEEL (STENNER CREEK)”, 

“CLEAN AND PAINT EXISTING STRUCTURAL STEEL (LAS PALITAS B-2)”, 

“CLEAN AND PAINT EXISTING STRUCTURAL STEEL (LAS PALITAS B-3)”, 

“CLEAN AND PAINT EXISTING STRUCTURAL STEEL (TASSAJARA CR. 

RD.)”, “CLEAN AND PAINT EXISTING STRUCTURAL STEEL (BUCKLEY 

RD.)”, “CLEAN AND PAINT EXISTING STRUCTURAL STEEL (PARK HILL 

RD.)”, and “CLEAN AND PAINT EXISTING STRUCTURAL STEEL 

(CHIMNEY ROCK RD.)” will be paid for on the basis of a lump sum price for each 



10-46 

of the seven (7) locations shown on the Contract Plans. The contract plans indicate 

the calculated exposed surface areas (SF) to be cleaned and painted for each bridge 

location. The Contractor shall use these quantities for determining their Lump Sum 

Bid accordingly. If a portion of a bridge location is eliminated from the contract in 

accordance with Section 4-1.03 “Changes” of the Standard Specification, the 

deduction amount in dollar value will be proportionate to the square footage of 

bridge surface area (SF) of the eliminated portion of a bridge site to the bridge site 

total square footage as indicated on the contract plans. 

The contract lump sum price paid for “CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL (STENNER CREEK)”, “CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL (LAS PALITAS B-2)”, “CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL (LAS PALITAS B-3)”, “CLEAN AND PAINT EXISTING 

STRUCTURAL STEEL (TASSAJARA CR. RD.)”, “CLEAN AND PAINT 

EXISTING STRUCTURAL STEEL (BUCKLEY RD.)”, “CLEAN AND PAINT 

EXISTING STRUCTURAL STEEL (PARK HILL RD.)”, and “CLEAN AND 

PAINT EXISTING STRUCTURAL STEEL (CHIMNEY ROCK RD.)”   shall 

include full compensation for furnishing all labor, materials, tools, equipment, and 

incidentals, and for doing all the work involved in blast cleaning and painting 

surfaces of existing metal, debris containment, protection, work area monitoring, 

including testing for soluble salts, complete in place, as shown on the plans, as 

specified in the Standard Specifications and these Special Provisions, and as 

directed by the Engineer. 

10-1.15 MOBILIZATION: 

Mobilization shall conform to the provisions in Section 11, “Mobilization” of the 

Standard Specifications and these Special Provisions. The contract lump sum price 

paid for “MOBILIZATION” shall be in accordance with the manner specified in 

Section 11, “Mobilization,” of the Standard Specifications. 
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SECTION 11. AMENDMENTS TO STANDARD SPECIFICATIONS 
 

 

SECTION 5  CONTROL OF WORK 

(Issued 06-10-10) 

Add: 

5-1.055  SUBCONTRACTING 

5-1.055A  General 

No subcontract releases you from  the contract  or relieves you of your  responsibility for a 
subcontractor's work. 

If you violate Pub Cont Code § 4100 et seq., the Department m ay exercise the rem edies 
provided under Pub Cont Code § 4110.  The De partment may refer the violation to the 
Contractors State License Board as provided under Pub Cont Code § 4111. 

Except for a building-construction non-federal-ai d contract, perform work equaling at least 
30 percent of the value of the original tota l bid with your em ployees and with equipm ent 
owned or rented by you, with or without operators. 

Each subcontract must comply with the contract. 

The Department encourages you to include a dispute resolution process in each subcontract. 

Each subcontractor must have an active an d valid State contract or's license with a  
classification appropriate for the work to be performed (Bus & Prof Code, § 7000 et seq.). 

Submit copies of subcontracts upon request. 

Before subcontracted work starts, submit a Subcontracting Request form. 

Do not use a debarred contractor ; a current lis t of debarred c ontractors is available at the  
Department of Industrial Relations' Web site. 

Upon request, immediately remove and not again use a subcontractor who fails to prosecute 
the work satisfactorily. 

5-1.116  DIFFERING SITE CONDITIONS (23 CFR 635.109) 

5-1.116A  Contractor's Notification 
Promptly notify the Engineer if you find either of the following: 

1. Physical conditions differing materially from either of the following: 

1.1. Contract documents 
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1.2. Job site examination 

2. Physical conditions of an unusual nature, di ffering materially from those ordinarily 
encountered and generally recognized as inherent in the work provided for in the contract 

Include details explaining the inform ation you relied on and the m aterial differences you 
discovered. 

If you fail to notify the Engin eer promptly, you waive the di ffering site condition claim for 
the period between your discovery of the differing site condition and your notification to the 
Engineer. 

If you disturb the site after discovery and befo re the Engineer's investigation, you waive the 
differing site condition claim. 

5-1.116B  Engineer's Investigation and Decision 

Upon your notification, the Engineer investigates job site conditions and: 

1. Notifies you whether to resume affected work 

2. Decides whether the condition differs materially and is cause for an adjustment of time, 
payment, or both 

You may protest the Engineer's decision. 
 

SECTION 6  CONTROL OF MATERIALS 

(Issued 05-01-09) 

Replace Section 6-1.05 with: 

6-1.05  SPECIFIC BRAND OR TRADE NAME AND SUBSTITUTION 

A reference to a spec ific brand o r trade n ame establishes a quality s tandard and is not 
intended to lim it competition.  You m ay use a  product that is equal to or better than the 
specified brand or trade name if approved. 

Submit a substitution request within a time period that: 

1. Follows Contract award 

2. Allows 30 days for review 

3. Causes no delay 

Include substantiating data with the substitution request that proves the substitution: 

1. Is of equal or better quality and suitability 

2. Causes no delay in product delivery and installation 
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6-1.075  GUARANTEE 

Guarantee the work remains free from substantial defects for 1 year after contract acceptance 
except for work parts for which you were relieved of maintenance and protection.  Guarantee 
each of these relieved work parts for 1 year after the relief date. 

The guarantee excludes damage or displacem ent caused by an even t outside you r control 
including: 

1. Normal wear and tear 

2. Improper operation 

3. Insufficient maintenance 

4. Abuse 

5. Unauthorized change 

6. Act of God 

During the guarantee period, repair or replace each work portion having a substantial defect. 

The Department does not pay for corrective work. 

During corrective work activities, provide insurance coverage specified for coverage before 
contract acceptance. 

The contract bonds must be in full force and effect until the later of: 

1. Expiration of guarantee period 

2. Completion of corrective work 

If a warranty specification conf licts with Section 6-1.075, "Gua rantee," comply with the 
warranty specification. 

During the guarantee period, the E ngineer monitors the com pleted work.  If the Engineer 
finds work having a substantial defect, the En gineer lists work parts and furnishes you the 
list. 

Within 10 days of receipt of the list, subm it for authorization a detailed plan for co rrecting 
the work.  Include a schedule that includes: 

1. Start and completion dates 

2. List of labor, equipment, materials, and any special services you plan to use 

3. Work related to the c orrective work, including traffic control and tem porary and 
permanent pavement markings 
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The Engineer notifies y ou when the plan is au thorized.  Start corrective work and related 
work within 15 days of notice. 

If the Engineer determines corrective work is urgently required to prevent injury or property 
damage: 

1. The Engineer furnishes you a request to star t emergency repair work and a list of parts 
requiring corrective work 

2. Mobilize within 24 hours and start work 

3. Submit a corrective work plan within 5 days of starting emergency repair work 

If you fail to perform work as specified, the Department may perform the work and bill you. 
 

SECTION 9  MEASUREMENT AND PAYMENT 

(Issued 03-11-10) 

In Section 9-1.03A replace the 2nd paragraph with: 

To the total of the direct costs computed as  provided in Sections 9-1.03A(1), "Labor," 9-
1.03A(2), "Materials," and 9-1.03A(3), "Equipment Rental," there will be added a markup of 
35 percent to the cost of  labor, 15 percent to the cost of materials, and 15 percent to the cost 
of equipment rental. 

In Section 9-1.03A replace the 4th paragraph with: 

If a subcontractor performs work at force account, accept an additional 10 percent markup to 
the total cost of that work paid at force acc ount, including markups specified in Section 9-
1.03, "Force Account Payment," as reimbursement for additional administrative costs. 

Replace Section 9-1.03B with: 

The Contractor, and all subcont ractors obtained before or af ter contract execu tion, shall 
itemize the labor, m aterial, and equipment rental costs, and shall no t be deemed specialists 
unless the selected Contractor  or available subcontractors on site are not capable of 
performing the specialty work and it is not th e special service industry's established practice 
to provide cost item ization.  In ad dition, the Engineer may approve work required to b e 
performed at an off-site m anufacturing plant or  machine shop to be paid as a non-item ized 
specialist billing.  To obtain approval as a specialist, the Contractor shall submit on behalf of 
the subcontractor a request to the Engineer prior to the start of the proposed specialist work. 

If approval is granted, the Engineer will accept the non-itemized invoices for specialty work 
performed, provided the invoices are at current market rates.  Markup percentages of Section 
9-1.03A, "Work Performed by Contractor," will not apply.  A m arkup of 10 percent will be  
added to the total cost of the extra work.  The 10 percent m arkup shall reim burse the 
Contractor for additional administrative costs, and no other payment will be made by reason 
of performance of the extra work by a specialist. 
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If approval is not granted prior to the start of the proposed spec ialty work, the Contractor or  
subcontractor shall itemize labor, material, and equipment rental costs and apply percentage 
markups as required by Section 9-1.03A, "Work Performed by Contractor." 

In Section 9-1.03C delete the 6th paragraph. 
 

SECTION 12  CONSTRUCTION AREA TRAFFIC CONTROL DEVICES 

(Issued 11-07-08) 

In Section 12-1.01 in the 2nd paragraph, replace the 1st sentence with: 

Attention is directed to Part 6 of the California MUTCD. 

Replace Section 12-2.01 with: 

12-2.01  FLAGGERS 

Flaggers while on duty and assigned to traffic control or to give warning to the public that the 
highway is under construction and of any dangerous  conditions to be encountered as a result 
thereof, shall perform  their du ties and shall be provided with the ne cessary equipment in 
conformance with Part 6 of th e California MUTCD.  The equipm ent shall be furnished and 
kept clean and in good repair by the Contractor at the Contractor's expense. 

All flaggers shall wear safe ty apparel meeting the requirements of ANSI/ISEA 107-2004 for 
Class 2 or 3 garment and complying with 71 Fed Reg 67792. 

In Section 12-3.01 replace the 1st paragraph with: 

In addition to the requirem ents in Part 6 of the California MUTCD, all devices used by the 
Contractor in the performance of the work shall conform to the provisions in this Section 12-
3. 

In Section 12-3.06 in the 1st paragraph, replace the 2nd sentence with: 

Construction area signs are shown in or referred to in Part 6 of the California MUTCD. 

In Section 12-3.06 in the 4th paragraph, replace the 1st sentence with: 

All construction area signs shall conform to the dimensions, color and legend requirements of 
the plans, Part 6 of the California MUTCD and these specifications. 

In Section 12-3.06 in the 8th paragraph, replace the 1st sentence with: 

Used signs with the s pecified sheeting m aterial will b e considered satisfactory if they 
conform to the requirem ents for visibility an d legibility and the co lors conform to th e 
requirements in Part 6 of the California MUTCD. 
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SECTION 14  (BLANK) 

(Issued 06-05-09) 

Replace Section 14 with: 

SECTION 14  ENVIRONMENTAL STEWARDSHIP 

14-1  GENERAL 

14-1.01  GENERAL 

Environmental stewardship includes both e nvironmental compliance and environm ental 
resource management. 

If an ESA is shown on the plans: 

1. The boundaries shown are approxim ate; the Department marks the exact boundaries on 
the ground 

2. Do not enter the ESA unless authorized 

3. If the ESA is breached, immediately: 

3.1. Secure the area and stop all operations within 60 feet of the ESA boundary 

3.2. Notify the Engineer 

4. If the ESA is da maged, the Department determines what efforts are neces sary to remedy 
the damage and who performs the remedy; you are responsible for remedies and charges. 

14-2  CULTURAL RESOURCES 

14-2.01  GENERAL 

Reserved 

14-2.02  ARCHAEOLOGICAL RESOURCES 

If archaeological resources are discovered at th e job site, do not disturb the resources and 
immediately: 

1. Stop all work within a 60-foot radius of the discovery 

2. Protect the discovery area 

3. Notify the Engineer 

The Department investigates.  Do not take archaeological resources from the job site.  Do not 
resume work within the discovery area until authorized. 
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If, in the opinion of the Engineer, com pletion of the work is delay ed or interfered with by 
reason of an archaeological find, or investigation or recovery of archeological materials, you 
will be compensated for resulting losses, and an extension of time will be gr anted, in the  
same manner as provided for in Section 8-1.09, "Right of Way Delays." 

If ordered, furnish resources to assist in th e investigation or reco very of archaeological 
resources.  This work will be  paid for as extra work as specified in Section 4-1.03D, "Extra 
Work." 

14-2.03  ARCHAEOLOGICAL MONITORING AREA 

Section 14-2.03 applies if an AMA is described in the Contract. 

The Department assigns an archaeological m onitor to monitor job s ite activities within the 
AMA.  Do not work within the AMA unless the archeological monitor is present. 

The Engineer and the Departm ent archaeological monitor conduct an AMA location field 
review with you at least 5 business days before  start of work.  The Departm ent marks the 
exact boundaries of the AMA on the ground. 

If temporary fence (Type ESA) for an AMA is described in the Contr act, install temporary 
fence (Type ESA) to define the boundaries  of the AMA during the A MA location field 
review. 

At least 5 business days before starting work within an AMA, submit a schedule of days and 
hours to be worked for the Engineer' s approval.  If you require changes in the schedule, 
submit an update for the Engineer' s approval at least 5 business days before any changed 
work day. 

If archaeological resources are discovered wi thin an AMA, com ply with Section 14-2.02, 
"Archaeological Resources." 

14-2.04  HISTORIC STRUCTURES 

Reserved 

14-3  COMMUNITY IMPACTS AND ENVIRONMENTAL JUSTICE 

Reserved 

14-4  NATIVE AMERICAN CONCERNS 

Reserved 

14-5  AESTHETICS 

Reserved 
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14-6  BIOLOGICAL RESOURCES 

14-6.01  GENERAL 

Reserved 

14-6.02  BIRD PROTECTION 

Protect migratory and nongame birds, their occupied nests, and their eggs. 

The Department anticipates nesting or attempted nesting from February 15 to September 1. 

The federal Migratory Bird Treaty Act,  16 USC § 703–711, and 50 CFR Pt 10 and Fish & 
Game Code §§ 3503, 3513, and 3800 protect m igratory and nongame birds, their occupied 
nests, and their eggs. 

The federal Endangered Species Act of 1973, 16  USC §§ 1531 and 1543, and the California 
Endangered Species Act, Fish & Gam e Code §§ 2050–2115.5, prohibit the take of listed 
species and protect occupied and  unoccupied nests of threatened and endangered bird 
species. 

The Bald and Golden Eagle Protection Act, 16  USC § 668, prohibits the destruction of bald 
and golden eagles and their occupied and unoccupied nests. 

If migratory or nongam e bird nests are disc overed that m ay be a dversely affected by 
construction activities or an injured or killed bird is found, immediately: 

1. Stop all work within a 100-foot radius of the discovery. 

2. Notify the Engineer. 

The Department investigates.  Do not resum e work within th e specified radius of the 
discovery until authorized. 

When ordered, use exclusion devices, take ne sting prevention measures, remove and dispose 
of partially constructed and unoccupied nests of m igratory or nongame birds on a regular 
basis to prevent their occupation, or perform any com bination of these.  This wor k will be 
paid for as extra work as specified in Section 4-1.03D, "Extra Work." 

Prevent nest materials from falling into waterways. 

Bird protection that causes a delay to the controlling activity is a condition unfavorable to the 
suitable prosecution of work as specified in  Section 8-1.05, "Tem porary Suspension of 
Work." 

14-7  PALEONTOLOGICAL RESOURCES 

If paleontological resources are discovered at the job site, do not disturb the m aterial and 
immediately: 

1. Stop all work within a 60-foot radius of the discovery 
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2. Protect the area 

3. Notify the Engineer 

The Department investigates and modifies the dimensions of the protected area if necessary.  
Do not take paleontological resources from th e job site.  Do not resum e work wi thin the 
specified radius of the discovery until authorized. 

14-8  NOISE AND VIBRATION 

14-8.01  GENERAL 

Reserved 

14-8.02  NOISE CONTROL 

Do not exceed 86 dBa at 50 feet from the job site activities from 9 p.m. to 6 a.m. 

Equip an internal com bustion engine with th e manufacturer-recommended muffler.  Do not  
operate an internal combustion engine on the job site without the appropriate muffler. 

14-9  AIR QUALITY 

14-9.01  AIR POLLUTION CONTROL 

Comply with air pollution control rules, regulat ions, ordinances, and statutes that apply to 
work performed under the Contract, including air pollution control rules, regulations, 
ordinances, and statutes provided in Govt Code § 11017 (Pub Cont Code § 10231). 

Do not burn material to be disposed of. 

14-9.02  DUST CONTROL 

Prevent and alleviate dust by applying water, dust palliative, or both under Section 14-9.01. 

Apply water under Section 17, "Watering." 

Apply dust palliative under Section 18,"Dust Palliative." 

If ordered, apply water, dust palliative, or both to control du st caused by public traffic.  This 
work will be paid for as extra work as specified in Section 4-1.03D, "Extra Work." 

14-10  SOLID WASTE DISPOSAL AND RECYCLING 

14-10.01  SOLID WASTE DISPOSAL AND RECYCLING 

Submit an annual Solid Waste Di sposal and Recycling Report between January 1 and 15 for  
each year w ork is p erformed under the Contract  at any tim e during the prev ious calendar 
year. Show the types and am ounts of project-generated solid waste taken to or diverted from 
landfills or reused on the project from  January 1 through  December 31 of the previou s 
calendar year. 
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Submit a final annual Solid W aste Disposal a nd Recycling Report with in 5 business days 
after Contract acceptance. Show the types and amounts of project-g enerated solid waste 
taken to or  diverted f rom landfills or reused on the project f rom January 1 to Contract 
acceptance. 

For each failure to submit a completed form, the Department withholds $10,000. 

14-11  HAZARDOUS WASTE AND CONTAMINATION 

14-11.01  GENERAL 

Reserved 

14-11.02  ASBESTOS AND HAZARDOUS SUBSTANCES 

Upon discovery, imm ediately stop working in  and notify the Engineer of areas where 
asbestos or a hazardous substance is present if the: 

1. Contractor reasonably believe s the substance is asbestos as defined in Labor Code § 
6501.7 or a hazardous substance as defined in Health & Safety Code §§ 25316 and 25317 

2. Presence is not described in the Contract 

3. Substance has not been made harmless 

14-12  OTHER INTERAGENCY RELATIONS 
Reserved 

14-13  PAYMENT 

Payment for work specified in Section 14 is  included in the paym ent for the bid item s 
involved unless: 

1. Bid item for the work is shown in the verified Bid Item List 

2. Work is specified as paid for as extra work 
 

 

SECTION 15  EXISTING HIGHWAY FACILITIES 

(Issued 05-01-09) 

In Section 15-1.02 replace the 1st paragraph with: 

Existing facilities which are to rem ain in place shall be protected in conformance with the 
provisions in Sections 5-1.18, "Property and Facility Preservation," and 7-1.12, 
"Indemnification and Insurance." 
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SECTION 59  PAINTING 

(Issued 10-19-12) 

In Section 59-2.01 replace the 2nd paragraph with: 

Unless otherwise specified, no painting Contrac tors or subc ontractors will be perm itted to 
perform work without having the following cu rrent "SSPC: The Society for P rotective 
Coatings" (formerly the Steel Structures Pa inting Council) certificat ions in good standing 
throughout the duration of the contract: 

A. For cleaning and painting structural steel in the field, certification in conformance 
with the requirements in Qualification Procedure No. 1, "Standard Procedure For 
Evaluating Painting Contractors (Field Application to Complex Industrial 
Structures)" (SSPC-QP 1). 

B. For removing paint from structural steel, certification in conformance with the 
requirements in Qualification Procedure No. 2, "Standard Procedure for the 
Qualification of Painting Contractors (Field Removal of Hazardous Coatings from 
Complex Structures)" (SSPC-QP 2, Category A). 

C. For cleaning and painting structural steel in a permanent painting facility, 
certification in conformance with the requirements in AISC-420-10/SSPC-QP 3, 
"Certification Standard for Shop Application of Complex Protective Coating 
Systems."  All cleaning and painting of structural steel shall be performed in an 
Enclosed Shop. 

In Section 59-2.03 replace the 3rd paragraph with: 

Exposed steel or other m etal surfaces to be blast cleaned sh all be cleaned in conform ance 
with the requirem ents in SSPC-SP 6/NACE No. 3, "Co mmercial Blast Cleaning," of the 
"SSPC: The Society for Protective Coatings."  Blast cleaning sha ll leave all surfaces with a 
dense, uniform, angular anchor pattern of not less than 1.5 mil as measured in conformance 
with the requirements in ASTM Designation:  D 4417. 

Replace Section 59-2.05 with: 

59-2.05  CLEANING PAINTED SURFACES 

All previously painted surfaces shall be cleaned by pressu re washing or steam  cleaning 
before other cleaning or painti ng activities are perform ed.  Gloss on the existing paint shall 
be removed without removing sound  paint. Areas of gloss rem aining after cleaning shall be 
roughened using 100 to 200-grit sandpaper.  Any pa int that becomes loose, curled, lifted, or  
that loses its bond after cleaning shall be removed to sound paint or metal. 

Pressure washing includ es cleaning surfaces us ing a pressu re wash system  with a nozzle 
pressure from 2,500 to 5,000 psi and a maximum fan tip angle of 45 degrees. 
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Steam cleaning includes cleaning dirt, grease, loose chalky paint, and other foreign m aterial 
from surfaces using steam .  The steam  temperature at the nozzle shall be from 265 to 375 
degrees F.  A biodegradable de tergent shall be used during  steam cleaning.  Afte r steam 
cleaning, cleaned surfaces shall be rinsed clean with fresh water.  Steam cleaning shall not be 
performed more than 2 weeks before painting or other phases of cleaning.  Steam -cleaned 
surfaces shall not be painted until they are thoroughly dry and 24 hours have elap sed after 
steam cleaning. 

In Section 59-2.12 replace the 3rd and 4th paragraphs with: 

Contact surfaces of stiffeners, railin gs, built up members or open seam  exceeding 6 mils in 
width that would reta in moisture, shall be caulked with polysulfide or polyurethane sealing 
compound conforming to the requirem ents in ASTM Designation:  C 920, Type S, Grade 
NS, Class 25, Use O, or other approved material. 

The dry film thickness  of the paint will be measured in place with  a calibra ted Type 2 
magnetic film thickness gage in confor mance with th e requirements in SSP C-PA 2, 
"Measurement of Dry Coating Thickness with Magnetic Gages," of the "SSPC: The Society 
for Protective Coatings," except that there shal l be no limit to the number or location of spot 
measurements to verify compliance with specified thickness requirements. 
 

 

SECTION 91  PAINT 

(Issued 05-1-06) 

Replace Section 91-3 with: 

91-3  PAINTS FOR TIMBER 

91-3.01  WOOD PRIMER, LATEX-BASE 

Classification: 

This specification covers a ready-mixed priming paint for use on unpainted wood or exterior 
woodwork.  It shall conform with the requirements in the Detailed Performance Standards of 
the Master Painters Institute (MPI) for exterior  wood primers, and be listed on the Exterior 
Latex Wood Primer MPI List Number 6. 

91-3.02  PAINT; LATEX-BASE FOR EXTERIOR WOOD, WHITE AND TINTS 

Classification: 

This specification covers a ready-mixed pain t for use on wood surface s subject to outside 
exposures.  This paint shall conf orm to the requirem ents in the Detailed Perf ormance 
Standards of the Master Painters Institute (MPI) for Paint, Latex, Exterior, and shall be listed 
on the following MPI Approved Products List: 
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A. Exterior Latex, Flat MPI Gloss Level 1, MPI List Number 10. 

B. Exterior Latex, Semi-Gloss, MPI Gloss Level 5, MPI List Number 11. 

C. Exterior Latex, Gloss, MPI Gloss Level 6, MPI List Number 119. 

Unpainted wood shall first be prim ed with w ood primer conforming to the provisions in 
Section 91-3.01, "Wood Primer, Latex-Base." 

Replace Section 91-4 with: 

91-4  MISCELLANEOUS PAINTS 

91-4.01  THROUGH  91-4.04 (BLANK) 

91-4.05  PAINT; ACRYLIC EMULSION, EXTERIOR WHITE AND LIGHT AND 
MEDIUM TINTS 

Classification: 

This specification cov ers an acrylic em ulsion paint designed for use on exterior m asonry.  
This paint shall conform to the re quirements in the Detailed Perform ance Standards of the  
Master Painters Institute (MPI) for Paint, Latex, Exterior, and shall be listed on the following 
MPI Approved Products Lists: 

A. Exterior Latex, Flat MPI Gloss Level 1, MPI List Number 10. 

B. Exterior Latex, Semi-Gloss, MPI Gloss Level 5, MPI List Number 11. 

C. Exterior Latex, Gloss, MPI Gloss Level 6, MPI List Number 119. 

This paint may be tinted by using "universal" or "all purpose" concentrates. 
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SAN LUIS OBISPO COUNTY 

DEPARTMENT OF PUBLIC WORKS 
Paavo Ogren, Director 

County Government Center, Room 207  •  San Luis Obispo CA 93408  •  (805) 781-5252 

Fax (805) 781-1229                                                                email address: pwd@co.slo.ca.us 
 
ENVIRONMENTAL PERMIT SUMMARY FORM 

 
Date:  October 25, 2013 
 
To:  Frank Cunningham, Project Manager 
 
From:  Katie Drexhage, Environmental Resource Specialist  
 
Subject: Environmental Review & Permit Status for the Bridge Painting at Chimney Rock 

Road Bridge Over Las Tablas Creek; 245R12B580 
 
The environmental review and regulatory permit processes for the above referenced project 
are complete.  The following is a summary of the environmental requirements for the project: 
 

 
Permit 

 
Status 

 
Attachments?

 
CEQA Review 

 
Categorically exempt 

 
X 

 
NEPA Review 

 
CE (10/8/13) 

 
X 

 
Coastal Permit 

 
Not applicable, not in coastal zone 

 
 

 
CZMA 

 
Not applicable, not in coastal zone 

 
 

 
CDFG 1601 

 
Not applicable, no jurisdictional impacts 

 
 

 
USACOE 404 

 
Not applicable, no fill of jurisdictional waters 

 
 

 
NMFS ESA 

 
Not applicable, no listed species effects 

 
 

 
USFWS ESA 

 
Not applicable, no listed species effects 

 
 

 
RWQCB 401 

 
Not applicable, no 404 permit required 

 
 

 
NPDES 

 
Not applicable, less than 1 acre disturbance 
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Measure # 
Special Environmental Conditions Responsibility: 

Contractor, 
County or Both 

PRE-CONSTRUCTION 
1 Please notify the EPD if the project description changes. County 

2 
A qualified biologist must conduct a survey immediately prior to the onset 
of work activities; the crew leader/supervisor on site must discuss survey 
results with the biologist prior to initiating any work.  

County 

3 All work will be conducted from the bridge. Contractor 

4 Construction shall occur during the dry season, when the project is 
expected to be dry and devoid of surface flow. 

Both 

5 

Prior to construction, a qualified biologist shall conduct a survey for 
California red-legged frogs and San Joaquin kit fox. If a frog or fox is 
present, work will be delayed until the frog or fox move outside of the 
project site to a safe place where it will remain unimpacted by project 
activities. Caltrans shall be notified immediately for authorization to 
continue to work. Work shall not continue without approval from the 
USFWS. 

County 

6 

Prior to starting work, the Contractor shall submit a Debris Containment 
and Collection Program to the County. The program must identify 
materials, equipment, and methods to be used when the existing paint 
system is disturbed and must include working drawings of containment 
systems, loads applied to the bridge by containment structures, and 
provisions for ventilation and air movement for visibility and worker safety. 
The debris containment system will either be removed at the end of each 
work shift or designed to allow wildlife passage through the site over night. 
All debris produced when the structural steel members are cleaned shall 
be contained. The containment system shall contain all water, debris, and 
dust produced when the paint system is disturbed. Debris accumulated 
inside the containment system will be removed before the end of each 
work shift. Debris will be stored in leak proof containers. Debris produced 
from the existing paint system will be disposed of at a Class 1 disposal 
facility in conformance with applicable Federal, State, and Local 
hazardous waste laws. Laws that govern this work include: 1) Health and 
Safety Code, Division 20, Chapter 6.5 (California Hazardous Waste 
Control Act); 2) Title 22; California Code of Regulations, Division 4.5, 
(Environmental Health Standards for the Management of Hazardous 
Waste); and 3) Title 8, California Code of Regulations. The debris must be 
hauled by a transporter currently registered with the California Department 
of Toxic Substances Control using correct manifesting procedures and 
vehicles displaying current certification of compliance. 

Contractor 

7 Prior to the onset of project activities, the Contractor will prepare a Lead 
Compliance Plan and submit it to the County for review and approval. 

Contractor 

8 

A copy of the ISA prepared for the project site must be given to the 
Contractor conducting work which will disturb painted surfaces at the 
Chimney Rock Road Bridge so that he/she is notified of the lead content 
and the condition of the lead containing surfaces prior to demolition, 
renovation, or any activity which would disturb the material.  

County 

9 All work should be conducted in compliance with the CAL-OSHA and EPA 
regulations. 

Contractor 
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Measure # 
Special Environmental Conditions Responsibility: 

Contractor, 
County or Both 

10 

Prior to construction, a qualified biologist shall conduct training sessions to 
familiarize all construction personnel with identification of California red-
legged frogs and San Joaquin kit fox, their habitat, general provisions and 
protections afforded by the Endangered Species Act, measures 
implemented to protect California red-legged frogs and San Joaquin kit 
fox, and a review of the project boundaries.  

County 

11 

Because construction is likely to occur during the nesting season of 
February 15 to September 1, preconstruction nesting bird surveys shall be 
conducted by a qualified biologist. If active nests are found to be present, 
construction within 100 yards of the active nests shall be delayed until the 
qualified biologist determines that the young have fledged. If cliff swallows 
are expected to nest, the bridge shall be periodically inspected for the 
occurrence of swallow nests. Nests shall be knocked down prior to being 
one-third completed. Inspection of the bridges would need to start in late 
February. 

County 

12 

If construction is scheduled to occur during the nesting season of 
February 1 to August 31, preconstruction surveys shall be conducted by a 
qualified biologist to determine the presence of nesting birds in the project 
site. If active nests are found to be present, construction within 100 yards 
of the active nests shall be delayed until the qualified biologist determines 
that the young have fledged. Nesting bird surveys shall be conducted 
within two weeks of any proposed vegetation trimming.   

County 

13 Construction shall occur during the summer months, between May 15 and 
October 31, when the project site is dry and devoid of surface flow. 

Both 

14 

All paints used should be compliant with SLO APCD District Rule 433for 
Architectural Coatings. The sandblasting process will require a permit or 
registration pursuant to SLO APCD District Rule 202 and be required to 
use certified abrasives in accordance with Title 17, subchapter 6. 

Contractor 

15 
If sand blasting, the contractor must obtain a permit from the APCD or 
state registration from the Air Resources Board. Also, the contractor must 
use certified abrasives for unconfined blasting. 

Contractor 

16 
Depending on removal method. an APCD permit may be required. Contact 
the APCD Engineering Division at (805) 781-5912 for more information. 
Approval of a lead work plan by the APCD is required and must be 
submitted ten days prior to the start of the demolition. 

Contractor 
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Measure # 
Special Environmental Conditions Responsibility: 

Contractor, 
County or Both 

17 

Portable equipment, 50 horsepower (hp) or greater, used during 
construction activities may require California statewide portable equipment 
registration (issued by the California Air Resources Board) or an APCD 
permit. Operational sources may also require APCD permits. 

 
The following list is provided as a guide to equipment and operations that 
may have permitting requirements, but should not be viewed as exclusive. 
For a more detailed listing, refer to the Technical Appendices, page 4-4,in 
the APCD's 2009 CEQA Handbook.  

 Portable generators and equipment with engines that are  
50 hp or greater 
 Electrical generation plants or the use of standby  
generator 
 

To minimize potential delays, prior to the start of the project. Please 
contact the APCD Engineering Division at (805) 781-5912 for specific 
information regarding permitting requirements. 

Contractor 

DURING CONSTRUCTION 
18 No trees shall be removed as a result of project activities. Contractor 
19 No equipment shall enter the creek other than hand-held tools. Contractor 

20 

All litter, construction debris, and waste shall be picked up daily and 
properly disposed of at an appropriate site. During all activities at the 
project work site, all trash that may attract predators shall be properly 
contained, removed from the work site, and disposed of regularly. 
Following construction, all trash and construction debris shall be removed 
from work areas. 

Contractor 

21 No pets shall be allowed at the project site. Both 

22 
All fueling and maintenance of vehicles, other equipment, and 
staging/storage areas shall be located at least 18 meters (approximately 
60 feet) from any riparian habitat or water body. The County shall ensure 
contamination of habitat does not occur during such operations. 

Contractor 

23 

All activities performed in or near a stream shall have absorbent materials 
designed for spill containment and cleanup at the activity site for use in 
case of an accidental spill. Any equipment or vehicles driven and/or 
operated within or adjacent to the stream shall be checked and maintained 
daily, to prevent leaks or materials that if introduced to water could be 
deleterious to aquatic life. 

Contractor 

24 
The Contractor will monitor the ambient air and soil in and around the 
work area to verify the effectiveness of the containment system. The air 
and soil will be sampled for the presence of lead and heavy metals. 

Contractor 
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San Luis Obispo County
Department of Planning and Building

environmental division

NOTICE OF EXEMPTION
TO: County Clerk

County of San Luis Obispo

CM1WO6Y fcoQf- f l>%

San Luis Obispo County Department of Public Works; Bridge Painting at-Lakcviow Drive over Las
Tablas Creek
Project Title

Bridge Painting at Lakeview Drive over Las Tablas Creek
Project Location - Specific " ~

Northern San Luis Obispo County on Lakeview Drive at Las Tablas Creek (Bridge No. 49C-0391),
within the Adelaida USGS quadrangle.
Project Location - County ~ ~

The work includes the partial removal of existing failing paint system and corrosion, and the application
of a new painting system to all exposed structural steel surfaces.

Description of Nature and Purpose of Project

County of San Luis Obispo
Name of Public Agency Approving Project

San Luis Obispo County Department of Public Works
Name of Person or Agency Carrying Out Project/Beneficiaries of Project (Q^IDORSE^

Exempt Status: (Check One)
pro p Q on-n

Ministerial {Sec. 21080(b)(1); 15268} r L D

Declared Emergency {Sec. 21080(b)(3); 15269(a)} ,,,, ,F, R n | ¥ W A | n m ] m « rRK

_ Emergency Project {Sec. 21080(b)(4); 15269(b)(c)} JULic L , R ° ™ D ' . ™ ™ CLERK

X Categorical Exemption. {Sec. 15301 (d)} by SANDY CURRENS

Reasons why project is exempt:
The project consists of restoration or rehabilitation of deteriorated or damaged structures to meet
current standards of public health and safety, with no expansion of the existing use.
Contact Person, Telephone: Katie Drexhage, Environmental Resource Specialist; (805) 781-4469

If filed by applicant:
1. Attach certified document of exemption finding
2. Has a notice of exemption been filed by the public agency approving the project?

Yes No

Signature *[()(//^ Oc,^<Y<J/ Date 3»<3a-,5uO!£

Name (Print) d\\-Cry GLrrujl Tit|e ^Q.^Y^^^UL
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SAN LUIS OBISPO COUNTY 

DEPARTMENT OF PUBLIC WORKS 
Paavo Ogren, Director 

County Government Center, Room 206  •  San Luis Obispo CA 93408  •  (805) 781-5252 

Fax (805) 781-1229                                                                email address: pwd@co.slo.ca.us 
 
ENVIRONMENTAL PERMIT SUMMARY FORM 

 
Date:  October 25, 2013 
 
To:  Frank Cunningham, Project Manager 
 
From:  Katie Drexhage, Environmental Resource Specialist 
 
Subject: Environmental Review & Permit Status for the Bridge Painting at Tassajara 

Creek Road Bridge Over Santa Margarita Creek; 245R12B580 
 
The environmental review and regulatory permit processes for the above referenced project 
are complete.  The following is a summary of the environmental requirements for the project: 
 

 
Permit 

 
Status 

 
Attachments?

 
CEQA Review MND SCH # 2013021023 

 
X 

 
NEPA Review 

 
CE (10/8/13) 

 
X 

 
Coastal Permit 

 
Not applicable, not in coastal zone 

 
 

 
CZMA 

 
Not applicable, not in coastal zone 

 
 

 
CDFG 1601 

 
Letter of approval (1600-2012-0254-R4) 

 
X 

 
USACOE 404 

 
Not applicable, no fill of jurisdictional waters 

 
 

 
NMFS ESA Letter of concurrence (8/28/13) X 

 
USFWS ESA Programmatic BO for Projects Funded or Approved 

under the Federal Aid Program, 8-8-10-F-58 (8/8/13) 

 
X 

 
RWQCB 401 

 
Not applicable, no 404 permit required 

 
 

 
NPDES 

 
Not applicable, less than 1 acre disturbance 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

PRE-CONSTRUCTION 
1 Please notify the EPD if the project description changes. County 

2 

Work activities should be scheduled for times of the year when impacts to the 
California red-legged frog would be minimal.  For example, work that would 
affect large pools that may support breeding would be avoided, to the 
maximum degree practicable, during the breeding season (November 
through May).  Isolated pools that are important to maintain California red-
legged frogs through the driest portions of the year would be avoided, to the 
maximum degree practicable, during the late summer and early fall.  Habitat 
assessments, surveys, and coordination with the Service during project 
planning will be used to assist in scheduling work activities to avoid sensitive 
habitats during key times of the year. 

Both 

3 
A qualified biologist must conduct a survey immediately prior to the onset of 
work activities; the crew leader/supervisor on site must discuss survey 
results with the biologist prior to initiating any work.  

Both 

4 

Ground disturbance will not begin until written approval is received form the 
Service that the biologist is qualified to conduct the work, unless the 
individual(s) has/have been approved previously and the Service has not 
revoked that approval. Only Service-approved biologists will participate in 
activities associated with the capture, handling, and monitoring of California 
red-legged frogs and steelhead. Service-approved biologists are Katie 
Drexhage, Eric Wier, and John Farhar of San Luis Obispo County Public 
Works Department. 

Both 

5 

Prior to construction, a qualified biologist(s) shall conduct a survey of the 
project site prior to the onset of work activities. If any life stage of the 
California red-legged frog are found and these individuals are likely to be 
killed or injured by work activities, the approved biologist shall be allowed 
sufficient time to move them from the site before work activities begin. Upon 
approval from the appropriate regulatory agency (USFWS, NMFS, or CDFG), 
the biologist(s) must relocate the individuals of these species the shortest 
distance possible to a location that contains suitable habitat not likely to be 
affected by activities associated with the proposed project. The biologist(s) 
shall maintain sufficiently detailed records of any individual of these species 
observed, captured, relocated, etc., including size, coloration, any 
distinguishing features and photographs (preferably digital) to assist him or 
her in determining whether translocated animals are returning to the original 
point of capture.  

Both 

6 

If bat species are identified as roosting in areas that will be impacted, prior to 
construction, the Contractor will prepare a plan to exclude bat species from 
impact areas.  If bats cannot be excluded from bat roosts, work activities will 
be avoided within 100 ft of active maternity roosts until bats pups have been 
weaned and are deemed independent by a qualified biologist. Regulatory 
agencies will be contacted for additional guidance if roosting bats are 
observed within the project site during construction. 

County 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

7 

A Service-approved biologist will survey the project site no more than 48 
hours before the onset of work activities. If any life stage of the California 
red-legged frog is found and these individuals are likely to be killed or 
injured by work activities, the approved biologist will be allowed sufficient 
time to move them from the site before work begins. The Service-approved 
biologist will relocate the California red-legged frogs the shortest distance 
possible to a location that contains suitable habitat and that will not be 
affected by activities associated with the proposed project. The relocation 
site should be in the same drainage to the extent practicable. The 
relocation site will be coordinated with the Service prior to the capture of 
any California red-legged frogs. 

County 

8 

A Service-approved biologist will be present at the work site until all 
California red-legged frogs have been relocated out of harm's way, 
workers have been instructed, and disturbance of habitat has been 
completed. After this time, the County will designate a person to monitor 
on-site compliance with all minimization measures. The Service-approved 
biologist will ensure that this monitor receives the training outlined in 
measure 17 and in the identification of federally listed and sensitive 
species, including the California red-legged frog. If the monitor or the 
Service-approved biologist recommends that work be stopped because 
California red-legged frogs would be affected in a manner not anticipated 
by the Service during review of the proposed action, they will notify the 
resident engineer (the engineer that is directly overseeing and in command 
of construction activities) immediately. The resident engineer will either 
resolve the situation by eliminating the adverse effect immediately or 
require that all actions causing these effects be halted. If work is stopped, 
the Service will be notified as soon as possible. 

County 

9 

A qualified biologist(s) will conduct a survey of the project site prior the 
onset of project activities. If steelhead are found and individuals are likely 
to be killed or injured by work activities, the approved biologist shall be 
allowed sufficient time to move them from the site before work activities 
begin. Upon approval from the NMFS, the approved biologist(s) will 
relocate the individuals of these species the shortest distance possible to a 
location that contains suitable habitat not likely to be affected by activities 
associated with the proposed project.  The biologist(s) will be allowed 
sufficient time to move them from the site before work activities 
begin/resume.  The biologist(s) will maintain sufficiently detailed records of 
any individual of these species observed, captured, relocated, etc., 
including size, coloration, any distinguishing features and photographs 
(preferably digital) to assist him or her in determining whether translocated 
animals are returning to the original point of capture. 

County 

10 A qualified biologist(s) shall conduct a survey of the project site pacific bats 
& pond turtles prior the onset of work activities.  

County 

11 Prior to the onset of project activities, the Contractor will prepare a Lead 
Compliance Plan and submit it to the County for review and approval. 

Contractor 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

12 

If pacific pond turtles are found and these individuals are likely to be killed or 
injured by work activities, the approved biologist shall be allowed sufficient 
time to move them from the site before work activities begin. The qualified 
biologist(s) must relocate the individuals of these species the shortest 
distance possible to a location that contains suitable habitat not likely to be 
affected by activities associated with the proposed project. The biologist(s) 
shall maintain sufficiently detailed records of any individual of these species 
observed, captured, relocated, etc., including size, coloration, any 
distinguishing features and photographs (preferably digital) to assist him or 
her in determining whether translocated animals are returning to the original 
point of capture. 

County 

13 

Prior to starting work, the Contractor shall submit a Debris Containment and 
Collection Program to the County. The program must identify materials, 
equipment, and methods to be used when the existing paint system is 
disturbed and must include working drawings of containment systems, loads 
applied to the bridge by containment structures, and provisions for ventilation 
and air movement for visibility and worker safety. The debris containment 
system will either be removed at the end of each work shift or designed to 
allow wildlife passage through the site over night. All debris produced when 
the structural steel members are cleaned shall be contained. The 
containment system shall contain all water, debris, and dust produced when 
the paint system is disturbed. Debris accumulated inside the containment 
system will be removed before the end of each work shift. Debris will be 
stored in leak proof containers. Debris produced from the existing paint 
system will be disposed of at a Class 1 disposal facility in conformance with 
applicable Federal, State, and Local hazardous waste laws. Laws that 
govern this work include: 1) Health and Safety Code, Division 20, Chapter 
6.5 (California Hazardous Waste Control Act); 2) Title 22; California Code of 
Regulations, Division 4.5, (Environmental Health Standards for the 
Management of Hazardous Waste); and 3) Title 8, California Code of 
Regulations. The debris must be hauled by a transporter currently registered 
with the California Department of Toxic Substances Control using correct 
manifesting procedures and vehicles displaying current certification of 
compliance. 

Contractor 

14 

A copy of the ISA prepared for the project site must be given to the 
Contractor conducting work which will disturb painted surfaces at the 
Tassajara Creek Road Bridge so that he/she is notified of the lead content 
and the condition of the lead containing surfaces prior to demolition, 
renovation, or any activity which would disturb the material.  

County 

15 All work should be conducted in compliance with the CAL-OSHA and EPA 
regulations. 

Contractor 

16 

Because construction is likely to occur during the nesting season of cliff 
swallows (March 1 to July 31), the bridge shall be periodically inspected for 
the occurrence of swallow nests. Nests shall be knocked down prior to being 
one-third completed. Inspection of the bridges would need to start in late 
February. 

County 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

17 

Before any disturbance activities on this project, the biologist(s) shall conduct 
a training session for all construction personnel regarding listed species 
potentially encountered on site. At a minimum, the training should include a 
description of the listed and sensitive species and their habitats, the specific 
measures implemented to conserve them for the current project, and the 
boundaries within which the project may be accomplished. Brochures, books, 
and briefings may be used in the training session, provided that a qualified 
person is on hand to answer any questions. 

County 

18 

A Spill Prevention Plan will be prepared prior to the onset of project activities 
for prompt and effective response for any accidental spills. The plan will 
outline the measures to be taken in the event of a spill. All workers will be 
informed of the appropriate measures to take should a spill occur. All 
activities performed in or 
near a stream will have absorbent materials designed for spill containment 
and cleanup at the project site for use in case of an accidental spill. If a spill 
occurs, the biologist(s) will be empowered to direct any measures to contain 
the contamination, including cessation of other project activities if necessary. 

Contractor 

19 

Portable equipment, 50 horsepower (hp) or greater, used during construction 
activities may require California statewide portable equipment registration 
(issued by the California Air Resources Board) or an APCD permit. 
Operational sources may also require APCD permits. 

 
The following list is provided as a guide to equipment and operations that 
may have permitting requirements, but should not be viewed as exclusive. 
For a more detailed listing, refer to the Technical Appendices, page 4-15 in 
the APCD's 2012 CEQA Handbook.  

 Portable generators and equipment with engines that are  
50 hp or greater 
 Electrical generation plants or the use of standby  
generator 
 

To minimize potential delays, prior to the start of the project. Please contact 
the APCD Engineering Division at (805) 781-5912 for specific information 
regarding permitting requirements. 

Contractor 

20 

If construction is scheduled to occur during the nesting season of February 1 
to August 31, preconstruction surveys shall be conducted by a qualified 
biologist to determine the presence of nesting birds in the project site. If 
active nests are found to be present, construction within 100 yards of the 
active nests shall be delayed until the qualified biologist determines that the 
young have fledged. Nesting bird surveys shall be conducted within two 
weeks of any proposed vegetation trimming.   

County 

21 Construction shall occur during the summer months, between May 15 and 
October 31, when the project site is dry and devoid of surface flow. 

Both 

22 

All paints used should be compliant with SLO APCD District Rule 433for 
Architectural Coatings. The sandblasting process will require a permit or 
registration pursuant to SLO APCD District Rule 202 and be required to use 
certified abrasives in accordance with Title 17, subchapter 6. 

Contractor 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

23 
If sand blasting, the contractor must obtain a permit from the APCD or state 
registration from the Air Resources Board. Also, the contractor must use 
certified abrasives for unconfined blasting. 

Contractor 

24 
Depending on removal method, an APCD permit may be required. Contact 
the APCD Engineering Division at (805) 781-5912 for more information. 
Approval of a lead work plan by the APCD is required and must be submitted 
ten days prior to the start of the demolition. 

Contractor 

25 
If water is present, a biologist will install a block net across the creek at one 
end of the project site and used another block net to clear fish out of the work 
area prior to the onset of work activities. A second net shall be installed 
across the creek outside of the project area after the area has been cleared. 

County  

DURING CONSTRUCTION 

26 

To ensure that diseases are not conveyed between work sites by the 
Service-approved biologist, the fieldwork code of practice developed by the 
Declining Amphibian Populations Task Force will be followed at all times. A 
copy of the code of practice is enclosed. 

County 

27 

A Service-approved biologist will permanently remove any individuals of non-
native species, such as bullfrogs (Lithobates catesbeiana), signal and red 
swamp crayfish (Pacifasticus leniusculus; Procambarus clarkii), and 
centrarchid fishes from the project area, to the maximum extent possible.  
The Service-approved biologist will be responsible for ensuring his or her 
activities are in compliance with the California Fish and Game Code. 

County 

28 

If a work site is to be temporarily dewatered by pumping, intakes will be 
completely screened with wire mesh not larger than 0.2 inch to prevent 
California red-legged frogs from entering the pump system. Water will be 
released or pumped downstream at an appropriate rate to maintain 
downstream flows during construction. Upon completion of construction 
activities, any diversions or barriers to flow will be removed in a manner that 
would allow flow to resume with the least disturbance to the substrate. 
Alteration of the stream bed will be minimized to the maximum extent 
possible; any imported material will be removed from the stream bed upon 
completion of the project. 

Both 

29 
Unless approved by the Service, water will not be impounded in a manner 
that may attract California red-legged frogs. Contractor 

30 No trees shall be removed as a result of project activities. Contractor 

31 
To control sedimentation during and after project implementation, appropriate 
best management practices shall be implemented to minimize adverse 
effects on riparian and wetland habitats in the vicinity of the project.  

Contractor 

32 No equipment shall enter the creek other than hand-held tools. Contractor 

33 

All litter, construction debris, and waste shall be picked up daily and properly 
disposed of at an appropriate site. During all activities at the project work 
site, all trash that may attract predators shall be properly contained, removed 
from the work site, and disposed of regularly. Following construction, all trash 
and construction debris shall be removed from work areas. 

Contractor 

34 No pets shall be allowed at the project site. Both 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

35 

All fueling and maintenance of vehicles, other equipment, and 
staging/storage areas shall be located at least 18 meters (approximately 60 
feet) from any riparian habitat or water body. The County shall ensure 
contamination of habitat does not occur during such operations. The 
contractor will ensure contamination of habitat does not occur during such 
operations. Prior to the onset of work, a plan must be in place for prompt and 
effective response to any accidental spills. All workers will be informed of the 
importance of preventing spills and of the appropriate measures to take 
should a spill occur. 

Both 

36 

All activities performed in or near a stream shall have absorbent materials 
designed for spill containment and cleanup at the activity site for use in case 
of an accidental spill. Any equipment or vehicles driven and/or operated 
within or adjacent to the stream shall be checked and maintained daily, to 
prevent leaks or materials that if introduced to water could be deleterious to 
aquatic life. 

Contractor 

37 
The Contractor will monitor the ambient air and soil in and around the work 
area to verify the effectiveness of the containment system. The air and soil 
will be sampled for the presence of lead and heavy metals. 

Contractor 

38 

To control sedimentation during and after project implementation, the County 
will implement best management practices outlined in any authorizations or 
permits issued under the authorities of the Clean Water Act that it receives 
for the specific project. If best management practices are ineffective, the 
County will attempt to remedy the situation immediately, in coordination with 
the Service. 

Both 

39 
Access routes, staging, and construction areas shall be limited to the 
minimum area necessary to achieve the project goal and minimize impacts to 
steelhead habitat including locating access routes and construction areas 
outside of wetlands and riparian areas to the maximum extent practicable. 

Contractor 

Post-Construction 

40 

Project sites will be re-vegetated with an assemblage of native riparian, 
wetland, and upland vegetation suitable for the area. Locally collected plant 
materials will be used to the extent practicable. Invasive, exotic plants will be 
controlled to the maximum extent practicable. This measure will be 
implemented in all areas disturbed by activities associated with the project, 
unless the Service determines that it is not feasible or practical. 

County 

41 

Habitat contours will be returned to their original configuration at the end of 
project activities in all areas disturbed by activities associated with the 
project, unless the Service determines that it is not feasible or modification of 
original contours would benefit the California red-legged frog. 

Contractor 

42 

Upon project completion, a Project Completion Report must be completed 
and provided to the Ventura Fish and Wildlife Office. Recommended 
modification of the protective measures if alternative measures would 
facilitate compliance with the provisions of the consultation. 

County 
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1 
 

SAN LUIS OBISPO COUNTY 

DEPARTMENT OF PUBLIC WORKS 
Paavo Ogren, Director 

County Government Center, Room 207  •  San Luis Obispo CA 93408  •  (805) 781-5252 

Fax (805) 781-1229                                                                email address: pwd@co.slo.ca.us 
 
ENVIRONMENTAL PERMIT SUMMARY FORM 

 
Date:  October 25, 2013 
 
To:  Frank Cunningham, Project Manager 
 
From:  Katie Drexhage, Environmental Resource Specialist  
 
Subject: Environmental Review & Permit Status for the Bridge Painting at Las Pilitas 

Road Bridges Over Las Pilitas Creek; 245R12B580 
 
The environmental review and regulatory permit processes for the above referenced project 
are complete.  The following is a summary of the environmental requirements for the project: 
 

 
Permit 

 
Status 

 
Attachments?

 
CEQA Review 

 
Categorically exempt 

 
X 

 
NEPA Review 

 
CE (10/8/13) 

 
X 

 
Coastal Permit 

 
Not applicable, not in coastal zone 

 
 

 
CZMA 

 
Not applicable, not in coastal zone 

 
 

 
CDFG 1601 

 
Not applicable, no substantial alteration of bed or bank 

 
 

 
USACOE 404 

 
Not applicable, no fill of jurisdictional waters 

 
 

 
NMFS ESA 

 
Not applicable, no listed species effects 

 
 

 
USFWS ESA 

 
Not applicable, no listed species effects 

 
 

 
RWQCB 401 

 
Not applicable, no 404 permit required 

 
 

 
NPDES 

 
Not applicable, less than 1 acre disturbance 
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2 
 

Measure # 
Special Environmental Conditions Responsibility: 

Contractor, 
County or Both 

PRE-CONSTRUCTION 
1 Please notify the EPD if the project description changes. County 

2 

A qualified biologist must conduct a survey immediately prior to the onset 
of work activities; the crew leader/supervisor on site must discuss survey 
results with the biologist prior to initiating any work. If a California red-
legged frog or San Joaquin kit fox is present, work will be delayed until the 
frog or fox move outside of the project site to a safe place where it will 
remain unimpacted by project activities. Caltrans shall be notified 
immediately for authorization to continue to work. 

County 

3 

Prior to construction, a qualified biologist shall conduct training sessions to 
familiarize all construction personnel with identification of California red-
legged frogs and San Joaquin kit fox, their habitat, general provisions and 
protections afforded by the Endangered Species Act, measures 
implemented to protect California red-legged frogs and San Joaquin kit 
fox, and a review of the project boundaries.   

County 

4 

Prior to starting work, the Contractor shall submit a Debris Containment 
and Collection Program to the County. The program must identify 
materials, equipment, and methods to be used when the existing paint 
system is disturbed and must include working drawings of containment 
systems, loads applied to the bridge by containment structures, and 
provisions for ventilation and air movement for visibility and worker safety. 
The debris containment system will either be removed at the end of each 
work shift or designed to allow wildlife passage through the site over night. 
All debris produced when the structural steel members are cleaned shall 
be contained. The containment system shall contain all water, debris, and 
dust produced when the paint system is disturbed. Debris accumulated 
inside the containment system will be removed before the end of each 
work shift. Debris will be stored in leak proof containers. Debris produced 
from the existing paint system will be disposed of at a Class 1 disposal 
facility in conformance with applicable Federal, State, and Local 
hazardous waste laws. Laws that govern this work include: 1) Health and 
Safety Code, Division 20, Chapter 6.5 (California Hazardous Waste 
Control Act); 2) Title 22; California Code of Regulations, Division 4.5, 
(Environmental Health Standards for the Management of Hazardous 
Waste); and 3) Title 8, California Code of Regulations. The debris must be 
hauled by a transporter currently registered with the California Department 
of Toxic Substances Control using correct manifesting procedures and 
vehicles displaying current certification of compliance. 

Contractor 

5 Prior to the onset of project activities, the Contractor will prepare a Lead 
Compliance Plan and submit it to the County for review and approval. 

Contractor 

6 

A copy of the ISA prepared for the project site must be given to the 
Contractor conducting work which will disturb painted surfaces at the Las 
Pilitas Road Bridges so that he/she is notified of the lead content and the 
condition of the lead containing surfaces prior to demolition, renovation, or 
any activity which would disturb the material.  

County 

7 All work should be conducted in compliance with the CAL-OSHA and EPA 
regulations. 

Contractor 

  

12-30



3 
 

Measure # 
Special Environmental Conditions Responsibility: 

Contractor, 
County or Both 

8 

Because construction is likely to occur during the nesting season (March 1 
to July 31), the bridge shall be periodically inspected for the occurrence of 
nests.  Nests shall be knocked down prior to being one-third completed.  
Inspection of the bridges for nesting birds would need to start in February. 

County 

9 

If construction is scheduled to occur during the nesting season of 
February 1 to August 31, preconstruction surveys shall be conducted by a 
qualified biologist to determine the presence of nesting birds in the project 
site. If active nests are found to be present, construction within 100 yards 
of the active nests shall be delayed until the qualified biologist determines 
that the young have fledged. Nesting bird surveys shall be conducted 
within two weeks of any proposed vegetation trimming.   

County 

10 Construction shall occur during the summer months, between May 15 and 
October 31, when the project site is dry and devoid of surface flow. 

Both 

11 
All paints used should be compliant with SLO APCD District Rule 433for 
Architectural Coatings. The sandblasting process will require a permit or 
registration pursuant to SLO APCD District Rule 202 and be required to 
use certified abrasives in accordance with Title 17, subchapter 6. 

Contractor 

12 
If sand blasting, the contractor must obtain a permit from the APCD or 
state registration from the Air Resources Board. Also, the contractor must 
use certified abrasives for unconfined blasting. 

Contractor 

13 

Depending on removal method, an APCD permit may be required. Contact 
the APCD Engineering Division at (805) 781-5912 for more information. 
Approval of a lead work plan by the APCD is required and must be 
submitted ten days prior to the start of the demolition. 

Contractor 

14 

Portable equipment, 50 horsepower (hp) or greater, used during 
construction activities may require California statewide portable equipment 
registration (issued by the California Air Resources Board) or an APCD 
permit. Operational sources may also require APCD permits. 

 
The following list is provided as a guide to equipment and operations that 
may have permitting requirements, but should not be viewed as exclusive. 
For a more detailed listing, refer to the Technical Appendices, page 4-15 
in the APCD's 2012 CEQA Handbook.  

 Portable generators and equipment with engines that are  
50 hp or greater 
 Electrical generation plants or the use of standby  
generator 
 

To minimize potential delays, prior to the start of the project. Please 
contact the APCD Engineering Division at (805) 781-5912 for specific 
information regarding permitting requirements. 

Contractor 

DURING CONSTRUCTION
15 No willows shall be removed as a result of project activities. Contractor 
16 No equipment shall enter the creek other than hand-held tools. Contractor 

  

12-31



4 
 

Measure # 
Special Environmental Conditions Responsibility: 

Contractor, 
County or Both 

17 

All litter, construction debris, and waste shall be picked up daily and 
properly disposed of at an appropriate site. During all activities at the 
project work site, all trash that may attract predators shall be properly 
contained, removed from the work site, and disposed of regularly. 
Following construction, all trash and construction debris shall be removed 
from work areas. 

Contractor 

18 No pets shall be allowed at the project site. Both 

19 
All fueling and maintenance of vehicles, other equipment, and 
staging/storage areas shall be located at least 20 meters (approximately 
65 feet) from any riparian habitat or water body. The County shall ensure 
contamination of habitat does not occur during such operations. 

Contractor 

20 

All activities performed in or near a stream shall have absorbent materials 
designed for spill containment and cleanup at the activity site for use in 
case of an accidental spill. Any equipment or vehicles driven and/or 
operated within or adjacent to the stream shall be checked and maintained 
daily, to prevent leaks or materials that if introduced to water could be 
deleterious to aquatic life. 

Contractor 

21 
The Contractor will monitor the ambient air and soil in and around the 
work area to verify the effectiveness of the containment system. The air 
and soil will be sampled for the presence of lead and heavy metals. 

Contractor 
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(ENDORSED)

FILED
r-rn . c ««,« San Luis Obispo County

Department of Planning and Building
JuuELMO^coumYCLGRK environmental division

By KatrinaTa
DEWm

NOTICE OF EXEMPTION
TO: County Clerk

County of San Luis Obispo

San Luis Obispo County Department of Public Works; Bridge Painting at Las Pilitas Road Bridges Over
Las Pilitas Creek; 245R12B580

Project Title

Bridge Painting at Bridges 1 & 2 over Las Pilitas Creek
Project Location - Specific

Northern San Luis Obispo County on Las Pilitas Road over Las Pilitas Creek (Bridge No. 49C-191 and
49C-192), within the Santa Margarita and Lopez Mountain USGS quadrangles.
Project Location - County

The work include the partial removal of existing failing paint system and corrosion, and the application
of a new painting system to all exposed structural steel surfaces.

Description of Nature and Purpose of Project

County of San Luis Obispo ,__
Name of Public Agency Approving Project

San Luis Obispo County Department of Public Works
Name of Person or Agency Carrying Out Project/Beneficiaries of Project

Exempt Status: (Check One)

Ministerial {Sec. 21080(b)(1); 15268}
Declared Emergency ' {Sec. 21080(b)(3); 15269(a)}
Emergency Project {Sec. 21080(b)(4); 15269(b)(c)}

X Categorical Exemption. {Sec. 15301 (d)}

Reasons why project is exempt:
The project consists of restoration or rehabilitation of deteriorated or damaged structures, facilities...to
meet current standards of public health and safety.
Contact Person, Telephone: Katie Drexhage, Environmental Resource Specialist; (805) 781-4469

If filed by applicant:
1. Attach certified document of exemption finding
2. Has a notice of exemption been filed by the public agency approving the project?

Yes No

Signature 7 I/I/X~ (__ / / I Date ^ 1 H - ^ I ^

Name (Print) cA \ 0S\ C&SVO IV Title 'Z^-O v C&XZXifvJ&f
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1 
 

SAN LUIS OBISPO COUNTY 

DEPARTMENT OF PUBLIC WORKS 
Paavo Ogren, Director 

County Government Center, Room 207  •  San Luis Obispo CA 93408  •  (805) 781-5252 

Fax (805) 781-1229                                                                email address: pwd@co.slo.ca.us 
 
ENVIRONMENTAL PERMIT SUMMARY FORM 

 
Date:  October 25, 2013 
 
To:  Frank Cunningham, Project Manager 
 
From:  Katie Drexhage, Environmental Resource Specialist  
 
Subject: Environmental Review & Permit Status for the Bridge Painting Project at Parkhill 

Road Bridge Over Pozo Creek; 245R12B580 
 
The environmental review and regulatory permit processes for the above referenced project 
are complete.  The following is a summary of the environmental requirements for the project: 
 

 
Permit 

 
Status 

 
Attachments?

 
CEQA Review 

 
Categorically exempt 

 
X 

 
NEPA Review 

 
CE (10/8/13) 

 
X 

 
Coastal Permit 

 
Not applicable, not in coastal zone 

 
 

 
CZMA 

 
Not applicable, not in coastal zone 

 
 

 
CDFG 1601 

 
Not applicable, no substantial alteration of bed or bank 

 
 

 
USACOE 404 

 
Not applicable, no fill of jurisdictional waters 

 
 

 
NMFS ESA 

 
Not applicable, no listed species effects 

 
 

 
USFWS ESA 

 
Not applicable, no listed species effects 

 
 

 
RWQCB 401 

 
Not applicable, no 404 permit required 

 
 

 
NPDES 

 
Not applicable, less than 1 acre disturbance 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or Both

PRE-CONSTRUCTION 
1 Please notify the EPD if the project description changes. County 

2 

A qualified biologist must conduct a survey immediately prior to the onset 
of work activities; the crew leader/supervisor on site must discuss survey 
results with the biologist prior to initiating any work. If a California red-
legged frog or San Joaquin kit fox is present, work will be delayed until the 
frog or fox move outside of the project site to a safe place where it will 
remain unimpacted by project activities. Caltrans shall be notified 
immediately for authorization to continue to work. 

County 

3 

Prior to starting work, the Contractor shall submit a Debris Containment 
and Collection Program to the County. The program must identify 
materials, equipment, and methods to be used when the existing paint 
system is disturbed and must include working drawings of containment 
systems, loads applied to the bridge by containment structures, and 
provisions for ventilation and air movement for visibility and worker safety. 
The debris containment system will either be removed at the end of each 
work shift or designed to allow wildlife passage through the site over night. 
All debris produced when the structural steel members are cleaned shall be 
contained. The containment system shall contain all water, debris, and dust 
produced when the paint system is disturbed. Debris accumulated inside 
the containment system will be removed before the end of each work shift. 
Debris will be stored in leak proof containers. Debris produced from the 
existing paint system will be disposed of at a Class 1 disposal facility in 
conformance with applicable Federal, State, and Local hazardous waste 
laws. Laws that govern this work include: 1) Health and Safety Code, 
Division 20, Chapter 6.5 (California Hazardous Waste Control Act); 2) Title 
22; California Code of Regulations, Division 4.5, (Environmental Health 
Standards for the Management of Hazardous Waste); and 3) Title 8, 
California Code of Regulations. The debris must be hauled by a transporter 
currently registered with the California Department of Toxic Substances 
Control using correct manifesting procedures and vehicles displaying 
current certification of compliance. 

Contractor 

4 Prior to the onset of project activities, the Contractor will prepare a Lead 
Compliance Plan and submit it to the County for review and approval. 

Contractor 

5 

A copy of the ISA prepared for the project site must be given to the 
Contractor conducting work which will disturb painted surfaces at the 
Parkhill Road Bridge so that he/she is notified of the lead content and the 
condition of the lead containing surfaces prior to demolition, renovation, or 
any activity which would disturb the material.  

County 

6 All work should be conducted in compliance with the CAL-OSHA and EPA 
regulations. 

Contractor 

7 

Prior to construction, a qualified biologist shall conduct training sessions to 
familiarize all construction personnel with identification of California red-
legged frogs and San Joaquin kit fox, their habitat, general provisions and 
protections afforded by the Endangered Species Act, measures 
implemented to protect California red-legged frogs and San Joaquin kit fox, 
and a review of the project boundaries.   

County 
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3 
 

Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or Both

8 

Because construction is likely to occur during the nesting season of cliff 
swallows (March 1 to July 31), the bridge shall be periodically inspected for 
the occurrence of swallow nests. Nests shall be knocked down prior to 
being one-third completed. Inspection of the bridges would need to start in 
late February. 

County 

9 

If construction is scheduled to occur during the nesting season of February 
1 to August 31, preconstruction surveys shall be conducted by a qualified 
biologist to determine the presence of nesting birds in the project site. If 
active nests are found to be present, construction within 100 yards of the 
active nests shall be delayed until the qualified biologist determines that the 
young have fledged.   

County 

10 Construction shall occur during the summer months, between May 15 and 
October 31, when the project site is dry and devoid of surface flow. 

Both 

11 
All paints used should be compliant with SLO APCD District Rule 433for 
Architectural Coatings. The sandblasting process will require a permit or 
registration pursuant to SLO APCD District Rule 202 and be required to 
use certified abrasives in accordance with Title 17, subchapter 6. 

Contractor 

12 
If sand blasting, the contractor must obtain a permit from the APCD or state 
registration from the Air Resources Board. Also, the contractor must use 
certified abrasives for unconfined blasting. 

Contractor 

13 

Depending on removal method, an APCD permit may be required. Contact 
the APCD Engineering Division at (805) 781-5912 for more information. 
Approval of a lead work plan by the APCD is required and must be 
submitted ten days prior to the start of the demolition. 

Contractor 

14 

Portable equipment, 50 horsepower (hp) or greater, used during 
construction activities may require California statewide portable equipment 
registration (issued by the California Air Resources Board) or an APCD 
permit. Operational sources may also require APCD permits. 

 
The following list is provided as a guide to equipment and operations that 
may have permitting requirements, but should not be viewed as exclusive. 
For a more detailed listing, refer to the Technical Appendices, page 4-15 
in the APCD's 2012 CEQA Handbook.  

 Portable generators and equipment with engines that are 50 hp 
or           greater 
 Electrical generation plants or the use of standby generator 
 

To minimize potential delays, prior to the start of the project. Please contact 
the APCD Engineering Division at (805) 781-5912 for specific information 
regarding permitting requirements. 

Contractor 

DURING CONSTRUCTION 
15 No willows shall be removed as a result of project activities. Contractor 
16 No equipment shall enter the creek other than hand-held tools. Contractor 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or Both

17 

All litter, construction debris, and waste shall be picked up daily and 
properly disposed of at an appropriate site. During all activities at the 
project work site, all trash that may attract predators shall be properly 
contained, removed from the work site, and disposed of regularly. 
Following construction, all trash and construction debris shall be removed 
from work areas. 

Contractor 

18 No pets shall be allowed at the project site. Contractor 

19 
All fueling and maintenance of vehicles, other equipment, and 
staging/storage areas shall be located at least 20 meters (approximately 65 
feet) from any riparian habitat or water body. The County shall ensure 
contamination of habitat does not occur during such operations. 

Contractor 

20 

All activities performed in or near a stream shall have absorbent materials 
designed for spill containment and cleanup at the activity site for use in 
case of an accidental spill. Any equipment or vehicles driven and/or 
operated within or adjacent to the stream shall be checked and maintained 
daily, to prevent leaks or materials that if introduced to water could be 
deleterious to aquatic life. 

Contractor 

21 
The Contractor will monitor the ambient air and soil in and around the work 
area to verify the effectiveness of the containment system. The air and soil 
will be sampled for the presence of lead and heavy metals. 

Contractor 
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San Luis Obispo County
Department of Planning and Building

environmental d'V^§|8?Ri|PL*

NOTICE OF EXEMPTION ncr 9 , 9ni1
TO: County Clerk D E C 2 l 2 0 1 1

County of San Luis Obispo „)L1E L hlDEmD 0(^m CLERK
RV ft fiibaon

San Luis Obispo County Department of Public Works; Bridge Painting at Parkhill Road Bridge over
Pozo Creek; 245R12B580

Project Title

Bridge Painting at Parkhill Road Bridge Over Pozo Creek
Project Location - Specific

Northern San Luis Obispo County on Parkhill Road over Pozo Creek (Bridge No. 49C-0194), within the
Pozo Summit USGS quadrangle.
Project Location - County

The work include the partial removal of existing failing paint system and corrosion, and the application
of a new painting system to all exposed structural steel surfaces.

Description of Nature and Purpose of Project

County of San Luis Obispo
Name of Public Agency Approving Project

San Luis Obispo County Department of Public Works
Name of Person or Agency Carrying Out Project/Beneficiaries of Project

Exempt Status: (Check One)

Ministerial {Sec. 21080(b)(1); 15268}
Declared Emergency {Sec. 21080(b)(3); 15269(a)}
Emergency Project {Sec. 21080(b)(4); 15269(b)(c)}

X Categorical Exemption. {Sec. 15301 (d)}

Reasons why project is exempt:
The project consists of restoration or rehabilitation of deteriorated or damaged structures, facilities...to
meet current standards of public health and safety.
Contact Person, Telephone: Katie Drexhage, Environmental Resource Specialist; (805) 781-4469

If filed by applicant:
1. Attach certified document of exemption finding
2. Has a notice of exemption been filed by the public agency approving the project?

Yes No

Signature fiZiz-v- Cov^O<Ji Date U'AO-aait

Name (Print) £-ll&v\ Cc-jrt\\ Title~f^ Srp ,
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SITE F – STENNER, SAN LUIS OBISPO 
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1 
 

SAN LUIS OBISPO COUNTY 

DEPARTMENT OF PUBLIC WORKS 
Paavo Ogren, Director 

County Government Center, Room 206  •  San Luis Obispo CA 93408  •  (805) 781-5252 

Fax (805) 781-1229                                                                email address: pwd@co.slo.ca.us 
 
ENVIRONMENTAL PERMIT SUMMARY FORM 

 
Date:  October 25, 2013 
 
To:  Frank Cunningham, Project Manager 
 
From:  Katie Drexhage, Environmental Resource Specialist 
 
Subject: Environmental Review & Permit Status for the Bridge Painting at Stenner Creek 

Road Bridge Over Stenner Creek; 245R12B580 
 
The environmental review and regulatory permit processes for the above referenced project 
are complete.  The following is a summary of the environmental requirements for the project: 
 

 
Permit 

 
Status 

 
Attachments?

 
CEQA Review MND SCH # 2013021023 

 
X 

 
NEPA Review 

 
CE (10/8/13) 

 
X 

 
Coastal Permit 

 
Not applicable, not in coastal zone 

 
 

 
CZMA 

 
Not applicable, not in coastal zone 

 
 

 
CDFG 1601 

 
Letter of approval (1600-2012-0254-R4) 

 
X 

 
USACOE 404 

 
Not applicable, no fill of jurisdictional waters 

 
 

 
NMFS ESA Letter of concurrence (8/28/13) X 

 
USFWS ESA Programmatic BO for Projects Funded or Approved 

under the Federal Aid Program, 8-8-10-F-58 (8/8/13) 

 
X 

 
RWQCB 401 

 
Not applicable, no 404 permit required 

 
 

 
NPDES 

 
Not applicable, less than 1 acre disturbance 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

PRE-CONSTRUCTION 
1 Please notify the EPD if the project description changes. County 

2 

Work activities should be scheduled for times of the year when impacts to the 
California red-legged frog would be minimal.  For example, work that would 
affect large pools that may support breeding would be avoided, to the 
maximum degree practicable, during the breeding season (November 
through May).  Isolated pools that are important to maintain California red-
legged frogs through the driest portions of the year would be avoided, to the 
maximum degree practicable, during the late summer and early fall.  Habitat 
assessments, surveys, and coordination with the Service during project 
planning will be used to assist in scheduling work activities to avoid sensitive 
habitats during key times of the year. 

Both 

3 
A qualified biologist must conduct a survey immediately prior to the onset of 
work activities; the crew leader/supervisor on site must discuss survey 
results with the biologist prior to initiating any work.  

Both 

4 

Ground disturbance will not begin until written approval is received form the 
Service that the biologist is qualified to conduct the work, unless the 
individual(s) has/have been approved previously and the Service has not 
revoked that approval. Only Service-approved biologists will participate in 
activities associated with the capture, handling, and monitoring of California 
red-legged frogs and steelhead. Service-approved biologists are Katie 
Drexhage, Eric Wier, and John Farhar of San Luis Obispo County Public 
Works Department. 

Both 

5 

Prior to construction, a qualified biologist(s) shall conduct a survey of the 
project site prior to the onset of work activities. If any life stage of the 
California red-legged frog are found and these individuals are likely to be 
killed or injured by work activities, the approved biologist shall be allowed 
sufficient time to move them from the site before work activities begin. Upon 
approval from the appropriate regulatory agency (USFWS, NMFS, or CDFG), 
the biologist(s) must relocate the individuals of these species the shortest 
distance possible to a location that contains suitable habitat not likely to be 
affected by activities associated with the proposed project. The biologist(s) 
shall maintain sufficiently detailed records of any individual of these species 
observed, captured, relocated, etc., including size, coloration, any 
distinguishing features and photographs (preferably digital) to assist him or 
her in determining whether translocated animals are returning to the original 
point of capture.  

Both 

6 

If bat species are identified as roosting in areas that will be impacted, prior to 
construction, the Contractor will prepare a plan to exclude bat species from 
impact areas.  If bats cannot be excluded from bat roosts, work activities will 
be avoided within 100 ft of active maternity roosts until bats pups have been 
weaned and are deemed independent by a qualified biologist. Regulatory 
agencies will be contacted for additional guidance if roosting bats are 
observed within the project site during construction. 

County 
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Measure 
# 
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County or 
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7 

A Service-approved biologist will survey the project site no more than 48 
hours before the onset of work activities. If any life stage of the California 
red-legged frog is found and these individuals are likely to be killed or 
injured by work activities, the approved biologist will be allowed sufficient 
time to move them from the site before work begins. The Service-approved 
biologist will relocate the California red-legged frogs the shortest distance 
possible to a location that contains suitable habitat and that will not be 
affected by activities associated with the proposed project. The relocation 
site should be in the same drainage to the extent practicable. The 
relocation site will be coordinated with the Service prior to the capture of 
any California red-legged frogs. 

County 

8 

A Service-approved biologist will be present at the work site until all 
California red-legged frogs have been relocated out of harm's way, 
workers have been instructed, and disturbance of habitat has been 
completed. After this time, the County will designate a person to monitor 
on-site compliance with all minimization measures. The Service-approved 
biologist will ensure that this monitor receives the training outlined in 
measure 17 and in the identification of federally listed and sensitive 
species, including the California red-legged frog. If the monitor or the 
Service-approved biologist recommends that work be stopped because 
California red-legged frogs would be affected in a manner not anticipated 
by the Service during review of the proposed action, they will notify the 
resident engineer (the engineer that is directly overseeing and in command 
of construction activities) immediately. The resident engineer will either 
resolve the situation by eliminating the adverse effect immediately or 
require that all actions causing these effects be halted. If work is stopped, 
the Service will be notified as soon as possible. 

County 

9 

A qualified biologist(s) will conduct a survey of the project site prior the 
onset of project activities. If steelhead are found and individuals are likely 
to be killed or injured by work activities, the approved biologist shall be 
allowed sufficient time to move them from the site before work activities 
begin. Upon approval from the NMFS, the approved biologist(s) will 
relocate the individuals of these species the shortest distance possible to a 
location that contains suitable habitat not likely to be affected by activities 
associated with the proposed project.  The biologist(s) will be allowed 
sufficient time to move them from the site before work activities 
begin/resume.  The biologist(s) will maintain sufficiently detailed records of 
any individual of these species observed, captured, relocated, etc., 
including size, coloration, any distinguishing features and photographs 
(preferably digital) to assist him or her in determining whether translocated 
animals are returning to the original point of capture. 

County 

10 A qualified biologist(s) shall conduct a survey of the project site pacific bats 
& pond turtles prior the onset of work activities.  

County 

11 Prior to the onset of project activities, the Contractor will prepare a Lead 
Compliance Plan and submit it to the County for review and approval. 

Contractor 

  

12-47



4 
 

Measure 
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County or 
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12 

If pacific pond turtles are found and these individuals are likely to be killed or 
injured by work activities, the approved biologist shall be allowed sufficient 
time to move them from the site before work activities begin. The qualified 
biologist(s) must relocate the individuals of these species the shortest 
distance possible to a location that contains suitable habitat not likely to be 
affected by activities associated with the proposed project. The biologist(s) 
shall maintain sufficiently detailed records of any individual of these species 
observed, captured, relocated, etc., including size, coloration, any 
distinguishing features and photographs (preferably digital) to assist him or 
her in determining whether translocated animals are returning to the original 
point of capture. 

County 

13 

Prior to starting work, the Contractor shall submit a Debris Containment and 
Collection Program to the County. The program must identify materials, 
equipment, and methods to be used when the existing paint system is 
disturbed and must include working drawings of containment systems, loads 
applied to the bridge by containment structures, and provisions for ventilation 
and air movement for visibility and worker safety. The debris containment 
system will either be removed at the end of each work shift or designed to 
allow wildlife passage through the site over night. All debris produced when 
the structural steel members are cleaned shall be contained. The 
containment system shall contain all water, debris, and dust produced when 
the paint system is disturbed. Debris accumulated inside the containment 
system will be removed before the end of each work shift. Debris will be 
stored in leak proof containers. Debris produced from the existing paint 
system will be disposed of at a Class 1 disposal facility in conformance with 
applicable Federal, State, and Local hazardous waste laws. Laws that 
govern this work include: 1) Health and Safety Code, Division 20, Chapter 
6.5 (California Hazardous Waste Control Act); 2) Title 22; California Code of 
Regulations, Division 4.5, (Environmental Health Standards for the 
Management of Hazardous Waste); and 3) Title 8, California Code of 
Regulations. The debris must be hauled by a transporter currently registered 
with the California Department of Toxic Substances Control using correct 
manifesting procedures and vehicles displaying current certification of 
compliance. 

Contractor 

14 

A copy of the ISA prepared for the project site must be given to the 
Contractor conducting work which will disturb painted surfaces at the 
Tassajara Creek Road Bridge so that he/she is notified of the lead content 
and the condition of the lead containing surfaces prior to demolition, 
renovation, or any activity which would disturb the material.  

County 

15 All work should be conducted in compliance with the CAL-OSHA and EPA 
regulations. 

Contractor 

16 

Because construction is likely to occur during the nesting season of cliff 
swallows (March 1 to July 31), the bridge shall be periodically inspected for 
the occurrence of swallow nests. Nests shall be knocked down prior to being 
one-third completed. Inspection of the bridges would need to start in late 
February. 

County 
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Special Environmental Conditions Responsibility: 
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County or 
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17 

Before any disturbance activities on this project, the biologist(s) shall conduct 
a training session for all construction personnel regarding listed species 
potentially encountered on site. At a minimum, the training should include a 
description of the listed and sensitive species and their habitats, the specific 
measures implemented to conserve them for the current project, and the 
boundaries within which the project may be accomplished. Brochures, books, 
and briefings may be used in the training session, provided that a qualified 
person is on hand to answer any questions. 

County 

18 

A Spill Prevention Plan will be prepared prior to the onset of project activities 
for prompt and effective response for any accidental spills. The plan will 
outline the measures to be taken in the event of a spill. All workers will be 
informed of the appropriate measures to take should a spill occur. All 
activities performed in or 
near a stream will have absorbent materials designed for spill containment 
and cleanup at the project site for use in case of an accidental spill. If a spill 
occurs, the biologist(s) will be empowered to direct any measures to contain 
the contamination, including cessation of other project activities if necessary. 

Contractor 

19 

Portable equipment, 50 horsepower (hp) or greater, used during construction 
activities may require California statewide portable equipment registration 
(issued by the California Air Resources Board) or an APCD permit. 
Operational sources may also require APCD permits. 

 
The following list is provided as a guide to equipment and operations that 
may have permitting requirements, but should not be viewed as exclusive. 
For a more detailed listing, refer to the Technical Appendices, page 4-15 in 
the APCD's 2012 CEQA Handbook.  

 Portable generators and equipment with engines that are  
50 hp or greater 
 Electrical generation plants or the use of standby  
generator 
 

To minimize potential delays, prior to the start of the project. Please contact 
the APCD Engineering Division at (805) 781-5912 for specific information 
regarding permitting requirements. 

Contractor 

20 

If construction is scheduled to occur during the nesting season of February 1 
to August 31, preconstruction surveys shall be conducted by a qualified 
biologist to determine the presence of nesting birds in the project site. If 
active nests are found to be present, construction within 100 yards of the 
active nests shall be delayed until the qualified biologist determines that the 
young have fledged. Nesting bird surveys shall be conducted within two 
weeks of any proposed vegetation trimming.   

County 

21 Construction shall occur during the summer months, between May 15 and 
October 31, when the project site is dry and devoid of surface flow. 

Both 

22 

All paints used should be compliant with SLO APCD District Rule 433for 
Architectural Coatings. The sandblasting process will require a permit or 
registration pursuant to SLO APCD District Rule 202 and be required to use 
certified abrasives in accordance with Title 17, subchapter 6. 

Contractor 
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23 
If sand blasting, the contractor must obtain a permit from the APCD or state 
registration from the Air Resources Board. Also, the contractor must use 
certified abrasives for unconfined blasting. 

Contractor 

24 
Depending on removal method, an APCD permit may be required. Contact 
the APCD Engineering Division at (805) 781-5912 for more information. 
Approval of a lead work plan by the APCD is required and must be submitted 
ten days prior to the start of the demolition. 

Contractor 

25 
If water is present, a biologist will install a block net across the creek at one 
end of the project site and used another block net to clear fish out of the work 
area prior to the onset of work activities. A second net shall be installed 
across the creek outside of the project area after the area has been cleared. 

County  

DURING CONSTRUCTION 

26 

To ensure that diseases are not conveyed between work sites by the 
Service-approved biologist, the fieldwork code of practice developed by the 
Declining Amphibian Populations Task Force will be followed at all times. A 
copy of the code of practice is enclosed. 

County 

27 

A Service-approved biologist will permanently remove any individuals of non-
native species, such as bullfrogs (Lithobates catesbeiana), signal and red 
swamp crayfish (Pacifasticus leniusculus; Procambarus clarkii), and 
centrarchid fishes from the project area, to the maximum extent possible.  
The Service-approved biologist will be responsible for ensuring his or her 
activities are in compliance with the California Fish and Game Code. 

County 

28 

If a work site is to be temporarily dewatered by pumping, intakes will be 
completely screened with wire mesh not larger than 0.2 inch to prevent 
California red-legged frogs from entering the pump system. Water will be 
released or pumped downstream at an appropriate rate to maintain 
downstream flows during construction. Upon completion of construction 
activities, any diversions or barriers to flow will be removed in a manner that 
would allow flow to resume with the least disturbance to the substrate. 
Alteration of the stream bed will be minimized to the maximum extent 
possible; any imported material will be removed from the stream bed upon 
completion of the project. 

Both 

29 
Unless approved by the Service, water will not be impounded in a manner 
that may attract California red-legged frogs. Contractor 

30 No trees shall be removed as a result of project activities. Contractor 

31 
To control sedimentation during and after project implementation, appropriate 
best management practices shall be implemented to minimize adverse 
effects on riparian and wetland habitats in the vicinity of the project.  

Contractor 

32 No equipment shall enter the creek other than hand-held tools. Contractor 

33 

All litter, construction debris, and waste shall be picked up daily and properly 
disposed of at an appropriate site. During all activities at the project work 
site, all trash that may attract predators shall be properly contained, removed 
from the work site, and disposed of regularly. Following construction, all trash 
and construction debris shall be removed from work areas. 

Contractor 

34 No pets shall be allowed at the project site. Both 
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35 

All fueling and maintenance of vehicles, other equipment, and 
staging/storage areas shall be located at least 18 meters (approximately 60 
feet) from any riparian habitat or water body. The County shall ensure 
contamination of habitat does not occur during such operations. The 
contractor will ensure contamination of habitat does not occur during such 
operations. Prior to the onset of work, a plan must be in place for prompt and 
effective response to any accidental spills. All workers will be informed of the 
importance of preventing spills and of the appropriate measures to take 
should a spill occur. 

Both 

36 

All activities performed in or near a stream shall have absorbent materials 
designed for spill containment and cleanup at the activity site for use in case 
of an accidental spill. Any equipment or vehicles driven and/or operated 
within or adjacent to the stream shall be checked and maintained daily, to 
prevent leaks or materials that if introduced to water could be deleterious to 
aquatic life. 

Contractor 

37 
The Contractor will monitor the ambient air and soil in and around the work 
area to verify the effectiveness of the containment system. The air and soil 
will be sampled for the presence of lead and heavy metals. 

Contractor 

38 

To control sedimentation during and after project implementation, the County 
will implement best management practices outlined in any authorizations or 
permits issued under the authorities of the Clean Water Act that it receives 
for the specific project. If best management practices are ineffective, the 
County will attempt to remedy the situation immediately, in coordination with 
the Service. 

Both 

39 
Access routes, staging, and construction areas shall be limited to the 
minimum area necessary to achieve the project goal and minimize impacts to 
steelhead habitat including locating access routes and construction areas 
outside of wetlands and riparian areas to the maximum extent practicable. 

Contractor 

Post-Construction 

40 

Project sites will be re-vegetated with an assemblage of native riparian, 
wetland, and upland vegetation suitable for the area. Locally collected plant 
materials will be used to the extent practicable. Invasive, exotic plants will be 
controlled to the maximum extent practicable. This measure will be 
implemented in all areas disturbed by activities associated with the project, 
unless the Service determines that it is not feasible or practical. 

County 

41 

Habitat contours will be returned to their original configuration at the end of 
project activities in all areas disturbed by activities associated with the 
project, unless the Service determines that it is not feasible or modification of 
original contours would benefit the California red-legged frog. 

Contractor 

42 

Upon project completion, a Project Completion Report must be completed 
and provided to the Ventura Fish and Wildlife Office. Recommended 
modification of the protective measures if alternative measures would 
facilitate compliance with the provisions of the consultation. 

County 
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SAN LUIS OBISPO COUNTY 

DEPARTMENT OF PUBLIC WORKS 
Paavo Ogren, Director 

County Government Center, Room 206  •  San Luis Obispo CA 93408  •  (805) 781-5252 

Fax (805) 781-1229                                                                email address: pwd@co.slo.ca.us 
 
ENVIRONMENTAL PERMIT SUMMARY FORM 

 
Date:  October 25, 2013 
 
To:  Frank Cunningham, Project Manager 
 
From:  Katie Drexhage, Environmental Resource Specialist 
 
Subject: Environmental Review & Permit Status for the Bridge Painting at Buckley Road 

Bridge Over East San Luis Obispo Creek; 245R12B580 
 
The environmental review and regulatory permit processes for the above referenced project 
are complete.  The following is a summary of the environmental requirements for the project: 
 

 
Permit 

 
Status 

 
Attachments?

 
CEQA Review MND SCH # 2013021023 

 
X 

 
NEPA Review 

 
CE (10/8/13) 

 
X 

 
Coastal Permit 

 
Not applicable, not in coastal zone 

 
 

 
CZMA 

 
Not applicable, not in coastal zone 

 
 

 
CDFG 1601 

 
Letter of approval (1600-2012-0254-R4) 

 
X 

 
USACOE 404 

 
Not applicable, no fill of jurisdictional waters 

 
 

 
NMFS ESA Letter of concurrence (8/28/13) X 

 
USFWS ESA Programmatic BO for Projects Funded or Approved 

under the Federal Aid Program, 8-8-10-F-58 (8/8/13) 

 
X 

 
RWQCB 401 

 
Not applicable, no 404 permit required 

 
 

 
NPDES 

 
Not applicable, less than 1 acre disturbance 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

PRE-CONSTRUCTION 
1 Please notify the EPD if the project description changes. County 

2 

Work activities should be scheduled for times of the year when impacts to the 
California red-legged frog would be minimal.  For example, work that would 
affect large pools that may support breeding would be avoided, to the 
maximum degree practicable, during the breeding season (November 
through May).  Isolated pools that are important to maintain California red-
legged frogs through the driest portions of the year would be avoided, to the 
maximum degree practicable, during the late summer and early fall.  Habitat 
assessments, surveys, and coordination with the Service during project 
planning will be used to assist in scheduling work activities to avoid sensitive 
habitats during key times of the year. 

Both 

3 
A qualified biologist must conduct a survey immediately prior to the onset of 
work activities; the crew leader/supervisor on site must discuss survey 
results with the biologist prior to initiating any work.  

Both 

4 

Ground disturbance will not begin until written approval is received form the 
Service that the biologist is qualified to conduct the work, unless the 
individual(s) has/have been approved previously and the Service has not 
revoked that approval. Only Service-approved biologists will participate in 
activities associated with the capture, handling, and monitoring of California 
red-legged frogs and steelhead. Service-approved biologists are Katie 
Drexhage, Eric Wier, and John Farhar of San Luis Obispo County Public 
Works Department. 

Both 

5 

Prior to construction, a qualified biologist(s) shall conduct a survey of the 
project site prior to the onset of work activities. If any life stage of the 
California red-legged frog are found and these individuals are likely to be 
killed or injured by work activities, the approved biologist shall be allowed 
sufficient time to move them from the site before work activities begin. Upon 
approval from the appropriate regulatory agency (USFWS, NMFS, or CDFG), 
the biologist(s) must relocate the individuals of these species the shortest 
distance possible to a location that contains suitable habitat not likely to be 
affected by activities associated with the proposed project. The biologist(s) 
shall maintain sufficiently detailed records of any individual of these species 
observed, captured, relocated, etc., including size, coloration, any 
distinguishing features and photographs (preferably digital) to assist him or 
her in determining whether translocated animals are returning to the original 
point of capture.  

Both 

6 

If bat species are identified as roosting in areas that will be impacted, prior to 
construction, the Contractor will prepare a plan to exclude bat species from 
impact areas.  If bats cannot be excluded from bat roosts, work activities will 
be avoided within 100 ft of active maternity roosts until bats pups have been 
weaned and are deemed independent by a qualified biologist. Regulatory 
agencies will be contacted for additional guidance if roosting bats are 
observed within the project site during construction. 

County 
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7 

A Service-approved biologist will survey the project site no more than 48 
hours before the onset of work activities. If any life stage of the California 
red-legged frog is found and these individuals are likely to be killed or 
injured by work activities, the approved biologist will be allowed sufficient 
time to move them from the site before work begins. The Service-approved 
biologist will relocate the California red-legged frogs the shortest distance 
possible to a location that contains suitable habitat and that will not be 
affected by activities associated with the proposed project. The relocation 
site should be in the same drainage to the extent practicable. The 
relocation site will be coordinated with the Service prior to the capture of 
any California red-legged frogs. 

County 

8 

A Service-approved biologist will be present at the work site until all 
California red-legged frogs have been relocated out of harm's way, 
workers have been instructed, and disturbance of habitat has been 
completed. After this time, the County will designate a person to monitor 
on-site compliance with all minimization measures. The Service-approved 
biologist will ensure that this monitor receives the training outlined in 
measure 17 and in the identification of federally listed and sensitive 
species, including the California red-legged frog. If the monitor or the 
Service-approved biologist recommends that work be stopped because 
California red-legged frogs would be affected in a manner not anticipated 
by the Service during review of the proposed action, they will notify the 
resident engineer (the engineer that is directly overseeing and in command 
of construction activities) immediately. The resident engineer will either 
resolve the situation by eliminating the adverse effect immediately or 
require that all actions causing these effects be halted. If work is stopped, 
the Service will be notified as soon as possible. 

County 

9 

A qualified biologist(s) will conduct a survey of the project site prior the 
onset of project activities. If steelhead are found and individuals are likely 
to be killed or injured by work activities, the approved biologist shall be 
allowed sufficient time to move them from the site before work activities 
begin. Upon approval from the NMFS, the approved biologist(s) will 
relocate the individuals of these species the shortest distance possible to a 
location that contains suitable habitat not likely to be affected by activities 
associated with the proposed project.  The biologist(s) will be allowed 
sufficient time to move them from the site before work activities 
begin/resume.  The biologist(s) will maintain sufficiently detailed records of 
any individual of these species observed, captured, relocated, etc., 
including size, coloration, any distinguishing features and photographs 
(preferably digital) to assist him or her in determining whether translocated 
animals are returning to the original point of capture. 

County 

10 A qualified biologist(s) shall conduct a survey of the project site pacific bats 
& pond turtles prior the onset of work activities.  

County 

11 Prior to the onset of project activities, the Contractor will prepare a Lead 
Compliance Plan and submit it to the County for review and approval. 

Contractor 
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12 

If pacific pond turtles are found and these individuals are likely to be killed or 
injured by work activities, the approved biologist shall be allowed sufficient 
time to move them from the site before work activities begin. The qualified 
biologist(s) must relocate the individuals of these species the shortest 
distance possible to a location that contains suitable habitat not likely to be 
affected by activities associated with the proposed project. The biologist(s) 
shall maintain sufficiently detailed records of any individual of these species 
observed, captured, relocated, etc., including size, coloration, any 
distinguishing features and photographs (preferably digital) to assist him or 
her in determining whether translocated animals are returning to the original 
point of capture. 

County 

13 

Prior to starting work, the Contractor shall submit a Debris Containment and 
Collection Program to the County. The program must identify materials, 
equipment, and methods to be used when the existing paint system is 
disturbed and must include working drawings of containment systems, loads 
applied to the bridge by containment structures, and provisions for ventilation 
and air movement for visibility and worker safety. The debris containment 
system will either be removed at the end of each work shift or designed to 
allow wildlife passage through the site over night. All debris produced when 
the structural steel members are cleaned shall be contained. The 
containment system shall contain all water, debris, and dust produced when 
the paint system is disturbed. Debris accumulated inside the containment 
system will be removed before the end of each work shift. Debris will be 
stored in leak proof containers. Debris produced from the existing paint 
system will be disposed of at a Class 1 disposal facility in conformance with 
applicable Federal, State, and Local hazardous waste laws. Laws that 
govern this work include: 1) Health and Safety Code, Division 20, Chapter 
6.5 (California Hazardous Waste Control Act); 2) Title 22; California Code of 
Regulations, Division 4.5, (Environmental Health Standards for the 
Management of Hazardous Waste); and 3) Title 8, California Code of 
Regulations. The debris must be hauled by a transporter currently registered 
with the California Department of Toxic Substances Control using correct 
manifesting procedures and vehicles displaying current certification of 
compliance. 

Contractor 

14 

A copy of the ISA prepared for the project site must be given to the 
Contractor conducting work which will disturb painted surfaces at the 
Tassajara Creek Road Bridge so that he/she is notified of the lead content 
and the condition of the lead containing surfaces prior to demolition, 
renovation, or any activity which would disturb the material.  

County 

15 All work should be conducted in compliance with the CAL-OSHA and EPA 
regulations. 

Contractor 

16 

Because construction is likely to occur during the nesting season of cliff 
swallows (March 1 to July 31), the bridge shall be periodically inspected for 
the occurrence of swallow nests. Nests shall be knocked down prior to being 
one-third completed. Inspection of the bridges would need to start in late 
February. 

County 
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17 

Before any disturbance activities on this project, the biologist(s) shall conduct 
a training session for all construction personnel regarding listed species 
potentially encountered on site. At a minimum, the training should include a 
description of the listed and sensitive species and their habitats, the specific 
measures implemented to conserve them for the current project, and the 
boundaries within which the project may be accomplished. Brochures, books, 
and briefings may be used in the training session, provided that a qualified 
person is on hand to answer any questions. 

County 

18 

A Spill Prevention Plan will be prepared prior to the onset of project activities 
for prompt and effective response for any accidental spills. The plan will 
outline the measures to be taken in the event of a spill. All workers will be 
informed of the appropriate measures to take should a spill occur. All 
activities performed in or 
near a stream will have absorbent materials designed for spill containment 
and cleanup at the project site for use in case of an accidental spill. If a spill 
occurs, the biologist(s) will be empowered to direct any measures to contain 
the contamination, including cessation of other project activities if necessary. 

Contractor 

19 

Portable equipment, 50 horsepower (hp) or greater, used during construction 
activities may require California statewide portable equipment registration 
(issued by the California Air Resources Board) or an APCD permit. 
Operational sources may also require APCD permits. 

 
The following list is provided as a guide to equipment and operations that 
may have permitting requirements, but should not be viewed as exclusive. 
For a more detailed listing, refer to the Technical Appendices, page 4-15 in 
the APCD's 2012 CEQA Handbook.  

 Portable generators and equipment with engines that are  
50 hp or greater 
 Electrical generation plants or the use of standby  
generator 
 

To minimize potential delays, prior to the start of the project. Please contact 
the APCD Engineering Division at (805) 781-5912 for specific information 
regarding permitting requirements. 

Contractor 

20 

If construction is scheduled to occur during the nesting season of February 1 
to August 31, preconstruction surveys shall be conducted by a qualified 
biologist to determine the presence of nesting birds in the project site. If 
active nests are found to be present, construction within 100 yards of the 
active nests shall be delayed until the qualified biologist determines that the 
young have fledged. Nesting bird surveys shall be conducted within two 
weeks of any proposed vegetation trimming.   

County 

21 Construction shall occur during the summer months, between May 15 and 
October 31, when the project site is dry and devoid of surface flow. 

Both 

22 

All paints used should be compliant with SLO APCD District Rule 433for 
Architectural Coatings. The sandblasting process will require a permit or 
registration pursuant to SLO APCD District Rule 202 and be required to use 
certified abrasives in accordance with Title 17, subchapter 6. 

Contractor 
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23 
If sand blasting, the contractor must obtain a permit from the APCD or state 
registration from the Air Resources Board. Also, the contractor must use 
certified abrasives for unconfined blasting. 

Contractor 

24 
Depending on removal method, an APCD permit may be required. Contact 
the APCD Engineering Division at (805) 781-5912 for more information. 
Approval of a lead work plan by the APCD is required and must be submitted 
ten days prior to the start of the demolition. 

Contractor 

25 
If water is present, a biologist will install a block net across the creek at one 
end of the project site and used another block net to clear fish out of the work 
area prior to the onset of work activities. A second net shall be installed 
across the creek outside of the project area after the area has been cleared. 

County  

DURING CONSTRUCTION 

26 

To ensure that diseases are not conveyed between work sites by the 
Service-approved biologist, the fieldwork code of practice developed by the 
Declining Amphibian Populations Task Force will be followed at all times. A 
copy of the code of practice is enclosed. 

County 

27 

A Service-approved biologist will permanently remove any individuals of non-
native species, such as bullfrogs (Lithobates catesbeiana), signal and red 
swamp crayfish (Pacifasticus leniusculus; Procambarus clarkii), and 
centrarchid fishes from the project area, to the maximum extent possible.  
The Service-approved biologist will be responsible for ensuring his or her 
activities are in compliance with the California Fish and Game Code. 

County 

28 

If a work site is to be temporarily dewatered by pumping, intakes will be 
completely screened with wire mesh not larger than 0.2 inch to prevent 
California red-legged frogs from entering the pump system. Water will be 
released or pumped downstream at an appropriate rate to maintain 
downstream flows during construction. Upon completion of construction 
activities, any diversions or barriers to flow will be removed in a manner that 
would allow flow to resume with the least disturbance to the substrate. 
Alteration of the stream bed will be minimized to the maximum extent 
possible; any imported material will be removed from the stream bed upon 
completion of the project. 

Both 

29 
Unless approved by the Service, water will not be impounded in a manner 
that may attract California red-legged frogs. Contractor 

30 No trees shall be removed as a result of project activities. Contractor 

31 
To control sedimentation during and after project implementation, appropriate 
best management practices shall be implemented to minimize adverse 
effects on riparian and wetland habitats in the vicinity of the project.  

Contractor 

32 No equipment shall enter the creek other than hand-held tools. Contractor 

33 

All litter, construction debris, and waste shall be picked up daily and properly 
disposed of at an appropriate site. During all activities at the project work 
site, all trash that may attract predators shall be properly contained, removed 
from the work site, and disposed of regularly. Following construction, all trash 
and construction debris shall be removed from work areas. 

Contractor 

34 No pets shall be allowed at the project site. Both 
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Measure 
# 

Special Environmental Conditions Responsibility: 
Contractor, 
County or 
Both 

35 

All fueling and maintenance of vehicles, other equipment, and 
staging/storage areas shall be located at least 18 meters (approximately 60 
feet) from any riparian habitat or water body. The County shall ensure 
contamination of habitat does not occur during such operations. The 
contractor will ensure contamination of habitat does not occur during such 
operations. Prior to the onset of work, a plan must be in place for prompt and 
effective response to any accidental spills. All workers will be informed of the 
importance of preventing spills and of the appropriate measures to take 
should a spill occur. 

Both 

36 

All activities performed in or near a stream shall have absorbent materials 
designed for spill containment and cleanup at the activity site for use in case 
of an accidental spill. Any equipment or vehicles driven and/or operated 
within or adjacent to the stream shall be checked and maintained daily, to 
prevent leaks or materials that if introduced to water could be deleterious to 
aquatic life. 

Contractor 

37 
The Contractor will monitor the ambient air and soil in and around the work 
area to verify the effectiveness of the containment system. The air and soil 
will be sampled for the presence of lead and heavy metals. 

Contractor 

38 

To control sedimentation during and after project implementation, the County 
will implement best management practices outlined in any authorizations or 
permits issued under the authorities of the Clean Water Act that it receives 
for the specific project. If best management practices are ineffective, the 
County will attempt to remedy the situation immediately, in coordination with 
the Service. 

Both 

39 
Access routes, staging, and construction areas shall be limited to the 
minimum area necessary to achieve the project goal and minimize impacts to 
steelhead habitat including locating access routes and construction areas 
outside of wetlands and riparian areas to the maximum extent practicable. 

Contractor 

Post-Construction 

40 

Project sites will be re-vegetated with an assemblage of native riparian, 
wetland, and upland vegetation suitable for the area. Locally collected plant 
materials will be used to the extent practicable. Invasive, exotic plants will be 
controlled to the maximum extent practicable. This measure will be 
implemented in all areas disturbed by activities associated with the project, 
unless the Service determines that it is not feasible or practical. 

County 

41 

Habitat contours will be returned to their original configuration at the end of 
project activities in all areas disturbed by activities associated with the 
project, unless the Service determines that it is not feasible or modification of 
original contours would benefit the California red-legged frog. 

Contractor 

42 

Upon project completion, a Project Completion Report must be completed 
and provided to the Ventura Fish and Wildlife Office. Recommended 
modification of the protective measures if alternative measures would 
facilitate compliance with the provisions of the consultation. 

County 
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COMMON ENVIRONMENTAL ATTACHMENTS FOR: 
 

SITE B – TASSAJARA, SANTA MARGARITA 
SITE F – STENNER, SAN LUIS OBISPO 
SITE G – BUCKLEY, SAN LUIS OBISPO 
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Project Environmental Analysis
      The County's environmental review process incorporates all of the requirements for completing 
the Initial Study as required by the California Environmental Quality Act (CEQA) and the CEQA 
Guidelines.  The Initial Study includes staff's on-site inspection of the project site and surroundings 
and a detailed review of the information in the file for the project.  In addition, available background 
information is reviewed for each project.  Relevant information regarding soil types and 
characteristics, geologic information, significant vegetation and/or wildlife resources, water 
availability, wastewater disposal services, existing land uses and surrounding land use categories 
and other information relevant to the environmental review process are evaluated for each project.  
Exhibit A includes the references used, as well as the agencies or groups that were contacted as a 
part of the Initial Study.  The Environmental Division uses the checklist to summarize the results of 
the research accomplished during the initial environmental review of the project. 
     Persons, agencies or organizations interested in obtaining more information regarding the 
environmental review process for a project should contact the County of San Luis Obispo 
Environmental Division, Rm. 200, County Government Center, San Luis Obispo, CA, 93408-2040 or 
call (805) 781-5600.

A.  PROJECT  
DESCRIPTION:  Request by County Public Works for a Bridge Preventative Maintenance Program for 
three bridges that will repair the existing paint system and help protect the bridges from future 
corrosion. A containment system will be in place to collect all water, debris, and dust produced during 
cleaning and painting operations. Following the cleaning operations, the structural steel members will 
be primed and painted. The proposed project includes cleaning and painting bridges at the following 
locations: Stenner Creek Road at Stenner Creek Bridge (#49C0085), west of the City of San Luis 
Obispo; Tassajara Creek Road at Santa Margarita Creek Bridge (#49C0281) south of the community 
of Santa Margarita; and Buckley Road at East Branch San Luis Obispo Creek Bridge (#49C0106) 
south of the City of San Luis Obispo. The projects are located in the Agriculture land use category, 
within the San Luis Obispo and Salinas River planning areas. 

Background.  The bridges that are the subject of the Program area showing wear are in need of 
repainting. The areas of the existing lead-based paint system that are failing will be cleaned using 
hand-held sand blasting equipment. To prepare the surfaces for painting, the structural steel members 
will be steam cleaned or pressure washed to remove all dirt, grease, loose paint, or other foreign 
material. A containment system will be in place to collect all water, debris, and dust produced during 
cleaning and painting operations. The containment system will remain in place for the duration of the 
project. Containment will be accomplished with either:  1) ventilated containment structure; or 2) 
vacuum shrouded surface preparation equipment and drapes or tarps; or 3) an equivalent containment 
system. Debris accumulated inside the containment system will be removed before the end of each 
work shift and stored in leak-proof containers. Debris will be disposed of at a Class I disposal facility in 
conformance with applicable Federal, State, and local hazardous waste laws. Following the cleaning 
operations, the structural steel members will be primed and painted. If necessary, scaffolding will be 
placed into the creek beds by hand to allow access to the steel members. No ground disturbance is 
anticipated. Work will occur during the dry season when no water, or the least amount of water, is 
present in each creek. The proposed project includes cleaning and painting bridges at the following 
locations: Stenner Creek Road at Stenner Creek Bridge (#49C0085), Tassajara Creek Road at Santa 
Margarita Creek Bridge (#49C0281), and Buckley Road at East Branch San Luis Obispo Creek Bridge 
(#49C0106). Project activities at Stenner Creek Bridge and Santa Margarita Creek Bridge would take 
approximately 15 days to complete and East Branch San Luis Obispo Creek Bridge would take 
approximately 20 days to complete. 
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ASSESSOR PARCEL NUMBER(S): Roadway Right-of-Way SUPERVISORIAL DISTRICT #     
Stenner Creek Bridge:   Latitude: 35°19’27.82’’N 

Longitude: 120°40’30.92’’W  
Stenner Creek Bridge:  5 

Santa Margarita Creek Bridge:   Latitude: 35°22’14.15’’N  
Longitude: 120°38’30.73’’W 

Santa Margarita Creek Bridge:  2 

East Branch San Luis Obispo Creek 
Bridge:

Latitude: 35°14’08.82’’N  
Longitude: 120°39’29.22’’W 

East Branch San Luis Obispo Creek 
Bridge: 3 
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B. EXISTING SETTING

Please refer to Figure 1 for the regional location of the bridge sites and Figure 2 for the specific bridge 
locations within the context of the San Luis Obispo area. 

Stenner Creek Bridge
PLANNING AREA: San Luis Obispo Planning Area

LAND USE CATEGORY: Agriculture 

COMBINING DESIGNATION(S): Geologic Study Area and Flood Hazard  

EXISTING USES: County Right-of-Way 

TOPOGRAPHY: The banks on the downstream side of the bridge are moderately steep, while 
the banks on the upstream side of the bridge are less steep. The bridge area 
itself is generally flat. 

VEGETATION: Central Coast Live Oak Riparian Forest 

PARCEL SIZE: The bridge extends approximately 12.2 meters (40 feet) from the centerline of 
Stenner Creek Road. 

SURROUNDING LAND USE CATEGORIES AND USES: 

North: Agriculture; Riparian zone East: Agriculture and Public Facility; Riparian zone 
and public facility approximately 2,000 feet 
northwest of the bridge site.

South: Agriculture; Riparian zone West: Agriculture; Riparian zone 

Santa Margarita Creek Bridge 
PLANNING AREA: Salinas River Planning Area

LAND USE CATEGORY: Agriculture 

COMBINING DESIGNATION(S): N/A 

EXISTING USES: County Right-of-Way 

TOPOGRAPHY: The creek banks are moderately steep and the bridge is generally flat. 

VEGETATION: Central Coast Live Oak Riparian Forest and Ruderal. 

PARCEL SIZE: The bridge extends approximately 12.2 meters (40 feet) from the centerline of 
Tassajara Creek Road 

SURROUNDING LAND USE CATEGORIES AND USES: 

North: Agriculture; Riparian zones East: Agriculture; Riparian zones and Highway 101.

South: Multi-Use; Riparian zones West: Agriculture; Riparian zones
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East Branch San Luis Obispo Creek Bridge 
PLANNING AREA:  San Luis Obispo Planning Area

LAND USE CATEGORY: Agriculture 

COMBINING DESIGNATION(S): Energy Extractive Area and Flood Hazard 

EXISTING USES: County Right-of-Way 

TOPOGRAPHY: The creek banks are fairly steep and the bridge itself is generally flat.  

VEGETATION: Central Coast Arroyo Willow Riparian Forest, Non-native grassland, and 
Ruderal.

PARCEL SIZE: The bridge extends approximately 12.2 meters (40 feet) from the centerline of 
Buckley Road. 

SURROUNDING LAND USE CATEGORIES AND USES: 

North: Agriculture; Row crops and grazed 
grasslands

East: Agriculture; Grazed grasslands

South: Agriculture; Row crops and grazed 
grasslands

West: Agriculture; Grazed grasslands
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C. ENVIRONMENTAL ANALYSIS 
During the Initial Study process, several issues were identified as having potentially significant 
environmental effects (see following Initial Study).  Those potentially significant items associated with 
the proposed uses can be minimized to less than significant levels. 

COUNTY OF SAN LUIS OBISPO 
 INITIAL STUDY CHECKLIST

1. AESTHETICS - Will the project: Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a)  Create an aesthetically incompatible 
site open to public view?

b)  Introduce a use within a scenic view 
open to public view?

c) Change the visual character of an 
area?

d) Create glare or night lighting, which 
may affect surrounding areas?

e) Impact unique geological or 
physical features?

f) Other:      

Setting.
Stenner Creek Bridge 

The Stenner Creek Bridge is located on Stenner Creek Road in rural San Luis Obispo County, 
approximately 1 mile north of the City of San Luis Obispo. The bridge is located over Stenner Creek 
within a mountainous region of the Santa Lucia Range. The area directly surrounding the bridge 
consists of Central Coast Live Oak riparian habitat. Surrounding land uses include cattle ranches and 
open space. Stenner Creek is a perennial stream with water typically present throughout the year.  
The nearest main roadway is Highway 1, which is approximately one mile southwest of the bridge 
site.

Santa Margarita Creek Bridge 

The Santa Margarita Creek Bridge is located on Tassajara Creek Road, approximately two miles 
southwest of the community of Santa Margarita in rural San Luis Obispo County. Santa Margarita 
Creek is a perennial stream with water typically present throughout the year. The area directly 
surrounding the bridge consists of riparian and ruderal habitat. Land uses in the surrounding region 
include a mixture of private and public lands used primarily for cattle grazing and residential use. The 
bridge is located adjacent to Highway 101. 

East Branch San Luis Obispo Creek Bridge 

The East Branch San Luis Obispo Creek Bridge is located on Buckley Road in Edna Valley, which is 
in unincorporated San Luis Obispo County, just south of the City of San Luis Obispo.  The East 
Branch of San Luis Obispo Creek is an intermittent to perennial stream.  The area directly surrounding 
the bridge consists of Central Coast Arroyo Willow riparian forest, ruderal habitat, and non-native 
grassland. Land uses in the surrounding region include grazed grasslands and row crop agriculture.  
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Buckley Road is a County-designated collector street, and the bridge is located approximately 1.7 
miles east of State Route 227. 

Impact.
Stenner Creek Bridge 

The proposed project would clean and re-paint the existing bridge facilities, improving the visual 
appearance of the bridges. Paint materials would be waterborne acrylic latex paint formulated to meet 
the service requirements for bridge maintenance and would not be reflective. The paint color would be 
a neutral green color, visually compatible with the natural environment. No new structures would be 
constructed and surrounding views would remain unchanged, including the visual features of the 
riparian corridor. In addition, the painted portion of the bridge would be hidden from street level and 
further protected by vegetation. Project activities, such as staging, containment, and scaffolding, could 
result in unsightly views of the project area during the 15 day project period, but the project is not 
located on a major roadway and the exposure to public view would be temporary. Therefore, impacts 
to compatibility, scenic views, light and glare, and unique physical features would be less than 
significant.   

The existing use of the Stenner Creek Bridge would remain the same; therefore no new use would be 
introduced into a scenic view. Impacts related to new uses would not be applicable.  

Santa Margarita Creek Bridge 

The proposed project would clean and re-paint the existing bridge facilities, improving the visual 
appearance of the bridge. Paint materials would be waterborne acrylic latex paint formulated to meet 
the service requirements for bridge maintenance and would not be reflective. The paint color would be 
a neutral green color, visually compatible with the natural environment. No new structures would be 
constructed and surrounding views would remain unchanged, including the visual features of the 
riparian corridor. Furthermore, the painted portion of the bridge would be hidden from street level and 
further protected by vegetation. Project activities, such as staging, containment, and scaffolding, could 
result in unsightly views of the project area during the 15 day project period, which would be visible to 
motorists along Highway 101. However, at highway speeds, visibility of the project site would only last 
a few seconds, as it is largely blocked from the southbound and northbound approaches by riparian 
vegetation. Furthermore, the exposure of project activities to public view would be temporary. 
Therefore, impacts to compatibility, scenic views, light and glare, and unique physical features would 
be less than significant.   

The existing use of the Santa Margarita Creek Bridge would remain the same; therefore no new use 
would be introduced into a scenic view. There would be no impacts. 

East Branch San Luis Obispo Creek Bridge 

The proposed project would clean and re-paint the existing bridge facilities, improving the visual 
appearance of the bridge. Paint materials would be waterborne acrylic latex paint formulated to meet 
the service requirements for bridge maintenance and would not be reflective. The paint color would be 
a neutral green color, visually compatible with the natural environment. No new structures would be 
constructed and surrounding views would remain unchanged, including the unique features of the 
riparian corridor. Furthermore, the painted portion of the bridge would be hidden from street level and 
further protected by vegetation. Buckley Road is a collector street within the County and the project 
site is readily visible to travelers along this road.  Project activities, such as staging, containment, and 
scaffolding, could result in unsightly views of the project area during the 20 day project period. 
However, the surrounding area is comprised of active agricultural uses with the airport located in 
middleground and background views. Therefore, project activities would be compatible with 
surrounding uses. Furthermore, the exposure of project activities to public view would be temporary. 
Therefore, impacts to compatibility, scenic views, light and glare, and unique physical features would 
be less than significant.   
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The existing use of the East Branch San Luis Obispo Creek Bridge would remain the same; therefore 
no new use would be introduced into a scenic view.  There would be no impacts. 

Mitigation/Conclusion. No mitigation measures would be necessary. 

2.  AGRICULTURAL RESOURCES
- Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Convert prime agricultural land to 
non-agricultural use?

b)  Impair agricultural use of other 
property or result in conversion to 
other uses?

c) Conflict with existing zoning or 
Williamson Act program?

d) Other:        

Setting.

Stenner Creek Bridge 

Stenner Creek Bridge is located within a riparian habitat along Stenner Creek Road. The bridge is 
located in rural San Luis Obispo County and is adjacent to a cattle ranch and open space. 

Santa Margarita Creek Bridge 

Santa Margarita Creek Bridge is located within a riparian habitat along Tassajara Creek Road. The 
bridge is located in rural San Luis Obispo County and is adjacent to a cattle ranch and a public 
recreational area. 

East Branch San Luis Obispo Creek Bridge 

East Branch San Luis Obispo Creek Bridge is located within a riparian habitat along Buckley Road.  
The bridge is located in rural San Luis Obispo County and is adjacent to grazed grasslands and row 
crop agriculture. 

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

Project activities at the three bridge sites would consist of cleaning and re-painting of existing 
structures.  Therefore, the proposed project would not result in the conversion of agricultural land to a 
non-agricultural use, nor would it impair the use of adjacent agricultural operations. The proposed 
project would not conflict with existing zoning or Williamson Act lands at any of the three bridge sites 
because no change of use would occur and no new structures would be built. Therefore, impacts to 
agricultural resources would be less than significant. 

Mitigation/Conclusion. No mitigation measures would be necessary. 
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3. AIR QUALITY - Will the project: Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Violate any state or federal ambient 
air quality standard, or exceed air 
quality emission thresholds as 
established by County Air Pollution 
Control District?

b)  Expose any sensitive receptor to 
substantial air pollutant 
concentrations?

c) Create or subject individuals to 
objectionable odors?

d) Be inconsistent with the District’s
Clean Air Plan?

e) Other:        

Setting.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

All three of the bridge sites are located within the South Central Coast Air Basin. State air quality 
oversight for the basin is provided by the San Luis Obispo Air Pollution Control District (SLOAPCD).  
SLOAPCD has developed the CEQA Air Quality Handbook to evaluate project specific impacts and 
help determine if air quality mitigation measures are needed, or if potentially significant impacts could 
result. To evaluate long-term emissions, cumulative effects, and establish countywide programs to 
reach acceptable air quality levels, a Clean Air Plan (2001) has been adopted (prepared by APCD). 

Greenhouse Gas (GHG) Emissions are said to result in an increase in the earth’s average surface 
temperature. This is commonly referred to as global warming. The rise in global temperature is 
associated with long-term changes in precipitation, temperature, wind patterns, and other elements of 
the earth’s climate system. This is also known as climate change. These changes are now thought to 
be broadly attributed to GHG emissions, particularly those emissions that result from the human 
production and use of fossil fuels. 

The passage of AB32, the California Global Warming Solutions Act (2006), recognized the need to 
reduce GHG emissions and set the greenhouse gas emissions reduction goal for the State of 
California into law. The law required that by 2020, State emissions must be reduced to 1990 levels.  
This is to be accomplished by reducing greenhouse gas emissions from significant sources via 
regulation, market mechanisms, and other actions. Subsequent legislation (e.g., SB97-Greenhouse 
Gas Emissions bill) directed the California Air Resources Board (CARB) to develop statewide 
thresholds.

In March 2012, the San Luis Obispo County APCD approved thresholds for GHG emission impacts, 
and these thresholds have been incorporated into the APCD’s CEQA Air Quality Handbook. APCD 
determined that a tiered process for residential / commercial land use projects was the most 
appropriate and effective approach for assessing the GHG emission impacts. The tiered approach 
includes three methods, any of which can be used for any given project: 

1. Qualitative GHG Reduction Strategies (e.g. Climate Action Plans): A qualitative threshold that 
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is consistent with AB 32 Scoping Plan measures and goals; or, 
2. Bright-Line Threshold: Numerical value to determine the significance of a project’s annual 

GHG emissions; or, 
3. Efficiency-Based Threshold: Assesses the GHG impacts of a project on an emissions per 

capita basis. 

For most projects the Bright-Line Threshold of 1,150 Metric Tons CO2/year (MT CO2e/yr) will be the 
most applicable threshold. In addition to the residential/commercial threshold options proposed above, 
a bright-line numerical value threshold of 10,000 MT CO2e/yr was adopted for stationary source 
(industrial) projects. 

It should be noted that projects that generate less than the above mentioned thresholds will also 
participate in emission reductions because air emissions, including GHGs, are under the purview of 
the California Air Resources Board (or other regulatory agencies) and will be “regulated” either by 
CARB, the Federal Government, or other entities. For example, new vehicles will be subject to 
increased fuel economy standards and emission reductions, large and small appliances will be 
subject to more strict emissions standards, and energy delivered to consumers will increasingly come 
from renewable sources. Other programs that are intended to reduce the overall GHG emissions 
include Low Carbon Fuel Standards, Renewable Portfolio standards and the Clean Car standards. As 
a result, even the emissions that result from projects that produce fewer emissions than the threshold 
will be subject to emission reductions.  

Under CEQA, an individual project’s GHG emissions will generally not result in direct significant 
impacts. This is because the climate change issue is global in nature. However, an individual project 
could be found to contribute to a potentially significant cumulative impact. Projects that have GHG 
emissions above the noted thresholds may be considered cumulatively considerable and require 
mitigation.  

No sensitive receptors are located within 1,000 feet of the Stenner Creek Bridge and Santa Margarita 
Creek Bridge. There are four residences within 1,000 feet of the East Branch San Luis Obispo Creek 
Bridge site. 

The cleaning and re-painting activities of the proposed project are discussed below as the short-term 
emissions phase for the proposed project. There would be no change to the operational phase of the 
proposed project bridge sites.   

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

The proposed project would not require the use of any heavy equipment or earthmoving activities. 
Only minor, hand-held equipment would be required, such as a paint sprayer, pressure washer, sand 
blaster, steam cleaner, debris containment system, and scaffolding. Cleaning and re-painting of the 
bridges would require less than 5 worker commuter trips per day and the duration of activities would 
be limited to 15 to 20 days. Two light duty trucks would be used to haul equipment, and these trips are 
counted in the daily commuter trips for the short-term emissions phase. The proposed equipment, 
activities, and limited light truck and commuter trips over a 15-20 day short-term emissions phase 
would not generate a substantial amount of fugitive dust or engine combustion emissions as there 
would be no earth disturbance or use of heavy equipment. The bridge painting would generate 
temporary reactive organic gas (ROG) emissions from the use of a paint sprayer. However, the 
surface area of the steel members of the bridges is minimal and would not require a substantial 
volume of paint. Therefore, temporary, short-term emissions generated by the proposed project would 
be well below SLOAPCD thresholds and would not substantially contribute to the violation of state or 
federal standards. Furthermore, the low level of emissions generated from project activities would be 
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consistent with the 2001 Clean Air Plan.  

Cleaning and re-painting activities may generate minor odors. However, minor odors generated would 
be temporary and intermittent. In addition, project activities would occur outdoors and odors 
generated would dissipate quickly. Therefore, impacts would be less than significant.  

There would be no ongoing operational emissions associated with the project as no further 
maintenance of the bridge is proposed. Air quality impacts would be less than significant. 

Mitigation/Conclusion.  The following measures were suggested by SLO APCD in response to a 
project referral form sent to their office for comments:  

AQ-1 All paints used should be compliant with SLO APCD District Rule 433for Architectural 
Coatings. The sandblasting process will require a permit or registration pursuant to SLO APCD 
District Rule 202 and be required to use certified abrasives in accordance with Title 17, 
subchapter 6. 

AQ-2 If sand blasting, the contractor must obtain a permit from the APCD or state registration from 
the Air Resources Board. Also, the contractor must use certified abrasives for unconfined 
blasting. 

AQ-3 Depending on removal method. an APCD permit may be required. Contact the APCD 
Engineering Division at (805) 781-5912 for more information. Approval of a lead work plan by 
the APCD is required and must be submitted ten days prior to the start of the demolition. 

AQ-4 Portable equipment, 50 horsepower (hp) or greater, used during construction activities may 
require California statewide portable equipment registration (issued by the California Air 
Resources Board) or an APCD permit. Operational sources may also require APCD permits. 

The following list is provided as a guide to equipment and operations that may have permitting 
requirements, but should not be viewed as exclusive. For a more detailed listing, refer to the 
Technical Appendices, page 4-4,in the APCD's 2009 CEQA Handbook.  
� Portable generators and equipment with engines that are 50 hp or greater 
� Electrical generation plants or the use of standby generator 

To minimize potential delays, prior to the start of the project. Please contact the APCD 
Engineering Division at (805) 781-5912 for specific information regarding permitting 
requirements.

4. BIOLOGICAL RESOURCES - 
Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Result in a loss of unique or special 
status species or their habitats?

b)  Reduce the extent, diversity or 
quality of native or other important 
vegetation?

c) Impact wetland or riparian habitat?

d) Introduce barriers to movement of 
resident or migratory fish or wildlife 
species, or factors, which could 
hinder the normal activities of 
wildlife?
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4. BIOLOGICAL RESOURCES - 
Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

e) Other:        

Setting.   Rincon Consultants, Inc. staff performed a site reconnaissance survey to each of the bridge 
sites in February 2012.  The California Natural Diversity Database (CNDDB) was searched for the 
San Luis Obispo USGS 7.5min Topographic Quadrangle and the surrounding eight quadrants for 
special status species.  A U.S. Fish and Wildlife Service (USFWS) species list was received on March 
8, 2011.  The Biological Study Area (BSA) was defined by the County Right-of-Way.  In addition, 
CNDDB records of special-status species within five miles of the project limits were studied. An 
analysis of the potential for special-status species within the project area is presented below.  This 
analysis is based on the habitats and their condition on site, as well as the CNDDB query and 
USFWS provided species list. 

Stenner Creek Bridge 

On-site Vegetation:  Coast Live Oak Riparian Forest. Figure 3a depicts the habitat types in the 
biological study area (BSA). 

Name and distance from blue line creek(s):  Stenner Creek, located within the creek bed. 

Habitat(s):  Foothill yellow-legged frog habitat, California red-legged frog critical habitat, Coast 
Range newt habitat, Steelhead south/central California coast DPS critical habitat, pallid bat 
habitat, Townsend’s big-eared bat habitat, Western mastiff bat habitat, Morro Manzanita habitat,  
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San Luis Obispo mariposa lily habitat, Cambria morning-glory habitat, Brewer’s spineflower 
habitat, Chorro Creek bog thistle habitat, mouse-gray dudleya habitat, Palmer’s monardella 
habitat, hooked popcorn-flower habitat, chaparral ragwort habitat, most beautiful jewel-flower 
habitat, and pacific pond turtle habitat.  

A description of the regional species and habitats of concern is included in Table 1 of the Natural 
Environment Study prepared for the Stenner Creek Bridge site, which can be found in Appendix 
A.

Site’s tree canopy coverage:  Approximately 75%   

Based on site reconnaissance performed by Rincon Consultants, Inc. staff, a CNDDB query, and 
USFWS provided species list, no federally listed, proposed, or candidate plant species were 
determined to have the potential to occur at the Stenner Creek Bridge, and no CRPR List 1B species 
were observed on site.  

Of the federally and state listed or proposed animal species found with the CNDDB query, the 
following species were determined to have the potential to occur within the project limits during project 
implementation: 

California red-legged frog (Rana draytonii) 

California red-legged frog (CRLF) is listed as federally threatened, and considered a California 
Species of Special Concern by the CDFG.  California red-legged frog (Rana draytonii) has 
been found 1.1 mile to the northwest of the bridge site, near the Chorro Reservoir. The CRLF 
is found in stagnant or slow moving water with depths greater than two feet and surrounded by 
dense shrubs, or emergent riparian vegetation, such as arroyo willow, cattails, and bulrushes.  
However, CRLF use a variety of habitat types, including various aquatic, riparian, and upland 
habitats.  Additionally, at any time of the year, adult CRLF may move long distances from 
breeding sites.  The majority of extant localities are isolated, fragmented remnants of larger 
historical populations and occur along the coast from Mendocino County to Baja California and 
throughout the Central Valley and Sierra Nevada foothills.   

South/Central Coast Steelhead Trout (Oncorhynchus mykiss) 

South/Central Coast Steelhead Trout is considered federally threatened and a California 
Species of Special Concern.  Juvenile steelhead were observed during the reconnaissance 
site visit in a deep pool immediately downstream of the BSA.  This species require cool, deep 
pools for holding through the summer, prior to spawning in the winter.  Generally they are 
found in shallow areas, with cobble or boulder bottoms at the tails of pools.  This species is 
threatened by water quality degradation (e.g., siltation, urban and agricultural pollutants), loss 
of riparian vegetation, and low instream flows resulting from water diversion, ground water 
pumping and periodic drought. 

Pacific pond turtle (Actinemys marmorata)

Pacific pond turtle is considered a California Species Special Concern.  No pacific pond turtles 
were observed during the site visit. There is a recorded CNDDB occurrence approximately 
0.25 miles downstream of the project site. The Pacific pond turtle is a highly aquatic species 
that requires permanent slow moving or stagnant water with basking sites, such as partially 
submerged logs, vegetation mats, or open mud banks.  It lays its eggs in the banks of creeks 
and can nest up to one-half mile in adjacent uplands if suitable habitat exists.  Hatchlings then 
migrate to the water where they require areas of shallow water with dense vegetation.  This 
species inhabits streams and ponds throughout the western half of the state.   

Pallid bats (Antrozous pallidus)

Pallid bats are considered a California Species of Special Concern.  No bats were observed 
during the site visit.  In addition, no evidence of bats, such as guano or culled insect parts, was 
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observed. Pallid bats are large bats and can be found in a variety of habitats including 
grasslands, shrublands, and woodlands, but are most common in open, dry habitats with rocky 
ledges for roosting.  This is a resident species that occurs throughout the entire state. 

Townsend's big-eared bats (Corynorhinus townsendii)

Townsend’s big-eared bats are considered a California Species of Special Concern.  No bats 
were observed during the site visit.  In addition, no evidence of bats, such as guano or culled 
insect parts, was observed. The Townsend’s big-eared bat is an uncommon resident found in 
all habitat types except for sub-alpine and alpine areas and requires caves, tunnels, mines, or 
other man-made structures for roosting.  This bat feeds primarily on moths, but will eat a 
variety of soft-bodied insects.  This species occurs throughout the state. 

Western mastiff bats (Eumops perotis californicus)

Western mastiff bats are considered a California Species of Special Concern.  No bats were 
observed during the site visit.  In addition, no evidence of bats, such as guano or culled insect 
parts, was observed. The Western mastiff bat is an uncommon resident in southeastern San 
Joaquin Valley and Coast Ranges.  This bat occurs in open, semi-arid to arid habitats 
including conifer and deciduous woodlands, coastal scrub, annual and perennial grassland, 
desert scrub, chaparral, palm oases, and urban habitats.  This species roosts in crevices in 
cliff faces, high buildings, trees, and tunnels. 

Santa Margarita Creek Bridge 

On-site Vegetation:  Coast Live Oak Riparian Forest and Ruderal. Figure 3b depicts the 
habitat types in the BSA.
Name and distance from blue line creek(s):  Santa Margarita Creek, located within the creek 
bed.

Habitat(s):  Foothill yellow-legged frog habitat, California red-legged frog critical habitat, Coast 
Range newt habitat, Steelhead south/central California coast DPS critical habitat, pallid bat 
habitat, Townsend’s big-eared bat habitat, Hoover’s bent grass habitat, Santa Lucia manzanita 
habitat, Santa Margarita manzanita habitat, cambria morning-glory habitat, Hardham’s 
evening-primrose habitat, Brewer’s spineflower habitat, straight-awned spineflower habitat, 
Chorro Creek bog thistle habitat, mouse-gray dudleya habitat, mesa horkelia habitat, pale-
yellow layia, Palmer’s monardella habitat, hooked popcorn-flower habitat, chaparral ragwort 
habitat, and most beautiful jewel-flower habitat. 

A description of the regional species and habitats of concern is included in Table 1 of the 
Natural Environment Study prepared for the Stenner Creek Bridge site, which can be found in 
Appendix A. 

Site’s tree canopy coverage:  Approximately 50%   

Based on site reconnaissance performed by Rincon Consultants, Inc. staff, a CNDDB query, and 
USFWS provided species list, no federally listed, proposed, or candidate plant species were 
determined to have the potential to occur at the Santa Margarita Creek Bridge, and no CRPR List 1B 
species were observed on site.

Of the federally and state listed or proposed animal species found with the CNDDB query, the 
California red-legged frog (Rana draytonii), steelhead trout (Oncorhynchus mykiss), pallid bats 
(Antrozous pallidus) and Townsend's big-eared bats (Corynorhinus townsendii) were determined to 
have the potential to occur within the project limits during project implementation. More detailed 
species descriptions are provided above, under Stenner Creek Bridge.
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California red-legged frog (Rana draytonii) 

The Santa Margarita Creek Bridge is located within the known range of CRLF. No CRLF were 
observed during the reconnaissance site survey; however, creek conditions were unsuitable 
for breeding as there were no deep pools or emergent vegetation present. The nearest 
recorded occurrence is approximately 1.3 miles to the northwest of the bridge.

South/Central Coast Steelhead Trout (Oncorhynchus mykiss) 

The Santa Margarita Creek Bridge is located within the known range of steelhead. Steelhead 
were observed during the field review for completion of the Preliminary Environmental Study 
for this bridge. 

Pallid bats (Antrozous pallidus)

No bats were observed during the site visit.  In addition, no evidence of bats, such as guano or 
culled insect parts, was observed.  

Townsend's big-eared bats (Corynorhinus townsendii)

No bats were observed during the site visit.  In addition, no evidence of bats, such as guano or 
culled insect parts, was observed.  

East Branch San Luis Obsipo Creek Bridge 

On-site Vegetation:  Central Coast Arroyo Willow Riparian Forest, Non-native grassland, and 
Ruderal. Figure 3c depicts the habitat types in the BSA.
Name and distance from blue line creek(s):  San Luis Obsipo Creek, located within the creek 
bed.

Habitat(s):  California red-legged frog habitat, pallid bat habitat, Western mastiff bat habitat, 
Hoover’s bent grass habitat, Cambria morning-glory habitat, San Luis Obispo owl’s-clover 
habitat, Congdon’s tarplant habitat, pappose tarplant habitat, Pismo clarkia habitat, black-
flowered figwort habitat, and Pacific pond turtle habitat.  

A description of the regional species and habitats of concern is included in Table 1 of the 
Natural Environment Study prepared for the Stenner Creek Bridge site, which can be found in 
Appendix A. 

Site’s tree canopy coverage:  None.

Based on site reconnaissance performed by Rincon Consultants, Inc. staff, a CNDDB query, and 
USFWS provided species list, no federally listed, proposed, or candidate plant species were 
determined to have the potential to occur at the East Branch San Luis Obispo Creek Bridge, and no 
CRPR List 1B species were observed on site.

Of the federally and state listed or proposed animal species found with the CNDDB query, the 
California red-legged frog (Rana draytonii), steelhead trout (Oncorhynchus mykiss), the pacific pond 
turtle (Actinemys marmorata), Pallid bats (Antrozous pallidus), and Western mastiff bats (Eumops 
perotis californicus) were determined to have the potential to occur within the project limits during 
project implementation. More detailed species descriptions are provided above, under Stenner Creek 
Bridge.

California red-legged frog (Rana draytonii) 

The East Branch San Luis Obispo Creek Bridge is located within the known range of California 
red-legged frogs (CRLF), but not located within designated critical habitat for CRLF.  The 
nearest recorded occurrence is approximately 1.4 miles to the northwest of the bridge and is 
near the main channel of San Luis Obispo Creek.   
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South/Central Coast Steelhead Trout (Oncorhynchus mykiss) 

The East Branch San Luis Obispo Creek Bridge is located within the known range of the 
steelhead, but is not designated critical habitat for steelhead.  Steelhead were not observed 
during the site visit.  Water observed in the creek at the time of the site visit as moderately 
deep, flowing slowly, and brown and murky, likely due to agricultural run-off.  No deep pools 
were observed.  The nearest CNDDB recorded occurrence is more than 1.4 miles to the 
northwest in the main channel of San Luis Obispo Creek.   

Pacific pond turtle (Actinemys marmorata)

No pacific pond turtles were observed during the site visit. The closest occurrence is 
approximately 1.3 miles upstream of the project site. 

Pallid bats (Antrozous pallidus)

No bats were observed during the site visit.  In addition, no evidence of bats, such as guano or 
culled insect parts, was observed.  

Western mastiff bats (Eumops perotis californicus)

No bats were observed during the site visit.  In addition, no evidence of bats, such as guano or 
culled insect parts, was observed.  

Impact.
Stenner Creek Bridge 

The BSA for Stenner Creek Bridge is located within designated critical habitat for CRLF and contains 
suitable non-breeding aquatic, dispersal, and upland habitat, but no suitable aquatic breeding habitat.  
While project activities would occur during the dry season (e.g. May 1 to November 1) when water 
levels are lowest in Stenner Creek, and the project would not result in ground disturbance, potential 
impacts could result from project activities in the creek during the project period if CRLF are present. 
Therefore, Mitigation Measures BIO-1 through BIO-21 would be required to avoid and minimize 
impacts to CRLF.

The BSA for Stenner Creek Bridge is located within designated critical habitat for steelhead trout and 
provides a variety of natural cover types including boulders/large rocks, vegetation, and undercut 
banks.  While project activities would occur during the dry season (e.g. May 1 to November 1) when 
water levels are lowest in Stenner Creek, and the project would not result in ground disturbance, there 
is potential for steelhead to occur within the BSA during implementation of the project. Therefore, 
impacts could result from project activities in the creek during the project period if steelhead are 
present. Mitigation Measures BIO-1, -5, -7, -8, -10, -11, -13, -15 through -21 would be required to 
avoid and minimize impacts to steelhead.  

No evidence of bats (such as guano or culled insect parts) was observed in the BSA.  Bats are 
unlikely to, but could occur within the project limits.  Therefore, Mitigation Measure BIO-23 would be 
required to reduce impacts to less than significant. 

Pacific pond turtles are unlikely be present within the project limits during the dry season when water 
levels are lowest. Any pacific pond turtles within the vicinity would likely remain in other sections of 
Stenner Creek that have deeper, ponded water. However, there is a potential for Pacific pond turtles 
to be present and impacts could result from project activities in the creek during the project period. 
Therefore, Mitigation Measures BIO-1 through BIO-21 would be required to avoid and minimize 
impacts to Pacific pond turtles. With the implementation of Mitigation Measures BIO-1 through BIO-
21, impacts to Pacific pond turtles and their habitat would be less than significant. 

Project activities may require minor pruning of trees near the bridge, but no trees would be removed. 
The extent, diversity, and quality of important vegetation would remain the same. Therefore, impacts 
to important vegetation would be less than significant.   
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Project activities would occur during the dry season (e.g., between May 1 and November 1) when 
water levels in the creek are lowest and would not include the construction of any new structures. The 
proposed project may require the temporary installation of scaffolding, but would not change the 
existing wetland and riparian habitat or create a barrier to fish or wildlife. Movement could occur 
around the scaffolding, and the scaffolding would be removed at the end of the project period. 
However, there remains a potential for nesting birds to occur within or adjacent to the project area. 
Therefore, Mitigation Measure BIO-22 would be required to reduce impacts to less than significant. 

Santa Margarita Creek Bridge  

The portion of Santa Margarita Creek that falls within the BSA does not include all of the Primary 
Constituent Elements (PCEs) for CRLF as defined by the USFWS Revised Designation of Critical 
Habitat for the California red-legged frog published on March 17, 2010.  Specifically, this section of 
Santa Margarita Creek lacks suitable ponds or backwaters suitable for aquatic breeding habitat or 
suitable emergent vegetation growing near the water for non-breeding aquatic and riparian habitat.  
However, the BSA supports upland and dispersal habitat for CRLF. While project activities would 
occur during the dry season (e.g. May 1 to November 1) when water levels are lowest in the creek, 
and the project would not result in ground disturbance, potential impacts could result from project 
activities in the creek during the project period if CRLF are present. Therefore, Mitigation Measures 
BIO-1 through BIO-21 would be required to avoid and minimize impacts to CRLF.  

The Santa Margarita Creek Bridge BSA is located within the known range of steelhead, and steelhead 
were observed during the field review for completion of the Preliminary Environmental Study for this 
bridge.  Since water is present throughout the year in this creek, there is potential for steelhead to 
occur within the Santa Margarita Creek Bridge BSA during implementation of the project.  Therefore, 
impacts to steelhead could result from project activities in the creek during the project period. 
Mitigation Measures BIO-1, -5, -7, -8, -10, -11, -13, -15 through -21 would be required to avoid and 
minimize impacts to steelhead.  

No evidence of bats (such as guano or culled insect parts) was observed in the BSA.  Bats are 
unlikely to, but could occur within the project limits.  Therefore, Mitigation Measure BIO-23 would be 
required to reduce impacts to less than significant. 

Project activities may require minor pruning of trees near the bridge, but no trees would be removed. 
The extent, diversity, and quality of important vegetation would remain the same. Therefore, impacts 
to important vegetation would be less than significant.   

Project activities would occur during the dry season (e.g., between May 1 and November 1) when 
water levels in the creek are lowest and would not include the construction of any new structures. The 
proposed project may require the temporary installation of scaffolding, but would not change the 
existing wetland and riparian habitat or create a barrier to fish or wildlife. Movement could occur 
around the scaffolding, and the scaffolding would be removed at the end of the project period. 
However, there remains a potential for nesting birds to occur within or adjacent to the project area. 
Therefore, Mitigation Measure BIO-22 would be required to reduce impacts to less than significant. 

East Branch San Luis Obispo Creek Bridge 

The East Branch San Luis Obispo Creek Bridge is not located within critical habitat for CRLF, but it 
contains suitable non-breeding aquatic, dispersal, and upland habitat. While project activities would 
occur during the dry season (e.g., between May 1 and November 1) when water levels are lowest in 
the creek, and the project would not result in ground disturbance, potential impacts could result from 
project activities in the creek during the project period if CRLF are present. Therefore, Mitigation 
Measures BIO-1 through BIO-21 would be required to avoid and minimize impacts to CRLF.  
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The East Branch San Luis Obispo Creek Bridge BSA is located within the known range of the 
steelhead, but is not designated critical habitat.  Steelhead were not observed during the site visit.  
While project activities would occur during the dry season (e.g. May 1 to November 1) when water 
levels are lowest in the creek, and the project would not result in ground disturbance, there is potential 
for steelhead to occur within the BSA during implementation of the project. Therefore, impacts could 
result from project activities in the creek during the project period if steelhead are present. Mitigation 
Measures BIO-1, -5, -7, -8, -10, -11, -13, -15 through -21 would be required to avoid and minimize 
impacts to steelhead.  

No evidence of bats (such as guano or culled insect parts) was observed in the BSA.  Bats are 
unlikely to, but could occur within the project limits.  Therefore, Mitigation Measure BIO-23 would be 
required to reduce impacts to less than significant. 

Project activities may require minor pruning of trees near the bridge, but no trees would be removed. 
The extent, diversity, and quality of important vegetation would remain the same. Therefore, impacts 
to important vegetation would be less than significant.   

Project activities would occur during the dry season (e.g. May 1 to November 1) and would not include 
the construction of any new structures. The proposed project may require the temporary installation of 
scaffolding, but would not change the existing wetland and riparian habitat or create a barrier to fish or 
wildlife. Movement could occur around the scaffolding, and the scaffolding would be removed at the 
end of the project period. However, there remains a potential for nesting birds to occur within or 
adjacent to the project area. Therefore, Mitigation Measure BIO-22 would be required to reduce 
impacts to less than significant. 

Mitigation/Conclusion. The following mitigation would be required to avoid and minimize impacts to 
California red-legged frogs, steelhead trout, Pacific pond turtle, nesting birds, and bats. With the 
inclusion of Mitigation Measures BIO-1 through BIO-23, impacts to special status species would be 
less than significant.  

BIO-1 On a daily basis, a qualified biologist(s) shall conduct a survey of the project site 
prior to the onset of work activities. If any life stage of the California red-legged 
frog, steelhead, or pond turtle are found and these individuals are likely to be 
killed or injured by work activities, the approved biologist shall be allowed 
sufficient time to move them from the site before work activities begin. Upon 
approval from the appropriate regulatory agency (USFWS, NMFS, or CDFG), the 
biologist(s) must relocate the individuals of these species the shortest distance 
possible to a location that contains suitable habitat not likely to be affected by 
activities associated with the proposed project. The biologist(s) shall maintain 
sufficiently detailed records of any individual of these species observed, 
captured, relocated, etc., including size, coloration, any distinguishing features 
and photographs (preferably digital) to assist him or her in determining whether 
translocated animals are returning to the original point of capture.  

BIO-2 Only approved biologists will participate in activities associated with the capture, 
handling, and monitoring of California red-legged frogs and steelhead.   

BIO-3 Ground disturbance will not begin until written approval is received from the 
USFWS (Service) that the biologist is qualified to conduct the work. 

BIO-4 A Service-approved biologist will survey the project site no more than 48 hours 
before the onset of work activities.  If any life stage of the California red-legged 
frog, steelhead, or pond turtle is found and these individuals are likely to be killed 
or injured by work activities, the approved biologist will be allowed sufficient time 
to move them from the site before work begins.  The Service-approved biologist 
will relocate the individuals the shortest distance possible to a location that 
contains suitable habitat and that will not be affected by activities associated with 
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the proposed project.  The relocation site should be in the same drainage to the 
extent practicable.  The relocation site will be coordinated with the Service prior 
to the capture of any California red-legged frogs. 

BIO-5 Before any activities begin on a project, a Service-approved biologist will conduct 
a training session for all construction personnel.  At a minimum, the training will 
include a description of all applicable sensitive species and their habitats, the 
specific measures that are being implemented to conserve these species for the 
project, and the boundaries within which the project may be accomplished.  
Brochures, books, and briefings may be used in the training session, provided 
that a qualified person is on hand to answer any questions. 

BIO-6 A Service-approved biologist will be present at the work site until all California 
red-legged frogs have been relocated out of harm's way, workers have been 
instructed, and disturbance of habitat has been completed.  After this time, the 
County will designate a person to monitor on-site compliance with all 
minimization measures.  The Service-approved biologist will ensure that this 
monitor receives the training outlined in measure BIO-5 above and in the 
identification of California red-legged frogs.  If the monitor or the Service-
approved biologist recommends that work be stopped because California red-
legged frogs would be affected in a manner not anticipated by the Service during 
review of the proposed action, they will notify the resident engineer (the engineer 
that is directly overseeing and in command of construction activities) 
immediately.  The resident engineer will either resolve the situation by eliminating 
the adverse effect immediately or require that all actions causing these effects be 
halted. If work is stopped, the Service will be notified as soon as possible. 

BIO-7 During project activities, all trash that may attract predators will be properly 
contained, removed from the work site, and disposed of regularly.  Following 
construction, all trash and construction debris will be removed from work areas. 

BIO-8 All refueling, maintenance, and staging of equipment and vehicles will occur at 
least 60 ft (18 m) from riparian habitat or water bodies and in a location from 
where a spill would not drain directly toward aquatic habitat (e.g., on a slope that 
drains away from the water).  The contractor will ensure contamination of habitat 
does not occur during such operations.  Prior to the onset of work, a plan must 
be in place for prompt and effective response to any accidental spills.  All 
workers will be informed of the importance of preventing spills and of the 
appropriate measures to take should a spill occur. 

BIO-9 Habitat contours will be returned to their original configuration at the end of project 
activities.  This measure will be implemented in all areas disturbed by activities 
associated with the project, unless the Service determines that it is not feasible 
or modification of original contours would benefit the California red-legged frog. 

BIO-10 Work activities should be scheduled for times of the year when impacts to the 
California red-legged frog would be minimal.  For example, work that would affect 
large pools that may support breeding would be avoided, to the maximum degree 
practicable, during the breeding season (November through May).  Isolated pools 
that are important to maintain California red-legged frogs through the driest 
portions of the year would be avoided, to the maximum degree practicable, 
during the late summer and early fall.  Habitat assessments, surveys, and 
coordination with the Service during project planning will be used to assist in 
scheduling work activities to avoid sensitive habitats during key times of the year. 

BIO-11 To control sedimentation during and after project implementation, the County will 
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implement best management practices outlined in any authorizations or permits 
issued under the authorities of the Clean Water Act that it receives for the 
specific project.  If best management practices are ineffective, the County will 
attempt to remedy the situation immediately, in coordination with the Service. 

BIO-12 Unless approved by the Service, water will not be impounded in a manner that 
may attract California red-legged frogs. 

BIO-13 A Service-approved biologist will permanently remove any individuals of non-
native species, such as bullfrogs (Lithobates catesbeiana), signal and red swamp 
crayfish (Pacifasticus leniusculus; Procambarus clarkii), and centrarchid fishes 
from the project area, to the maximum extent possible.  The Service-approved 
biologist will be responsible for ensuring his or her activities are in compliance 
with the California Fish and Game Code. 

BIO-14 To ensure that diseases are not conveyed between work sites by the Service-
approved biologist, the fieldwork code of practice developed by the Declining 
Amphibian Populations Task Force will be followed at all times.   

BIO-15 Project sites will be re-vegetated with an assemblage of native riparian, wetland, 
and upland vegetation suitable for the area.  Locally collected plant materials will 
be used to the extent practicable.  Invasive, exotic plants will be controlled to the 
maximum extent practicable.  This measure will be implemented in all areas 
disturbed by activities associated with the project, unless the Service determines 
that it is not feasible or practical. 

BIO-16 Project activities will occur during the dry season (e.g., between May 1 and 
November 1) when water levels in the creek are lowest.   

BIO-17 No trees shall be removed as a result of project activities. 

BIO-18 No equipment shall enter the creek other than hand-held tools.  

BIO-19 No pets shall be allowed at the project site. 

BIO-20 Prior to starting work, the Contractor shall submit a Debris Containment and 
Collection Program to the County.  The program must identify materials, 
equipment, and methods to be used when the existing paint system is disturbed 
and must include working drawings of containment systems, loads applied to the 
bridge by containment structures, and provisions for ventilation and air 
movement for visibility and worker safety. The debris containment system will 
either be removed at the end of each work shift or designed to allow wildlife 
passage through the site over night. All debris produced when the structural steel 
members are cleaned shall be contained. The containment system shall contain 
all water, debris, and dust produced when the paint system is disturbed. Debris 
accumulated inside the containment system will be removed before the end of 
each work shift. Debris will be stored in leak proof containers. Debris produced 
from the existing paint system will be disposed of at a Class 1 disposal facility in 
conformance with applicable Federal, State, and local hazardous waste laws. 
Laws that govern this work include: 1) Health and Safety Code, Division 20, 
Chapter 6.5 (California Hazardous Waste Control Act); 2) Title 22; California 
Code of Regulations, Division 4.5, (Environmental Health Standards for the 
Management of Hazardous Waste); and 3) Title 8, California Code of 
Regulations. The debris must be hauled by a transporter currently registered with 
the California Department of Toxic Substances Control using correct manifesting 
procedures and vehicles displaying current certification of compliance. 

BIO-21 The Contractor will monitor the ambient air and soil in and around the work area 
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to verify the effectiveness of the containment system. The air and soil will be 
sampled for the presence of lead and heavy metals. 

 BIO-22 Nesting Bird Surveys.   
a) Because construction is likely to occur during the nesting season of cliff 

swallows (March 1 to July 31), the bridge shall be periodically inspected 
for the occurrence of swallow nests. Nests shall be knocked down prior to 
being one-third completed. Inspection of the bridge would need to start in 
late February. 

b) As construction is likely to be scheduled to occur during the nesting 
season of February 1 to August 31, preconstruction surveys shall be 
conducted by a qualified biologist to determine the presence of nesting 
birds in the project site. If active nests are found to be present, 
construction within 100 yards of the active nests shall be delayed until the 
qualified biologist determines that the young have fledged. 

BIO-23 Bat Surveys 
a) If bat species are identified as roosting in areas that will be impacted, prior to 

construction, the Contractor will prepare a plan to exclude bat species from impact 
areas.  If bats cannot be excluded from bat roosts, work activities will be avoided 
within 100 ft of active maternity roosts until bats pups have been weaned and are 
deemed independent by a qualified biologist. Regulatory agencies will be 
contacted for additional guidance if roosting bats are observed within the BSA 
during construction. 

b) Before any disturbance activities on this project, the biologist(s) shall conduct a 
training session for all construction personnel regarding listed species potentially 
encountered on site. At a minimum, the training should include a description of the 
species and their habitats, the specific measures implemented to conserve them 
for the current project, and the boundaries within which the project may be 
accomplished. 

5. CULTURAL RESOURCES -
Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Disturb pre-historic resources?

b)  Disturb historic resources?

c) Disturb paleontological resources?

d) Other:        

Setting.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

There are no structures besides the bridges located on the project sites. The project bridge sites are 
not identified on the National Register of Historic Places, California Register of Historic Places, or 
California State Landmarks list (County General Plan, May 2010).  
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The Native American Heritage Commission submitted a stock letter during the 30-day public comment 
period for this MND. We did not implement the recommended actions due to the fact that no earth 
disturbance will result from Project activities and no cultural resources will be impacted. 

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

The proposed project would not involve any digging or ground disturbance; therefore it is unlikely any 
cultural, historic, or paleontological resources would be disturbed. Impacts to historical or 
paleontological resources would be less than significant. 

Mitigation/Conclusion.  No mitigation measures would be necessary. 
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6. GEOLOGY AND SOILS - 
Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Result in exposure to or production 
of unstable earth conditions, such 
as landslides, earthquakes, 
liquefaction, ground failure, land 
subsidence or other similar 
hazards?

b)  Be within a California Geological 
Survey “Alquist-Priolo” Earthquake 
Fault Zone”?

c) Result in soil erosion, topographic 
changes, loss of topsoil or unstable 
soil conditions from project-related 
improvements, such as vegetation
removal, grading, excavation, or fill?

d) Change rates of soil absorption, or 
amount or direction of surface 
runoff?

e) Include structures located on 
expansive soils?

f) Change the drainage patterns where 
substantial on- or off-site 
sedimentation/ erosion or flooding 
may occur?

g) Involve activities within the 100-year 
flood zone?

h) Be inconsistent with the goals and 
policies of the County’s Safety 
Element relating to Geologic and 
Seismic Hazards?

i) Preclude the future extraction of 
valuable mineral resources?

j) Other:        

Setting
GEOLOGY - The following relates to the project's geologic aspects or conditions: 

Stenner Creek Bridge 

Topography:  The topography in the Stenner Creek Bridge area is characterized by sloping hills 
and moderately sloped banks leading to the creek.  

Within County’s Geologic Study Area?  Yes; Franciscan Assemblage - Melange 

Landslide Risk Potential:  High 

Liquefaction Potential:  Low 
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Nearby potentially active faults? Yes; Cambria Fault and Oceanic Fault. Distance?  Cambria Fault: 
approximately one mile; Oceanic Fault: approximately three miles. (SLO County, 2009 and 
California Geological Survey, 2010.) 

Area known to contain serpentine or ultramafic rock or soils?  Yes 

Shrink/Swell potential of soil:  Moderate 

Other notable geologic features?  None 

Within the 100-year Flood Hazard designation? No (SLO County, 2008) 

Closest creek?  Stenner Creek Distance?  0 feet – Project occurs within the creek bed. 

Soil drainage characteristics:  Well-drained 

Soil Type:  Soils in the Stenner Creek Bridge study area consist of Obispo-Rock outcrop complex 
and are characterized by 15-75% slopes and parent material of residuum weathered from 
serpentinite (NRCS, Web Soil Survey, 2012). 

Soil erodibility:  Low 

Santa Margarita Creek Bridge 

Topography:  The topography in the Santa Margarita Bridge area is generally flat with gentle 
slopes and gradual stream banks.  

Within County’s Geologic Study Area?  Yes; Atascadero Formation 

Landslide Risk Potential:  Low 

Liquefaction Potential:  High 

Nearby potentially active faults? Yes; Cambria Fault, Oceanic Fault, Rinconada Fault  

Distance? Cambria Fault: approximately three miles; Oceanic Fault: approximately two miles; 
Rinconada Fault: approximately four miles. (SLO County, 2009 and California Geological Survey, 
2010.)

Area known to contain serpentine or ultramafic rock or soils?  No 

Shrink/Swell potential of soil:  Low 

Other notable geologic features?  None 

Within the 100-year Flood Hazard designation? No (SLO County, 2008) 

Closest creek?  Santa Margarita Creek Distance?  0 feet – Project occurs within the creek bed. 

Soil drainage characteristics: Well-drained 

Soil Type: Soils in the Santa Margarita Creek Bridge area consist of Shimmon-Dibble Association 
with 30 to 40 percent slopes, and parent material of residuum weathered from sandstone (NRCS, 
Web Soil Survey, 2012). 

Soil erodibility:  Low  

East Branch San Luis Obispo Creek Bridge 

Topography:  The topography in the East Branch San Luis Obispo Creek Bridge area is generally 
flat with fairly steep banks leading to the creek. 

Within County’s Geologic Study Area?  Yes; Franciscan Assemblage - Melange 

Landslide Risk Potential:  Low 

Liquefaction Potential:  High 
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Nearby potentially active faults? Yes; West Huasna/Suey Fault, Los Osos Fault.  

Distance?  West Huasna/Suey Fault: Approximately four miles; Los Osos Fault: Less than one 
mile. (SLO County, 2009 and California Geological Survey, 2010.) 

Area known to contain serpentine or ultramafic rock or soils?  No 

Shrink/Swell potential of soil:  High 

Other notable geologic features?  None 

Within the 100-year Flood Hazard designation? Yes (SLO County, 2008) 

Closest creek?   East Branch San Luis Obispo Creek  Distance?  0 feet – Project occurs within 
the creek bed. 

Soil drainage characteristics:  Moderately well-drained 

Soil Type:  Soil in the East Branch San Luis Obispo Creek Bridge area consists of Cropley clay 
with 0 to 2 percent slopes and parent material of alluvium derived from sedimentary rock (NRCS, 
Web Soil Survey, 2012). 

Soil erodibility:  Moderate 

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

The proposed project consists of cleaning and re-painting of existing bridge facilities and would not 
require any ground disturbance or building construction. Therefore impacts related to geology and 
soils would be less than significant.  

Mitigation/Conclusion.  No mitigation would be necessary. 

7. HAZARDS & HAZARDOUS 
MATERIALS - Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Result in a risk of explosion or 
release of hazardous substances 
(e.g. oil, pesticides, chemicals, 
radiation) or exposure of people to 
hazardous substances?

b)  Interfere with an emergency 
response or evacuation plan?

c) Expose people to safety risk 
associated with airport flight 
pattern?

d) Increase fire hazard risk or expose 
people or structures to high fire 
hazard conditions?

e) Create any other health hazard or 
 potential hazard?

f) Other:        
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Setting.
Stenner Creek Bridge 

The Stenner Creek Bridge site is located in a “high” Fire Hazard Severity Zone (SLO County, 2007) 
and is within a 5-10 minute response time (SLO County) for the SLO County Fire Department (FD) or 
California Department of Forestry and Fire Protection (CDF). Stenner Creek Bridge is not in a dam 
inundation zone (SLO County, 2009) or a 100-year flood hazard zone (SLO County, 2008). The 
Stenner Creek Bridge site is not located in an airport safety zone.  

In addition, an Initial Site Assessment (ISA) was performed by Rincon Consultants, Inc. in February 
2012 for the Stenner Creek Bridge site. The ISA determined that the bridge site and adjacent 
properties were not listed in the Environmental Data Resources Inc. (EDR) database as having the 
potential for soil or groundwater contamination. An elevated level of lead was found in one sample of 
paint on-site, indicating 6,100 parts per million (ppm). According to the U.S. Environmental Protection 
Agency (EPA) and the California Department of Public Health, a material is considered a lead based 
paint when it exceeds 0.5% or 5,000 ppm. In addition, if a material exceeds 0.5% or 5,000 ppm and 
also appears to be weathered or damaged, the lead based paint would be considered a lead hazard. 
No weathered or damaged paint was observed on-site. Therefore, the paint on-site would not be 
considered a lead hazard. 

Santa Margarita Creek Bridge 

The Santa Margarita Creek Bridge site is located in a “high” Fire Hazard Severity Zone (SLO County, 
2007) and is within a 15 minute response time for the SLO County FD or CDF. Santa Margarita Creek 
Bridge is not in a dam inundation zone (SLO County, 2009) or a 100-year flood hazard zone (SLO 
County, 2008). The Santa Margarita Bridge site is not located in an airport safety zone. 

In addition, an Initial Site Assessment (ISA) was performed by Rincon Consultants, Inc. in February 
2012 for the Santa Margarita Creek Bridge site. The ISA determined that the bridge site and adjacent 
properties were not listed in the Environmental Data Resources Inc. (EDR) database as having the 
potential for soil or groundwater contamination. Lead sampling also determined that the paint sampled 
was not considered lead-based paint. No weathered or damaged paint was observed on-site. The ISA 
also concluded that, because the bridge site is located adjacent to Highway 101, there is the potential 
for aerial deposited lead to be present within the soils on-site. 

East Branch San Luis Obispo Creek Bridge 

The East Branch San Luis Obispo Creek Bridge site is located in a “moderate” Fire Hazard Severity  
Zone (SLO County, 2007) and is within a 5 minute response time for the SLO County FD or CDF. 
East Branch San Luis Obispo Creek Bridge is not in a dam inundation zone (SLO County, 2009), but 
does fall in the 100-year flood hazard zone (SLO County, 2008). In addition, the East Branch San Luis 
Obispo Creek Bridge is located approximately 2,300 feet from the San Luis Obispo County Regional 
Airport and falls into the Safety Area S-1a, which is defined as “areas with frequent or low-visibility 
aircraft operations at less than 500 feet above ground level which are located within 250 feet of 
extended runway centerlines and within 3000 feet of a runway end” (Airport Land Use Commission, 
2005).

An Initial Site Assessment (ISA) was also performed by Rincon Consultants, Inc. in February 2012 for 
the East Branch San Luis Obsipo Creek Bridge site. The ISA determined that the bridge site and 
adjacent properties were not listed in the EDR database as having the potential for soil or 
groundwater contamination. EDR listings for sites within one mile of the bridge site included the San 
Luis Obispo Department of Agriculture, located between 0.5 – 1 mile east of the project site. An 
elevated level of lead was found in one sample of paint on-site, indicating 250,000 ppm. According to 
the U.S. Environmental Protection Agency (EPA) and the California Department of Public Health, a 
material is considered a lead based paint when it exceeds 0.5% or 5,000 ppm. In addition, if a 
material exceeds 0.5% or 5,000 ppm and also appears to be weathered or damaged, the lead based 
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paint would be considered a lead hazard. No weathered or damaged paint was observed on-site. 
Therefore, the paint on-site would not be considered a lead hazard. 

Impact.
Stenner Creek Bridge 

The proposed project is not located within the vicinity of an airport; therefore impacts to safety risks 
associated with flight patterns would not be applicable to this bridge site. 

Project activities would not build or modify any structures that would be inhabited by people and the 
existing use of the bridge would remain the same. Therefore, the proposed project would not increase 
the risk of fire or the exposure of people to fire hazard conditions. Impacts to fire risk would be less 
than significant. 

The presence of elevated levels of lead in a paint sample taken on-site could create a health hazard. 
However, the presence of weathered or damaged paint must also be present for a paint to be 
considered a lead hazard. No weathered or damaged paint was observed on-site.  Furthermore, a 
containment system will be in place to collect all water, debris, and dust produced during cleaning and 
painting operations. Debris accumulated inside the containment system will be removed before the 
end of each work shift and stored in leak-proof containers.  Debris will be disposed of at a Class I 
disposal facility in conformance with applicable Federal, State, and Local hazardous waste laws.  
Therefore, impacts to other health hazards would be less than significant. 

Santa Margarita Creek Bridge 

The proposed project is not located within the vicinity of an airport; therefore impacts to safety risks 
associated with flight patterns would not be applicable to this bridge site. 

Project activities would not build or modify any structures that would be inhabited by people and the 
existing use of the bridge would remain the same. Therefore, the proposed project would not increase 
the risk of fire or the exposure of people to fire hazard conditions. Impacts to fire risk would be less 
than significant. 

Samples of paint on the project site indicated that there is no lead-based paint present on the project 
site. Proximity of the site to Highway 101 creates the potential for aerial deposited lead to be present 
within the soils on-site. However, the proposed project would not disturb any soil on-site. Therefore, 
impacts to other health hazards would be less than significant. 

East Branch San Luis Obispo Creek Bridge 

The project is located within an Airport Safety Zone. However, the proposed project would not build or 
modify any structures that would be inhabited by people and the existing use of the bridge would 
remain the same. Therefore, the proposed project would not expose people to a safety risk associated 
with airport flight patterns. Impacts would be less than significant. 

Project activities would not build or modify any structures that would be inhabited by people and the 
existing use of the bridge would remain the same. Therefore, the proposed project would not increase 
the risk of fire or the exposure of people to fire hazard conditions. Impacts to fire risk would be less 
than significant. 

The presence of elevated levels of lead in a paint sample taken on-site could create a health hazard. 
However, the presence of weathered or damaged paint must also be present for a paint to be 
considered a lead hazard. No weathered or damaged paint was observed on-site. Furthermore, a 
containment system will be in place to collect all water, debris, and dust produced during cleaning and 
painting operations. Debris accumulated inside the containment system will be removed before the 
end of each work shift and stored in leak-proof containers.  Debris will be disposed of at a Class I 
disposal facility in conformance with applicable Federal, State, and Local hazardous waste laws.   

Mitigation/Conclusion.  In addition to BIO-20 and BIO-21, the following measures will mitigate 
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impacts to Hazards and Hazardous Materials to a less than significant impact. 

HAZ-1 Prior to the onset of project activities, the Contractor will prepare a Lead Compliance Plan and 
submit it to the County for review and approval. 

HAZ-2 A copy of the ISA prepared for the project site must be given to the Contractor conducting 
work which will disturb painted surfaces at the Parkhill Road Bridge so that he/she is notified of 
the lead content and the condition of the lead containing surfaces prior to demolition, 
renovation, or any activity which would disturb the material.

HAZ-3 All work should be conducted in compliance with the CAL-OSHA and EPA regulations.  

8. NOISE - Will the project: Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Expose people to noise levels that 
exceed the County Noise Element 
thresholds?

b)  Generate increases in the ambient 
noise levels for adjoining areas?

c) Expose people to severe noise or 
vibration?

d) Other:        

Setting.
County Noise Element thresholds are determined using the average sound level during a 24-hour 
day, or LDN. The LDN is expressed in terms of A-weighted decibels (dB), which de-emphasizes the very 
low and very high frequencies of sound in a manner similar to the human ear.  The County threshold 
for exterior noise exposure is 60 dB near the following land uses: Residential, Public Assembly & 
Entertainment, Bed and Breakfast Facilities, Hotels, Motels, Schools, Libraries and Museums, 
Hospitals, Nursing and Personal Care, Meeting Halls, Churches, and Offices.  The threshold for 
Outdoor Sports and Recreation land uses is 70 dB. 

Stenner Creek Bridge  

Stenner Creek Bridge is located in a rural area of unincorporated San Luis Obispo County. There are 
no residences located in the vicinity of the bridge and surrounding land uses are primarily agricultural 
and open space. Intermittent roadway noise is the primary source of noise in the project area. 

Santa Margarita Creek Bridge  

Santa Margarita Creek Bridge is located in a rural area of unincorporated San Luis Obispo County.  
The closest residence is located over 1,300 feet from the bridge and surrounding land uses are 
primarily agricultural and recreational. The bridge is located adjacent to Highway 101, which is a 
principal arterial in the county and is the primary source of noise in the project area. 

East Branch San Luis Obispo Creek Bridge 

East Branch San Luis Obispo Creek Bridge is located in a rural area of unincorporated San Luis 
Obispo County. There are four residences located within 1,000 feet of the bridge site. The closest 
residence is located approximately 420 feet from the bridge site, and additional residences are 
located at approximately 480 feet, 570 feet, and 750 feet. All of the nearby residences are located on 
agricultural parcels and are in agricultural use. The bridge site is located approximately 2,300 feet 
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from the San Luis Obispo County Airport runway.  Intermittent airport and roadway noise are the 
primary sources of noise in the vicinity of the bridge. Agricultural operations also contribute to ambient 
noise near the bridge site. 

Impact.
Stenner Creek Bridge  

Project activities would generate a temporary noise level increase in the vicinity of the project through 
the use of hand-held equipment such as a sand blaster and pressure washer. However, there would 
be no ground disturbance that would generate vibrations, there are no sensitive receptors in the 
vicinity of the bridge site, and the increase in noise would be temporary. Therefore, impacts to noise 
levels in exceedance of County thresholds or exposure of people to severe noise or vibration would 
be less than significant. 

The existing use and operation of the bridge site would remain unchanged. Therefore, there would be 
no permanent increase in ambient noise for adjoining areas.  There would be no impacts. 

Santa Margarita Creek Bridge  

Project activities would generate a temporary noise level increase in the vicinity of the project through 
the use of hand-held equipment, such as a sand blaster and pressure washer. Sound levels typically 
attenuate from a point source at approximately 6 dB for each doubling of distance.  The sand blaster 
and pressure washer would generate noise from air compression, which would generate noise levels 
of approximately 80-81 dB at a distance of 50 feet (U.S. Dept. of Transportation, 2012). Based on the 
attenuation rate, noise generated by the sand blaster or pressure washer would be reduced to 60 dB 
at 570 feet. Therefore, noise generated from hand-held equipment would be below the County 
threshold of 60 dB at the residence located 1,300 feet away. The Santa Margarita Creek Bridge site 
also has a high ambient noise level because it is directly adjacent to Highway 101. Noise generated 
by the proposed project would not generate excessive noise with respect to the ambient noise 
environment. Furthermore, noise generated by the proposed project would be intermittent and 
temporary. Therefore, impacts to noise levels in exceedance of County thresholds or exposure of 
people to severe noise or vibration would be less than significant. 

The existing use and operation of the bridge site would remain unchanged. Therefore, there would be 
no permanent increase in ambient noise for adjoining areas.  There would be no impacts. 

East Branch San Luis Obispo Creek Bridge 

Project activities would generate a temporary noise level increase in the vicinity of the project through 
the use of hand-held equipment, such as a sand blaster and pressure washer.  Sound levels typically 
attenuate from a point source at approximately 6 dB for each doubling of distance.  The sand blaster 
and pressure washer would generate noise from air compression, which typically generates noise 
levels of approximately 80-81 dB (U.S. Dept. of Transportation, 2012). Based on the attenuation rate, 
noise generated by the sand blaster or pressure washer would be reduced to 60 dB at 570 feet. 
Therefore, two residences would experience intermittent noise levels of approximately 63 dB during 
the project activities, which is above the 60 dB County threshold. However, this bridge is located 
adjacent to active agricultural operations and is within 2,300 feet of the airport runway.  Maximum 
noise levels generated by farm-related tractors typically range from 77 to 85 dB at a distance of 50 
feet from the tractor, depending on the horsepower of the tractor and the operating conditions. 
Therefore, the intermittent noise generated by project activities would be consistent with the ambient 
noise environment of agricultural operations and airport noise. Impacts would be less than significant. 
The existing use and operation of the bridge site would remain unchanged. Therefore, there would be 
no permanent increase in ambient noise for adjoining areas.  There would be no impacts. 

Mitigation/Conclusion.  No mitigation measures are necessary. 

12-100



County of San Luis Obispo, Initial Study Page 35

9. POPULATION/HOUSING - 
Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Induce substantial growth in an area 
either directly or indirectly (e.g., 
through projects in an undeveloped 
area or extension of major 
infrastructure)?

b)  Displace existing housing or people, 
requiring construction of 
replacement housing elsewhere?

c) Create the need for substantial new 
housing in the area?

d) Use substantial amount of fuel or 
energy?

e) Other:        
Setting.
Stenner Creek Bridge 

Stenner Creek Bridge is located in a rural area of unincorporated San Luis Obispo County. There are 
no residences located in the vicinity of the bridge and surrounding land uses are primarily agricultural 
and open space.  

Santa Margarita Creek Bridge  

Santa Margarita Creek Bridge is located in a rural area of unincorporated San Luis Obispo County.  
The closest residence is located over 1,300 feet from the bridge and surrounding land uses are 
primarily agricultural and recreational. 

East Branch San Luis Obispo Creek Bridge 

East Branch San Luis Obispo Creek Bridge is located in a rural area of unincorporated San Luis 
Obispo County.  There are two residences located within 500 feet of the bridge site, and two more 
located within 1,000 feet. All of the nearby residences are located on agricultural parcels and are in 
agricultural use. 

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Bridge 

The proposed project would not affect population or housing because no housing units would be 
constructed. The proposed project would consist of cleaning and re-painting the existing bridge 
facilities. The proposed project would not result in the demand for any new housing, would not 
displace existing any housing, or result in population growth. Energy and fuel consumption would not 
change, as the operation of the proposed project would remain the same. Impacts to population and 
housing are not applicable to the proposed project. 

Mitigation/Conclusion. No mitigation measures would be necessary.
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10. PUBLIC SERVICES/UTILITIES -
Will the project have an effect upon, 
or result in the need for new or 
altered public services in any of the 
following areas:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Fire protection?

b)  Police protection (e.g., Sheriff, CHP)?

c) Schools?

d) Roads?

e) Solid Wastes?

f) Other public facilities?

g) Other:       

Setting. The proposed project bridge sites are served by the following public services/facilities: 

The Stenner Creek Bridge
Police: County Sheriff’s 

Department  
Location:  Approximately 3 miles west, in San Luis Obispo (SLO County 

Sheriff, 2012) 

Fire:    SLO County Fire Hazard Severity:  High Response Time:  5-10 minutes 

Location:  Approximately 2 miles south, in San Luis Obispo (CAL FIRE SLO, 2012) 

School District:  Not Applicable 

The Santa Margarita Creek Bridge  
Police: County Sheriff’s 

Department 
Location:  Approximately 6 miles west, in San Luis Obispo (SLO County 

Sheriff, 2012) 

Fire:    SLO County Fire Hazard Severity:  High Response Time: 15 minutes 

Location:  Approximately 6 miles to the east, in Santa Margarita (CAL FIRE SLO, 2012) 

School District:  Not Applicable 

The East Branch San Luis Obispo Creek Bridge  
Police:  County Sheriff’s 

Department 
Location:  Approximately 7 miles north, in San Luis Obispo (SLO County 

Sheriff, 2012) 

Fire:    SLO County Fire Hazard Severity: Moderate Response Time:  5 minutes 

Location:   Approximately one mile east, in San Luis Obispo (CAL FIRE SLO, 2012) 

School District:  Not Applicable 

Impact.
Stenner Creek Bridge, Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

The proposed project would have no effect on police, fire, schools, roads, or other public services and 
would not result in the need for new services or facilities as no new structures would be built, access 
via the bridges would not be impaired, and there would be no increase in population or traffic. 
Operational use of the bridge sites would remain the same. Impacts to police, fire, schools, roads, or 
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other public services are not applicable to the proposed project. 

The proposed project would generate a small amount of solid waste from the cleaning and paint-
removal activities. However, the debris would be recovered through a containment system, stored in 
leak-proof containers, and would be disposed of at a Class I disposal facility in conformance with 
applicable Federal, State, and local hazardous waste laws. Impacts to solid waste services would be 
less than significant. 

Mitigation/Conclusion.  No mitigation measures would be necessary. 

11. RECREATION - Will the project: Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Increase the use or demand for parks 
or other recreation opportunities?

b)  Affect the access to trails, parks or 
other recreation opportunities?

c) Other        

Setting.
Stenner Creek Bridge 

Stenner Creek Bridge is located in rural San Luis Obispo County and is adjacent to a cattle ranch and 
open space. Stenner Creek Road is commonly used as a bicycle trail route in the West Cuesta Ridge 
recreational area, which includes lands owned by the Los Padres National Forest, the City of San Luis 
Obispo, the Land Conservancy of San Luis Obispo, and California Polytechnic State University. 

Santa Margarita Creek Bridge 

Santa Margarita Creek Bridge is located in rural San Luis Obispo County and is adjacent to a cattle 
ranch and the West Cuesta Ridge recreational area.  

East Branch San Luis Obispo Creek Bridge 

East Branch San Luis Obispo Creek Bridge is located in rural San Luis Obispo County and is adjacent 
to grazed grasslands and row crop agriculture. There are no recreational areas in proximity to the 
bridge site. 

Impact.
Stenner Creek Bridge,  

The proposed project would not increase population, as the existing use of the bridge sites would 
remain the same. Therefore, there would be no new demand for recreational activities. Impacts to 
recreational use or demand are not applicable to the proposed project. 

Project activities may require portions of the roadway to be blocked off periodically, but through traffic 
would be permitted at all times. In addition, the proposed project activities would be temporary, lasting 
15 days. Impacts to trail access would be less than significant. 

Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

The proposed project would not increase population, as the existing use of the bridge sites would 
remain the same. Therefore, there would be no new demand for recreational activities, and there 
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would be no change to the accessibility of existing recreational areas. Impacts to recreation are not 
applicable to the proposed project.  

Mitigation/Conclusion. No mitigation measures would be necessary. 

12. TRANSPORTATION/ 
CIRCULATION - Will the project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Increase vehicle trips to local or 
areawide circulation system?

b)  Reduce existing “Levels of Service” 
on public roadway(s)?

c) Create unsafe conditions on public 
roadways (e.g., limited access, 
design features, sight distance, 
slow vehicles)?

d) Provide for adequate emergency 
access?

e) Result in inadequate parking 
capacity?

f) Result in inadequate internal traffic 
circulation?

g) Conflict with adopted policies, plans, 
or programs supporting alternative 
transportation (e.g., pedestrian 
access, bus turnouts, bicycle racks, 
etc.)?

h) Result in a change in air traffic 
patterns  that may result in 
substantial safety risks?

i) Other:       

Setting.
Stenner Creek Bridge 

Stenner Creek Bridge is located on Stenner Creek Road, which is a local road in unincorporated San 
Luis Obispo County. The closest main road is Cabrillo Highway, or Highway 1, which is an arterial 
within the County.  Cabrillo Highway is approximately one mile southwest of the bridge site. The 
County has established the acceptable Level of Service (LOS) on roads for this rural area as “C” or 
better.  LOS C is defined as stable and acceptable flow of traffic, but with speed and maneuverability 
somewhat restricted due to higher volumes. 

Santa Margarita Creek Bridge 

Santa Margarita Creek Bridge is located on Tassajara Creek Road, which is a local road in 
unincorporated San Luis Obispo County. The bridge is located adjacent to Highway 101, which is a 
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principal arterial within the county. North- and southbound travelers along Highway 101 can access 
the bridge directly from the highway at Tassajara Road, which is an unsignalized intersection. The 
County has established the acceptable Level of Service (LOS) on roads for this rural area as “C” or 
better.  LOS C is defined as stable and acceptable flow of traffic, but with speed and maneuverability 
somewhat restricted due to higher volumes. 

East Branch San Luis Obispo Creek Bridge 

The East Branch San Luis Obispo Creek Bridge is located on Buckley Road in Edna Valley, which is 
in unincorporated San Luis Obispo County, just south of the City of San Luis Obispo.  Buckley Road is 
a County-designated collector street, and the bridge is located approximately 1.7 miles east of State 
Route 227, which is designated as an arterial. The County has established the acceptable Level of 
Service (LOS) on roads for this rural area as “C” or better.  LOS C is defined as stable and acceptable 
flow of traffic, but with speed and maneuverability somewhat restricted due to higher volumes. 

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

Project activities would result in a minor, temporary increase in roadway traffic at the bridge sites due 
to worker trips. Worker trips would include less than five trips per day, over a period of 15-20 days, 
which would not affect any of the roadway capacities or levels of service. Off-street parking has been 
designated at each bridge site for worker vehicles to avoid disruption of roadway operations during 
project activities. Project activities may require portions of the roadway to be blocked off periodically, 
but through traffic would be permitted at all times; therefore adequate emergency access would be 
provided. Furthermore, the proposed project activities would be temporary, lasting 15 to 20 days. 
Temporary traffic impacts during cleaning and re-painting activities would be less than significant. 

Operation of the existing bridge sites would not change; therefore, there would be no long-term impact 
to roadway operations, parking, internal circulation, or air traffic, and operational use would be 
consistent with the existing County Land Use Plan and related policies. 

Mitigation/Conclusion.  No mitigation measures would be necessary. 

13. WASTEWATER - Will the 
project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Violate waste discharge requirements 
or Central Coast Basin Plan criteria 
for wastewater systems?

b) Change the quality of surface or 
ground water (e.g., nitrogen-loading, 
day-lighting)?

c) Adversely affect community 
wastewater service provider?

d) Other:        

Setting.
Stenner Creek Bridge, Santa Margarita Creek Bridge, East Branch San Luis Obispo Creek Bridge 

All three creek systems are within the jurisdiction of the Central Coast Regional Water Quality Control 
Board (RWQCB), and are regulated by the Water Quality Control Plan for the Central Coast Basin.  
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Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, East Branch San Luis Obispo Creek Bridge 

No wastewater systems would be required for the proposed project. Cleaning and re-painting 
activities could affect surface water quality of the creeks if debris were to fall into the water or creek 
beds. However, a containment system would be in place to collect all water, debris, and dust 
produced during cleaning and painting operations. The containment system would remain in place for 
the duration of the project. Containment would be accomplished with either:  1) a ventilated 
containment structure; or 2) a vacuum shrouded surface preparation equipment and drapes or tarps; 
or 3) an equivalent containment system.  Debris accumulated inside the containment system would be 
removed before the end of each work shift and stored in leak-proof containers.  Debris would be 
disposed of at a Class I disposal facility in conformance with applicable Federal, State, and local 
hazardous waste laws.  Furthermore, work would occur during the dry season when no water, or the 
least amount of water, is present in each creek. Correspondence with the U.S. Army Corps of 
Engineers (August, 2011) also confirmed that a Section 404 Clean Water Act Permit would not be 
required. Therefore, impacts to wastewater discharges and surface water quality would be less than 
significant. 

Because no wastewater systems would be required, there would be no impact to wastewater service 
providers.

Mitigation. No mitigation measures would be necessary. 

14. WATER - Will the project: Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Violate any water quality standards?

b)  Discharge into surface waters or 
otherwise alter surface water quality 
(e.g., turbidity, temperature, 
dissolved oxygen, etc.)?

c) Change the quality of groundwater 
(e.g., saltwater intrusion, nitrogen-
loading, etc.)?

d) Change the quantity or movement of 
available surface or ground water?

e) Adversely affect community water 
service provider?

f) Other:        

Setting.
Stenner Creek Bridge 

Stenner Creek Bridge is located above Stenner Creek, within the Stenner Creek watershed. Stenner 
Creek is in the County’s San Luis Obispo/Avila Beach Water Planning Area. 

Santa Margarita Creek Bridge 

Santa Margarita Creek Bridge is located above Santa Margarita Creek, within the Santa Margarita 
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Creek watershed. Santa Margarita Creek is in the County’s Salinas Water Planning Area. 

East Branch San Luis Obispo Creek Bridge 

East Branch San Luis Obispo Creek Bridge is located above San Luis Obispo Creek, within the San 
Luis Obispo Creek watershed. San Luis Obispo Creek is in the County’s San Luis Obispo/Avila Beach 
Water Planning Area.

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, East Branch San Luis Obispo Creek Bridge 

The proposed project would require a minimal amount of water for cleaning activities. The water 
would be transported to each bridge site. Cleaning and re-painting activities could affect surface water 
quality of the creeks if debris were to fall into the water or creek beds. However, a containment 
system would be in place to collect all water, debris, and dust produced during cleaning and painting 
operations. The containment system would remain in place for the duration of the project. 
Containment would be accomplished with either:  1) a ventilated containment structure; or 2) a 
vacuum shrouded surface preparation equipment and drapes or tarps; or 3) an equivalent 
containment system.  Debris accumulated inside the containment system would be removed before 
the end of each work shift and stored in leak-proof containers.  Debris would be disposed of at a 
Class I disposal facility in conformance with applicable Federal, State, and local hazardous waste 
laws.  Work would occur during the dry season when no water, or the least amount of water, is 
present in each creek. Furthermore, no Stormwater Pollution Prevention Plan would be required as no 
ground disturbance would occur. Therefore, impacts to water quality, discharge into surface water, 
and the movement of surface water would be less than significant. 

The proposed project would not build any new structures or result in a change of use; therefore, no 
connection to the local water supply system would be required. There would be no impact to water 
supply service providers. 

Mitigation/Conclusion.  No mitigation measures would be necessary. 

15. LAND USE - Will the project: Inconsistent Potentially 
Inconsistent

Consistent Not
Applicable

a) Be potentially inconsistent with land 
use, policy/regulation (e.g., general 
plan [county land use element and 
ordinance], local coastal plan, 
specific plan, Clean Air Plan, etc.) 
adopted to avoid or mitigate for 
environmental effects?

b)  Be potentially inconsistent with any 
habitat or community conservation 
plan?

c) Be potentially inconsistent with 
adopted agency environmental 
plans or policies with jurisdiction 
over the project?

d) Be potentially incompatible with 
surrounding land uses?

e) Other:        
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Setting
Stenner Creek Bridge 

Stenner Creek Bridge is located in the County right-of-way along Stenner Creek Road in the San Luis 
Obispo Planning Area.  Surrounding land uses include cattle ranches and open space.  Adjacent land 
use designations are all categorized as Agriculture. 

Santa Margarita Creek Bridge 

The Santa Margarita Creek Bridge is located in the County right-of-way along Tassajara Creek Road 
in the Salinas River Planning Area. Land uses in the surrounding region include a mixture of private 
and public lands used primarily for cattle grazing and recreation. Adjacent land use designations 
include Agriculture and Multi-Use.  

East Branch San Luis Obispo Creek Bridge 

The East Branch San Luis Obispo Creek Bridge is located in the County right-of-way along Buckley 
Road in the San Luis Obispo Planning Area.  Land uses in the surrounding region include grazed 
grasslands and row crop agriculture. Adjacent land use designations are all categorized as 
Agriculture. 

Impact.
Stenner Creek Bridge, Santa Margarita Creek Bridge, and East Branch San Luis Obispo Creek Bridge 

The proposed project would not require a change in the existing land use or affect the land use of any 
adjacent properties. The bridge sites are not located within a Habitat Conservation Plan area or a 
Local Coastal Plan area.  Because the existing land use for each bridge site would remain the same, 
the proposed project would be consistent with the County Land Use Ordinance and Land Use Plan 
policies, and would be compatible with the surrounding land uses. Project impacts to land use would 
be less than significant. 

Mitigation/Conclusion.  No mitigation measures would be necessary. 
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16.  MANDATORY FINDINGS OF 
SIGNIFICANCE - Will the 
project:

Potentially 
Significant

Impact can 
& will be 
mitigated

Insignificant 
Impact

Not
Applicable

a) Have the potential to degrade the quality of the environment, substantially reduce the 
habitat of a fish or wildlife species, cause a fish or wildlife population to drop below self-
sustaining levels, threaten to eliminate a plant or animal community, reduce the number 
or restrict the range of a rare or endangered plant or animal or eliminate important 
examples of the major periods of California history or prehistory?

As discussed under Section 4. Biological Resources, the proposed project would not have the 
potential to substantially reduce the habitat of a fish or wildlife species or cause a fish or wildlife 
population to drop below self-sustaining levels. However, within the biological study area of the 
proposed project bridge sites, the following special status species have the potential to occur: the 
California red-legged frog (Rana draytonii), steelhead trout (Oncorhynchus mykiss), and Pacific pond 
turtle (Actinemys marmorata).With the incorporation of Mitigation Measures BIO-1 through BIO-23, 
impacts to special status species and their habitats would be less than significant. The proposed 
project would have no impact on important examples of California history or prehistory. 

b) Have impacts that are individually limited, but cumulatively considerable?  
(“Cumulatively considerable" means that the incremental effects of a project are 
considerable when viewed in connection with the effects of past projects, the effects of 
other current projects, and the effects of 

 probable future projects)

The proposed project would not prompt additional work or future projects. The incremental effects of 
the proposed project would not be cumulatively considerable.  

c) Have environmental effects which will cause substantial adverse effects on 
  human beings, either directly or indirectly? 

The proposed project would not result in direct or indirect impacts to human beings.  

For further information on CEQA or the county’s environmental review process, please visit the 
County’s web site at “www.sloplanning.org” under “Environmental Information”, or the California 
Environmental Resources Evaluation System at:  http://www.ceres.ca.gov/topic/env_law/ceqa/guidelines
for information about the California Environmental Quality Act.
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Exhibit A - Initial Study References and Agency Contacts

The County Planning or Environmental Divisions have contacted various agencies for their comments 
on the proposed project.  With respect to the subject application, the following have been contacted 
(marked with an ) and when a response was made, it is either attached or in the application file: 

Contacted Agency Response
 County Public Works Department Not Applicable     
 County Environmental Health Division Not Applicable     
 County Agricultural Commissioner's Office Not Applicable     
 County Airport Manager Not Applicable     
 Airport Land Use Commission Not Applicable     
 Air Pollution Control District Not Applicable
 County Sheriff's Department Not Applicable
 Regional Water Quality Control Board Not Applicable
 CA Coastal Commission Not Applicable
 CA Department of Fish and Game Not Applicable
 CA Department of Forestry (Cal Fire) Not Applicable
 CA Department of Transportation Not Applicable

Community Service District Not Applicable     
   Other       Not Applicable     
   Other       Not Applicable     

     ** “No comment” or “No concerns”-type responses are usually not attached

The following checked (“ ”) reference materials have been used in the environmental review for the 
proposed project and are hereby incorporated by reference into the Initial Study.  The following 
information is available at the County Planning and Building Department.  

 Project File for the Subject Application 
County documents  

  Airport Land Use Plans 
 Annual Resource Summary Report 
  Building and Construction Ordinance 
  Coastal Policies  
 Framework for Planning  (Coastal & Inland) 
 General Plan (Inland & Coastal), including all  

  maps & elements; more pertinent elements considered include: 
 Agriculture & Open Space Element 
 Energy Element 
 Environment Plan (Conservation, Historic and Esthetic Elements) 
 Housing Element 
 Noise Element 
  Parks & Recreation Element 
 Safety Element  

 Land Use Ordinance 
  Real Property Division Ordinance 
  Trails Plan  
  Solid Waste Management Plan 
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       Area Plan  
  and Update EIR 

       Circulation Study 
 Other documents 

 Archaeological Resources Map 
 Area of Critical Concerns Map 
 Areas of Special Biological  

  Importance Map 
 California Natural Species Diversity  

  Database 
 Clean Air Plan  
 Fire Hazard Severity Map 
 Flood Hazard Maps 
   Natural Resources Conservation 

Service Soil Survey for SLO County 
 Regional Transportation Plan 
 Uniform Fire Code 
 Water Quality Control Plan (Central 

  Coast Basin – Region 3) 
 GIS mapping layers (e.g., habitat,  

  streams, contours, etc.) 

  Other      

In addition, the following project specific information and/or reference materials have been considered 
as a part of the Initial Study: 

Airport Land Use Commission of San Luis Obispo County.  Airport Land Use Plan for the San Luis 
Obispo County Regional Airport.  Amended May 18, 2005.  Accessed online:  
http://sloairport.com/index.php?p=custom_page&page_name=Airport%20Land%20Use%20Pl
an%20County

CAL FIRE, San Luis Obispo County Fire Department. Fire Stations. March 2012. Accessed online: 
http://www.calfireslo.org/operationsstations.html

California Geological Survey, Geologic Data Map No. 6, 2010 Fault Activity Map of California.
Accessed online: http://www.quake.ca.gov/gmaps/FAM/faultactivitymap.html#

Central Coast Regional Water Quality Control Board (RWQCB). Water Quality Control Plan for the 
Central Coast Basin. 2011. Accessed online: 
http://www.waterboards.ca.gov/centralcoast/publications_forms/publications/basin_plan/ 

Rincon Consultants Inc., Natural Environment Study, Stenner Creek Bridge Painting Project. March 
2012.

Rincon Consultants Inc., Natural Environment Study, Santa Margarita Creek Bridge Painting Project. 
March 2012.

Rincon Consultants Inc., Natural Environment Study, East Branch San Luis Obispo Creek Bridge 
Painting Project. March 2012. 
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Rincon Consultants, Inc., Initial Site Assessment Buckley Road/San Luis Obispo Creek San Luis 
Obispo, California, February 24, 2012. 

Rincon Consultants, Inc., Initial Site Assessment Stenner Creek Road/Stenner Creek North of San 
Luis Obispo, California, February 24, 2012. 

Rincon Consultants, Inc., Initial Site Assessment Tassajara Creek Road/Santa Margarita Creek 
North of San Luis Obispo, California, February 29, 2012. 

San Luis Obispo Air Pollution Control District. 2001 Clean Air Plan, San Luis Obispo County.
December 2001.  Accessed online:  http://www.slocleanair.org/business/pdf/CAPintro.pdf

San Luis Obispo Air Pollution Control District. CEQA Air Quality Handbook.  April 2012.  Available 
at:  http://www.slocleanair.org/images/cms/upload/files/CEQA_Handbook_2012_v1.pdf 

San Luis Obispo Air Pollution Control District.  San Luis Obispo County Attainment Status.  January 
6, 2011. http://www.slocleanair.org/air/pdf/2011/AttainmentStatus6Jan2011.pdf

San Luis Obispo, County of, Sheriff’s Office. SLO County Sheriff’s Offices. March 2012. Accessed 
online: http://www.slosheriff.org/_Contact/Department.aspx

San Luis Obispo, County of. General Plan, Conservation and Open Space Element, May 2010. 
Accessed online: http://www.slocounty.ca.gov/Assets/PL/Elements/COSE.pdf

San Luis Obispo, County of. General Plan, Natural Hazard Maps, Fire Hazard Severity Map,
November 2007.  Accessed online: 
http://www.slocounty.ca.gov/planning/zoning/Map_Image_Download_Center/Natural_Hazard
_Maps.htm

San Luis Obispo, County of. General Plan, Natural Hazard Maps, Dam Failure Inundation Areas,
April 2009.  Accessed online: 
http://www.slocounty.ca.gov/planning/zoning/Map_Image_Download_Center/Natural_Hazard
_Maps.htm

San Luis Obispo, County of. General Plan, Natural Hazard Maps, Earthquake Hazards Map April
2009. Accessed online: 
http://www.slocounty.ca.gov/planning/zoning/Map_Image_Download_Center/Natural_Hazard
_Maps.htm

San Luis Obispo, County of. General Plan, Natural Hazard Maps, FEMA-FIRM Flood Hazard Map,
August 2008.  Accessed online: 
http://www.slocounty.ca.gov/planning/zoning/Map_Image_Download_Center/Natural_Hazard
_Maps.htm

United States Department of Agriculture.  Natural Resources Conservation Service.  Web Soil 
Survey. March 2012. Accessed online: http://websoilsurvey.nrcs.usda.gov/app/.

U.S. Environmental Protection Agency.  Noise from Construction Equipment and Operations, PB 206 
717, 1971. 

United States Department of Transportation, Federal Highway Administration. Effective Noise Control 
During Nighttime Construction. March 12, 2012. Accessed online: 
http://ops.fhwa.dot.gov/wz/workshops/accessible/Schexnayder_paper.htm
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United States Fish and Wildlife Service. 2010. Revised Designation of Critical Habitat for the 
California Red-Legged Frog. 

PERSONAL COMMUNICATIONS 

Katie Drexhage, County of San Luis Obispo, and Cameron Johnson, South Branch Chief of the U.S. 
ACE, San Francisco, email correspondence on August 24, 2011.
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Exhibit B - Mitigation Summary Table
Air Quality: 

AQ-1 All paints used should be compliant with SLO APCD District Rule 433for Architectural 
Coatings. The sandblasting process will require a permit or registration pursuant to 
SLO APCD District Rule 202 and be required to use certified abrasives in accordance 
with Title 17, subchapter 6. 

AQ-2 If sand blasting, the contractor must obtain a permit from the APCD or state 
registration from the Air Resources Board. Also, the contractor must use certified 
abrasives for unconfined blasting. 

AQ-3 Depending on removal method. an APCD permit may be required. Contact the APCD 
Engineering Division at (805) 781-5912 for more information. Approval of a lead work 
plan by the APCD is required and must be submitted ten days prior to the start of the 
demolition.

AQ-4 Portable equipment, 50 horsepower (hp) or greater, used during construction activities 
may require California statewide portable equipment registration (issued by the 
California Air Resources Board) or an APCD permit. Operational sources may also 
require APCD permits. 

The following list is provided as a guide to equipment and operations that may have 
permitting requirements, but should not be viewed as exclusive. For a more detailed 
listing, refer to the Technical Appendices, page 4-4,in the APCD's 2009 CEQA 
Handbook.
� Portable generators and equipment with engines that are 50 hp or greater 
� Electrical generation plants or the use of standby generator 

To minimize potential delays, prior to the start of the project. Please contact the APCD 
Engineering Division at (805) 781-5912 for specific information regarding permitting 
requirements.

Biological Resources: 

BIO-1 On a daily basis, a qualified biologist(s) shall conduct a survey of the project site 
prior to the onset of work activities. If any life stage of the California red-legged 
frog, steelhead, or pond turtle are found and these individuals are likely to be 
killed or injured by work activities, the approved biologist shall be allowed 
sufficient time to move them from the site before work activities begin. Upon 
approval from the appropriate regulatory agency (USFWS, NMFS, or CDFG), the 
biologist(s) must relocate the individuals of these species the shortest distance 
possible to a location that contains suitable habitat not likely to be affected by 
activities associated with the proposed project. The biologist(s) shall maintain 
sufficiently detailed records of any individual of these species observed, 
captured, relocated, etc., including size, coloration, any distinguishing features 
and photographs (preferably digital) to assist him or her in determining whether 
translocated animals are returning to the original point of capture.  

BIO-2 Only approved biologists will participate in activities associated with the capture, 
handling, and monitoring of California red-legged frogs and steelhead.   

BIO-3 Ground disturbance will not begin until written approval is received from the 
USFWS (Service) that the biologist is qualified to conduct the work. 
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BIO-4 A Service-approved biologist will survey the project site no more than 48 hours 
before the onset of work activities.  If any life stage of the California red-legged 
frog, steelhead, or pond turtle is found and these individuals are likely to be killed 
or injured by work activities, the approved biologist will be allowed sufficient time 
to move them from the site before work begins.  The Service-approved biologist 
will relocate the individuals the shortest distance possible to a location that 
contains suitable habitat and that will not be affected by activities associated with 
the proposed project.  The relocation site should be in the same drainage to the 
extent practicable.  The relocation site will be coordinated with the Service prior 
to the capture of any California red-legged frogs. 

BIO-5 Before any activities begin on a project, a Service-approved biologist will conduct 
a training session for all construction personnel.  At a minimum, the training will 
include a description of all applicable sensitive species and their habitats, the 
specific measures that are being implemented to conserve these species for the 
project, and the boundaries within which the project may be accomplished.  
Brochures, books, and briefings may be used in the training session, provided 
that a qualified person is on hand to answer any questions. 

BIO-6 A Service-approved biologist will be present at the work site until all California 
red-legged frogs have been relocated out of harm's way, workers have been 
instructed, and disturbance of habitat has been completed.  After this time, the 
County will designate a person to monitor on-site compliance with all 
minimization measures.  The Service-approved biologist will ensure that this 
monitor receives the training outlined in measure BIO-5 above and in the 
identification of California red-legged frogs.  If the monitor or the Service-
approved biologist recommends that work be stopped because California red-
legged frogs would be affected in a manner not anticipated by the Service during 
review of the proposed action, they will notify the resident engineer (the engineer 
that is directly overseeing and in command of construction activities) 
immediately.  The resident engineer will either resolve the situation by eliminating 
the adverse effect immediately or require that all actions causing these effects be 
halted. If work is stopped, the Service will be notified as soon as possible. 

BIO-7 During project activities, all trash that may attract predators will be properly 
contained, removed from the work site, and disposed of regularly.  Following 
construction, all trash and construction debris will be removed from work areas. 

BIO-8 All refueling, maintenance, and staging of equipment and vehicles will occur at 
least 60 ft (18 m) from riparian habitat or water bodies and in a location from 
where a spill would not drain directly toward aquatic habitat (e.g., on a slope that 
drains away from the water).  The contractor will ensure contamination of habitat 
does not occur during such operations.  Prior to the onset of work, a plan must 
be in place for prompt and effective response to any accidental spills.  All 
workers will be informed of the importance of preventing spills and of the 
appropriate measures to take should a spill occur. 

BIO-9 Habitat contours will be returned to their original configuration at the end of 
project activities.  This measure will be implemented in all areas disturbed by 
activities associated with the project, unless the Service determines that it is not 
feasible or modification of original contours would benefit the California red-
legged frog. 

BIO-10 Work activities should be scheduled for times of the year when impacts to the 
California red-legged frog would be minimal.  For example, work that would affect 
large pools that may support breeding would be avoided, to the maximum degree 
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practicable, during the breeding season (November through May).  Isolated pools 
that are important to maintain California red-legged frogs through the driest 
portions of the year would be avoided, to the maximum degree practicable, 
during the late summer and early fall.  Habitat assessments, surveys, and 
coordination with the Service during project planning will be used to assist in 
scheduling work activities to avoid sensitive habitats during key times of the year. 

BIO-11 To control sedimentation during and after project implementation, the County will 
implement best management practices outlined in any authorizations or permits 
issued under the authorities of the Clean Water Act that it receives for the 
specific project.  If best management practices are ineffective, the County will 
attempt to remedy the situation immediately, in coordination with the Service. 

BIO-12 Unless approved by the Service, water will not be impounded in a manner that 
may attract California red-legged frogs. 

BIO-13 A Service-approved biologist will permanently remove any individuals of non-
native species, such as bullfrogs (Lithobates catesbeiana), signal and red swamp 
crayfish (Pacifasticus leniusculus; Procambarus clarkii), and centrarchid fishes 
from the project area, to the maximum extent possible.  The Service-approved 
biologist will be responsible for ensuring his or her activities are in compliance 
with the California Fish and Game Code. 

BIO-14 To ensure that diseases are not conveyed between work sites by the Service-
approved biologist, the fieldwork code of practice developed by the Declining 
Amphibian Populations Task Force will be followed at all times.   

BIO-15 Project sites will be re-vegetated with an assemblage of native riparian, wetland, 
and upland vegetation suitable for the area.  Locally collected plant materials will 
be used to the extent practicable.  Invasive, exotic plants will be controlled to the 
maximum extent practicable.  This measure will be implemented in all areas 
disturbed by activities associated with the project, unless the Service determines 
that it is not feasible or practical. 

BIO-16 Project activities will occur during the dry season (e.g., between May 1 and 
November 1) when water levels in the creek are lowest.   

BIO-17 No trees shall be removed as a result of project activities. 

BIO-18 No equipment shall enter the creek other than hand-held tools.  

BIO-19 No pets shall be allowed at the project site. 

BIO-20 Prior to starting work, the Contractor shall submit a Debris Containment and 
Collection Program to the County.  The program must identify materials, 
equipment, and methods to be used when the existing paint system is disturbed 
and must include working drawings of containment systems, loads applied to the 
bridge by containment structures, and provisions for ventilation and air 
movement for visibility and worker safety. The debris containment system will 
either be removed at the end of each work shift or designed to allow wildlife 
passage through the site over night. All debris produced when the structural steel 
members are cleaned shall be contained. The containment system shall contain 
all water, debris, and dust produced when the paint system is disturbed. Debris 
accumulated inside the containment system will be removed before the end of 
each work shift. Debris will be stored in leak proof containers. Debris produced 
from the existing paint system will be disposed of at a Class 1 disposal facility in 
conformance with applicable Federal, State, and local hazardous waste laws. 
Laws that govern this work include: 1) Health and Safety Code, Division 20, 
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Chapter 6.5 (California Hazardous Waste Control Act); 2) Title 22; California 
Code of Regulations, Division 4.5, (Environmental Health Standards for the 
Management of Hazardous Waste); and 3) Title 8, California Code of 
Regulations. The debris must be hauled by a transporter currently registered with 
the California Department of Toxic Substances Control using correct manifesting 
procedures and vehicles displaying current certification of compliance. 

BIO-21 The Contractor will monitor the ambient air and soil in and around the work area 
to verify the effectiveness of the containment system. The air and soil will be 
sampled for the presence of lead and heavy metals. 

BIO-22 Nesting Bird Surveys.   
a) Because construction is likely to occur during the nesting season of cliff 

swallows (March 1 to July 31), the bridge shall be periodically inspected for 
the occurrence of swallow nests. Nests shall be knocked down prior to being 
one-third completed. Inspection of the bridge would need to start in late 
February. 

b) As construction is likely to be scheduled to occur during the nesting season 
of February 1 to August 31, preconstruction surveys shall be conducted by a 
qualified biologist to determine the presence of nesting birds in the project 
site. If active nests are found to be present, construction within 100 yards of 
the active nests shall be delayed until the qualified biologist determines that 
the young have fledged. 

BIO-23 Bat Surveys 
a) If bat species are identified as roosting in areas that will be impacted, prior to 

construction, the Contractor will prepare a plan to exclude bat species from impact 
areas.  If bats cannot be excluded from bat roosts, work activities will be avoided 
within 100 ft of active maternity roosts until bats pups have been weaned and are 
deemed independent by a qualified biologist. Regulatory agencies will be 
contacted for additional guidance if roosting bats are observed within the BSA 
during construction. 

b) Before any disturbance activities on this project, the biologist(s) shall conduct a 
training session for all construction personnel regarding listed species potentially 
encountered on site. At a minimum, the training should include a description of the 
species and their habitats, the specific measures implemented to conserve them 
for the current project, and the boundaries within which the project may be 
accomplished. 

Hazards and Hazardous Materials: 

HAZ-1 Prior to the onset of project activities, the Contractor will prepare a Lead Compliance Plan and 
submit it to the County for review and approval. 

HAZ-2 A copy of the ISA prepared for the project site must be given to the Contractor conducting 
work which will disturb painted surfaces at the Parkhill Road Bridge so that he/she is notified 
of the lead content and the condition of the lead containing surfaces prior to demolition, 
renovation, or any activity which would disturb the material.

HAZ-3 All work should be conducted in compliance with the CAL-OSHA and EPA regulations.  
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SECTION 13. BID PROTESTS AND OTHER CHALLENGES  
TO CONSTRUCTION CONTRACTS
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ATTACHMENT A - LEAD SAMPLING AND INSPECTION REPORT 
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ATTACHMENT B - APPLICABLE STANDARD PLANS 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE LEFT BLANK INTENTIONALLY 
 





 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE LEFT BLANK INTENTIONALLY 
 





 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE LEFT BLANK INTENTIONALLY 
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STATE OF CALIFORNIA - CALIFORNIA STATE TRANSPORTATION AGENCY 

Memorandum 

To: Paul Matsuyama - Pelmit Office 

~~ 
Steven A. Senet 

Date: December 30, 2013 

Fi le: Permit #0513 NTK 0635 
05 -SLO-VAR 

From: DEPARTMENT OF TRANSPORTATION 
ENCROACHMENT PERMIT OFFICE 

Subject: Permit Inspection 

You have been assigned as inspector for the attached permit. Only time spent on actual 
inspection, excluding supervision, should be shown on your time sheet. Pre-job meetings 
should be charged against the perm it. Thi s charge should be limited to one person. The 
permittee is normally to do his work during your regular working hours, so only rarely 
should overtime be charged to permits. 

Your time sheet should correspond to the following information: 

PROJECT REPORTING SUB 
CODE PI-lASE CODE OBJECT 

Inspection & Testing 0000001155 N 705130635 037 
Field Work 000000 11 54 N 705 130635 037 
Travel Time 0000001 163 N - 037 

Please report any inspection hours on the ENCROACHMENT PERMIT REPORT 
form provided and fill out and sign the attached COMPLETION NOTICE as soon 
as the work is satisfactorily completed, or upon expiration of the permit. It is 
advisable to contact the Permittee ifthere is a possibility that the work is incomplete 
and the Permittee has allowed the permit to expire. 

Reporting "ZERO" inspection hours may imp ly that the project was not inspected and 
could lead to legal complications in the future . In th is case a notation should also be 
made on the ENCROACHMENT PERMIT REPORT regarding the state of the 
encroachment. 



STATE OF CAl IFORNIA · CAlIFORNIA STATE TRANSPORTATION AG ENCY EDMUND G BROWN Jr. Govemor 

DEPARTMENT OF TRANSPORTATION 
ENCROACHMENT PERMIT OFFICE 
50 HIGUERA STREET 
SAN LU ISOBISPO,CA 93401-5415 
PHONE (805) 549-3152 

~
,-.. . '. 

= .. . 

. - . 
FAX (805) 549-3062 

Flex yOllr power.' 
Be ellergy efficient! 

TTY 71 1 
http://www.dot.ca.gov/di st05 

December 30, 2013 

05-SLO-VAR 
0513 NTK 0635 

County of San Luis Obispo, Public Works 
Attn: Mr. Genaro Diaz 
Room 206, County Government Center 
San Luis Obispo, CA 93408 

Dear Mr. Diaz: 

Attached is your approved encroachment permit. DO NOT BEGIN WORK UNTIL 
YOU HAVE FIRST READ THE PERMIT CAREFULLY AND COMPLETELY, 
AND CONTACTED THE STATE INSPECTOR LISTED ON YOUR PERMIT. 

This permit is a legal and binding contract once work on it has begun. You are 
subject to the provisions contained in the permit and in the attached Encroachment Permit 
General Provisions. If there is any question regarding interpretation of any detail in the 
permit or the General Provisions, you may contact the inspector listed on your permit or 
our office at (805) 549-3152. Thank you in advance for your cooperation. 

Sincerely, 

.,L....;~-----~ 
District Encroachment Permit Engineer 

"Col/railS improves mobili/)' across California " 



STATE OF CALIFORNIA . DEPARTMENT OF TRANSPORTATION 

PROGRESS BILLING/ PERM IT CLOSUR E 
TR-0129 (REV . 02/2009) 

WORK ORDERIREFERENCE NUMBER 

PERMITEE NAME 

C ounty or San Luis Obispo, Public Works 
DESCRIPTION OF WORK 

UNIT NUMBER PERM IT NUMBER 

1245 05 13 NTK 0635 
DlST/COIRTEIPM 

05-SLO-VAR 

RELATED PERMITS 

Insta ll and maintain temporary construction area signs on various State highways in conjuction with maintainence and construction 
proj ects on local roadways; in the C ounty of 

INSPECTOR'S COMMENTS 

ACTUA L INSPECTION 
I·IOU RS BY 

PERMIT INSPECTOR Palll Matsuyama CONSTRUCTION R.E OTHER CAL TRANS UNITS 

o Complet ion Notice. To the best of my knowledge all work has been completed on (date) ________________ in compl iance with this penni!. 

o YON 0 N/A Required final project completion records for structures. 

o Y O N 0 N/A Required fina l project completion records for roadway. 

o Progress Bill o QuaT1er No.: _ _ _ _ 

o Pennit Cancelled 

o Work is not complete (explain ) 

INSPECTOR 'S SIGNATURE 

FOR PERMIT OFFICE USE 

o y 

o y 

ON 

ON 

o NIA Struct ure As-Buill plllns 

o N/A Roadway As-Built plans 

o FINAL BILL o RELEASE CASH DEPOSIT o PERFORMANCE BOND ATTACHED 

o PROGRESS BILL o OTHER 

ACTUAL HOURS BILL ING / REFUND INFORMATION 

(NOT FOR BILLING) FEE TYPE: o SF IZI AX 

Rev iew Hours Rev iew Hours @ $ 0.00 ~ $ 

Inspection Hours Inspection Hours @ $ 0.00 ~ $ 

Field Work Hours Field work Hours @ $ 0.00 ~ $ 

COMMENTS: Equipment I Ma teri a ls ~ $ 
-

0.00 

TOTAL FEES = $ [- J 
FEE DEPOSIT PAID ON (Date) $ 

D Cash o Credil Card IZI Check (Check No.) 

FEE DEPOSIT PAID ON (Date) $ 

o Cash o Cred it Card o Check (Check No.) 

1_._-
-

I TOTAL DEPOSITS = $ 
."." . .. _ .... .. _._ ... _- _. __ ._. -_._._ ... 

o Final B ill o BALANCE DUE 
$ EXEMPT 

COPIES TO: o Progress B i ll o REFUND 
0 Accounts Receivable (Billing I Refund) REFUND OF CASH DEPOSIT IN LI EU OF BON D $ 

0 Local Agency (Agreement Work) CASH DEPOSIT PAID ON (Date) 

0 Maintenance o Cash D Credit Card o Check (Check No.) 

NAME AND ADDRESS TO BE USED FOR BILLING/REFUND 

County of San Luis Obispo, Publ ic Works Room 206. County Government Center, San Luis Obispo, CA 9)408 

PERMIT ENGINEER PHONE NUMBER DATE 

for Steven A. Senet (805) 549-3206 
FM <JlIOBM 



STATE OF CALIFORNIA'DEPARTMENT OF TRANSPORTATION 
NOTICE OF MATERIALS TO BE USED 
CEM-31 01 (REV 0512006) CT#7541 -3511-1 

NOTICE OF MATERIALS TO BE USED 
INSTRUCTIONS TO PERMITTEE/CONTRACTOR 

Section 6 of the State Standard Specifications states that, "the Contractor shall furnish the 
Engineer/Caltrans Permit I nspector a list of the Contractor's sources of materials and the location at 
which those materials will be available for inspection." 

In order to avoid delay in approval of materials , the Department of Transportation must receive , in a 
timely manner, your faxed Form CEM-31 01 , "Notice of Materials to Be Used." When filing your Form 
CEM-3101 , please comply with the following instructions: 

1. The Contract Number/Permit Number and job limits should be the same as they appear on the 
special provisions/encroachment permit. 

2. The column headed "Contract Bid Item Number" refers to the sequential item number of the 
contract, if applicable. 

3. The column headed "Item Code" refers to the number for which the material is to be used , if 
applicable. It is a six digit number. 

4. The column headed "Contract Item Description" refers to an item description of the material as 
described in the special provisions. 

5. The columns headed "Item Component" and "Item Sub-component" refer to the specific description 
of material to be used, not necessarily the name of the contract item. 

For E xample: 
Contract Item Contract Item 
Bid Item Code Description 

Item Component Item Sub-Component 
Number 

Bar Reinforcing steel Coupler (service splice) 
Service Splice, CJP 

welded 

6. The column headed "Manufacturer/Provider" refers to the manufacturer/fabricator of the item and 
the supplier/vendor of the item. List the name and address of the Manufacturer/Fabricator. Also , list 
the name and address of the location where inspection will occur, if different from the 
Ma n ufactu rer/F a bricator. 

7. Form CEM-3101, "Notice of Materials to Be Used," must be faxed to (916) 227-7084, 
Attn: Materials Administrator or postal mail to : Material Engineering and Testing Services, 5900 
Folsom Blvd. , Sacramento, CA 95819. 

If the sources of materials are not known at the beginning of a contract , submit a Form CEM-31 01, 
"Notice of Materials to Be Used," for a given bid item as soon as a provider is known. Multiple 
submittals may be necessary. Resubmit a Form CEM-31 01 , "Notice of Materials to Be Used," for all 
changes or revisions. 

When placing orders for materials that require inspection prior to shipment, be sure to indicate on your 
request form that state inspection is required before shipment. 
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DISTRICT 5 NOTIFICATION REOUIREMENTS 

The following provisions shall apply to all permit work requiring temporary lane closures or 
traffic detours: 

Temporary Lane Closures 
Notification of temporary lane closures or traffic detours shall be given to the State Inspector for 
his approval using copies of the attached form entitled, WEEKLY TRAFFIC UPDATE. 
Notification shall be submitted to the State Inspector by 12:00 PM (noon) Tuesday, prior to the 
week of the proposed closure or detour. Notifications submitted after the aforementioned 
deadline cannot be approved for the upcoming week. All traffic control requiring the 
temporary closure of lanes or detour of traffic shall be approved in advance by the State 
Inspector. 

Ramp Closures 
Seven days prior to an approved ramp closure, advance notice shall be posted at the ramp 
entrance using sign detail SC6. In addition, an SC8 sign shall be posted at the preceding ramp 
the day of the closure unless otherwise approved by the State representative. 

Special Notifications 
If construction activities such as road closures or traffic detours may result in significant traffic 
congestion, Permittee shall be responsible for coordinating advance notification to local 
newspapers, television and radio stations, and emergency response providers with both the State 
Inspector and the Caltrans Public Information Officer, telephone (805) 549-3237. Public notice 
may include press releases and/or traffic signing. 

Permittee shall complete and submit the attached form entitled PUBLIC AFFAIRS PROJECT 
NOTIFICATION to the Caltrans Public Affairs Office prior to 12:00 PM (noon) the 
Wednesday prior to the approved closure or event. Additional information or clarification may 
be required in the form of a written description of the activities in a format that is suitable for a 
press release. The form may be delivered by fax to (805) 549-3638. 

CaItrans Required Lane Closure Reporting 
In order to provide timely and accurate notifications to the Cal trans Di strict 5 Traffic 
Management Center, Permittee or Permittee's contractor must notify the State Inspector 
immediately prior to a lane/ramp closure, after closure when all traffic controls have been 
removed with laneiramp opened to traffic, and prior to an approved scheduled closure that has 
been cancelled. 

Horizontal and Vertical Requirements for Extra-Legal Load Vehicles 
Permittee shall provide written notification to the Cal trans Permit Inspector or Cal trans 
Representative, of proposed horizontal or vertical lane restrictions which will affect extra-legal 
loads up to 16' wide and 18' high, or ramp closures/reopenings that may affect extra-legal loads 
traveling through the project area. Said notification shall be delivered to the inspector no fewer 
than sixteen days prior to proposed change. Permittee shall immediately notify the Caltrans 
Permit Inspector or Cal trans Representative as soon as the restriction is no longer present. 

412013 
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PUBLIC AFFAIRS PROJECT NOTIFICATION 

This Project Notification should be faxed to Public Affairs as early as possible prior to 
beginning any construction or maintenance project. Please fill out this form as 
thoroughly as possible. 

TO: 

ATTN: 

PUBLIC AFFAIRS 

Susana Cruz 
Jim Shivers 

E.A OR PERMIT NUMBER: 0513 NTK 0635 

COUNTY, ROUTE & POSTMILE: 05-SLO--

PHONE: 

FAX: 

(805) 549-3237 
(805) 549-3138 

(805) 549-3326 

PROJECT LIMITS (location in miles, di stance from nearest landmarks or cities, etc.): 

PROJECT DESCRIPTION AND PURPOSE FOR PROJECT: 

REISUPV: PHONE: FAX: 

CONTRACTOR: FROM (CITY): 

CONTRACT BID AMOUNT: 

ANTICIPATED DATE TO "BEGIN CONSTRUCTION: 

ALLOTED WORKING DAYS: 

ANTICIPATED 'COMPLETION DATE: 

ANTICIPATED TRAFFIC CONTROL & HOURS OF CLOSURE: 

ANTICIPATED TRAFFIC DELAYS: 

COMMENTS: (What else does the public need to know? Diagrams, maps also helpfu1.) 

"Please let Public Affairs know of changes in Startup or Completion dates. 

I2I!O ak 
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STATE OF CALIFORN IA . DEPARTMENT OF TRANSPORTATION 

ENCROACHMENT PERMIT 
TR-0120 (REV. 612012) 

In compliance with (Check one): 

~ Your application of December 23, 2013 

0 Utility Notice No. of 

0 Agreement No. of 

0 RMJ Contract No. of 

TO: County of San Luis Obispo, Public Works 
Attn: Mr. Genaro Diaz 
Room 206, County Government Center 
San Luis Obispo, CA 93408 

Phone: (805) 781-5252 
Your Reference No. 

And subject to the following, PERMISSION IS HEREBY GRANTED to: 

Permit No 

0513 NTK 0635 
DistlCo/RtefPM 

05-SLO-Various-Various 
Dale 

December 30, 2013 
Fee Paid Deposit 

$ E~Q.M1>+ $ 
Performance Bond Amount (1) Payment Bond Amount (2) 

$ $ 
Bond Company 

Bond Number (1) Bond Number (2) 

, PERMITTEE 

Install and maintain temporary construction area signs on various State highways in conjuction with 
maintainence and construction proj ects. All work shall be done as shown on the attached plans and as 
directed by the permit provisions. 

Permittee shall contact State Inspector Paul Matsuyama, telephone number (805) 549-3151, a 
minimum of two working days prior to commencing work to arrange a pre-job meeting in accordance 
with Provision 6 of the attached General Provisions. When work has been interrupted for more than fi ve 
(5) working days, the Permittee shall notify the Cal trans Permit Inspector a minimum of two working 
days prior to restarting work unless a pre-arranged agreement has been made with the Department's 
representative. 

The issuance of this permit does not entitle the Permittee to start work immediately within the 
Caltrans right of way. If Permittee's operations will reduce the vertical roadway clearance, 
horizontal roadway clearance, or detour traffic, implementation of prescribed traffic control 
measures may require up to a IS-day waiting period from date of traffic control notification and 
the submittal of the attached "Weekly Traffic Update" form. 

Yes 0 No 
Yes ~ No 
Yes 0 No 
Yes 181 No 
Yes ~ No 
Yes 0 No 

Page I of 8 
TRANSFER WITH THE PROPERTY TO A NEW OWNER. 

are 

General Provisions (TR-D045) 
Utility Maintenance Provisions 
Specia l Provis ions 
A Cal-OSHA permit, if requi red: Permit No. 

I i 
actual costs for: 

DYes 
[g) Yes 
[g) Yes 

[g) No 
D No 
D No 

As-Built Plans Submittal Route Slip for Locally Advertised Projects 

Review 
Inspection 
Field Work 

Std Storm Water Pollution Prevention Special Provo (If any Callrans effort expended) 

before 
This permit is to be strictly construed and no other work other than i i II mentioned is hereby 
No ro·ect work shall be commenced until all other necessa ermits and environmental clearances have been obtained. 
cc: APPROVED: 
Permit File 
Paul Matsuyama-Permit Office (Insp) 
Vern Sweeney-Maint. (SLO) imoth ins, District Director 

BY: 

PYM enet, District Encroachment Permit En ineer 
FM 91 1436 

GDiaz
Highlight



County of San Luis Obispo, Public Works 
0513NTK0635 
05-SLO-V AR. 
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ADDITIONAL ATTACHMENTS 

Attached if checked: I8l WEEKLY TRAFFIC UPDATE 

~ PUBLIC AFFAIRS PROJECT NOTIFICATION 

~ CALTRANS STANDARD PLANS T9-Tl4 

~ FORM DC-CEM-J 101 

PLANS AND SPECIFICATIONS 

If conflicts arise between Special Provisions, Plans, Cal trans Standard Plans, Standard Specifications, or 
other Caltrans standards, the Caltrans Inspector shall make the final determination regarding selection or 
interpretation of standards and/or specifications. State Standards and Specifications shall apply to all 
work within the State right of way unless directed otherwise by the State Inspector. Reference to the 
Engineer in the State Standard Specifications shall include the State Representative (Caltrans Permit 
Inspector or District Encroachment Permit Engineer). 

Attention is directed to Section 5 of the current State Standard Specifications and the Encroachment 
Permit General Provisions (TR-0045) regarding control of work and permit work plan revisions. 
Additionally, the Slate Permit Inspector may require reasonable additions, modifications, or revisions to 
the scope of work at no cost to the State if the change is in the best interest of the State faci li ty where the 
encroachment permit is being granted and Caltrans policy, Standard Specifications, or Permit Provisions 
are unclear. 

WORK HOURS 

All work on this permit shall be performed on weekdays between the hours of 9:00 AM and 3:00 
PM, excluding designated legal holidays and State furlough days, unless stated otherwise for traffic 
control. The State Inspector must approve deviations from these hours in advance. 

All work that will impact the normal operations of Caltrans traffic signal facilities shall be 
performed under traffic control and during the hours approved by the Caltrans Inspectol' and 
Caltrans District 5 Traffic Management Center. 

Designated legal holidays are: 
January 151

_ (New Year's Day), the third Monday in January - (Martin Luther King Jr. Day) 
The third Monday in February - (Washington's Birthday) 
March 31 st 

- (Cesar Chavez's Day) 
The last Monday in May - (Memorial Day) 
July 41h - (Independence Day) 
The first Monday in September - (Labor Day) 
November Illh - (Veteran's Day), 41h Thursday and Friday in November - (Thanksgiving Holiday) 
December 25th - (Christmas Day) 



County of San Luis Obispo, Public Works 
0513 NTK 0635 
05-SLO-V AR. 
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When a designated legal holiday fa ll s on a Sunday, the followi ng Monday shall be a designated legal 
holiday. When November 11 th falls on a Saturday, Friday November 10th shall be a designated legal 
holiday. 

DOUBLE PERMIT 

Notwithstanding General Provision #4, your Contractor is required to apply for and obtain an 
encroachment permit prior to starting work. The Contractor shall include a fee deposit (fee 
determined by the State Permit Inspector) with the encroachment permit application, made 
payable to the State of California Department of Transportation. The fee deposit to compensate the 
State for the estimated time needed to inspect that portion of construction within the State's right of 
way. The Contractor will be billed for any amount exceeding the deposit, or refunded any unused 
portion thereof after completion of the project. The Contractor's encroachment permit application 
shall state that it is a "Double Permit for permit number 0513 NTK 0635." 

Construction shall not begin until the double permit has been issued. 

The application and material for the double permit may be mailed or del ivered to: 

CALTRANS 
ENCROACHMENT PERMIT OFFICE 
Attention: Paul Matsuyama 
50 Higuera Street 
San Luis Obispo, CA 93401 

Any questions concerning the double permits should be di rected to Paul Matsuyama at (805) 549-3 151. 

NOTIFICATIONS 

Notice of Materials Used 
Permittee's attention is directed to the State Standard Specification - Section 6 "Control of Materials." 

The Permittee shall bear all costs for source material inspection. Please note that these materials may 
require source inspection and approval at the manufacturer's plant. 

Permittee shall be solely responsible to furnish a li st of materials to be used on the permitted project by 
completing the attached Form CEM-31 0 I "Notice of Materials Used" for traffic signal standards, lighting 
(electrolier) standards, metal poles, mast arms, foundation bolts, overhead sign trusses, guard rail 
components, colunm casings, epoxy coated rebar, reinforced concrete pipe, steel gi rders, sign panels, and 
other items as specified by the State representative. Form shall be submitted to the Caltrans Permit 
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Inspector and METS Material Administrator. Materials identified on the TL-608, which are not inspected 
and not approved by the State at the manufacturer's plant, wi ll be rejected from use wi thin the State right 
of way. 

The METS Material administrator shall determine which materials will require source inspection and 
which will require onsite inspection by the Caltrans Permit Inspector. Additional form submissions may 
be required to address additional items that require source inspection. 

Please allow a minimum of six weeks for source inspection, testing, and approval of materi als to be used. 

The METS Material Administrator can be reached via fax at 916-227-7084 or via email at 
materials _ administrator-METS@dot.ca.gov. 

TRAFFIC CONTROL AND PUBLIC SAFETY 

All traffic control shall be performed under the direction of qualified and competent traffic control 
personnel. If it becomes apparent to the Caltrans Permit Inspector that the Permittee's contractor does not 
have adequately trained and competent staff to perform traffic control, the Permittee or Permittee's 
contractor shall hire a suitable contractor to provide traffic control. 

Traffic control and construction zone signing shall be performed per an approved traffic control plan. 

In the absence of a project specific traffic control plan : 

All traffic control shall be performed in compliance with the appl icable Cal trans Standard Plans 
for traffic control, California Manual on Uniform Traffic Control Devices, or as approved by and 
as directed by the Caltrans Permit Inspector, 

or 

If requested by the Caltrans Permit Inspector, Permittee or Permittee's contractor shall provide a 
traffic control plan prepared by a duly licensed individual for review and approval. Plans shall 
bear the licensed individual's signature and identi fy ing licensing information. 

All traffic control personnel performing flagging operations shall be trained in accordance with 
Cal/OSHA Title 8, Division 1, Chapter 4, subchapter 4 Construction Safety Orders, Article 11, Section 
1599 (f) and (g), and shall provide certification of training if requested by the State Permit Inspector. 

The Permittee shall provide all traffic contro l devices and personnel. All expenses incurred from traffic 
control operations shall be borne by the Permittee. 

Work shall not interfere with traffic and no equipment shall be parked on or operated from the traveled 
way unless approved by the Cal trans representative. 
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Notwithstanding lane closures noted in the traffic control plans or elsewhere in this permit, the fu ll width 
of the traveled way shall be open for use by public traffic on Saturdays, Sundays, designated legal 
holidays, the day preceding designated legal holidays, after 3:00 PM on Fridays, and when construction 
operations are not actively in progress. 

On multilane roadways, a minimum of one-paved traffic lane, not less than 12 feet wide, shall be open for 
use by public traffic in each direction of travel. 

On 2-lane, two-way roadways a minimum of one-paved traffic lane not less than 12 feet wide shall be 
open for use by public traffic. When construction operations are not active ly in progress, not less than 2 
of these lanes shall be open to public traffic. 

If approved by the State Inspector, one lane may be closed during construction and public traffic stopped 
for periods not to exceed 5 minutes. After each closure, all accumulated traffic shall be allowed to pass 
through the work before another closure is made. Lane closures shall not exceed 0.5 mile in length. 

Minor deviations from the requirements of this section concerning hours of work may be permitted upon 
the written request of the Permittee if, in the opinion of the Inspector, public traffic will be better served 
and the work expedited. The Permittee shall not adopt these deviations until the Inspector has approved 
them in writing. 

Except for installing, maintaining and removing traffic control devices, whenever work is performed or 
equipment is operated in the following work areas the Permittee shall close the adjacent traffic lane: 

APPROACH SPEED OF PUBLIC TRAFFIC WORK AREA 
(Posted Speed Limit) 

(mph) 

Over 45 Within 6 feet of a traffic lane but not on a traffic lane. 

35 to 45 Within 3 feet of a traffic lane but not on a traffic lane. 

The lane closure provisions of thi s section shall not apply if permanent railing, temporary railing or a 
barrier protects the work area. 

"NO PARKING" zones shall be posted a minimum of 48 hours in advance of proposed parking lane 
closure. 

Suspended Loads 
Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians. 

necessary local and State agency permits prior to disposal. ); 

or at sites outside of the State of California approved to accept said materials (Permittee to provide copies 
of permits issued by the local and State agency with jurisdiction over the site prior to disposal 
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GENERAL REQUIREMENTS 

ProjectiWork Site 
All disturbed areas shall be restored to original or better condition. 

Any change in the existing drainage pattern, whether occasioned by increase or diversion, and the cost of 
damage, repair or restoration of the State highway right of way shall be the responsibility of the Permittee. 

No emth or construction materials are to be dragged or scraped across the highway pavement. No 
excavated earth shall be placed or allowed to remain at a location where it can be tracked on the highway 
traveled way, public or private approach by the Permittee 's construction equipment, or by traffic entering 
or leaving the highway traveled way. The Permittee shall immediately remove excavated earth or mud so 
tracked onto the highway pavement or public or private approach. 

No excavation, maintenance hole, pull box, or vault shall be left open overnight or unattended during 
work hours without written permiss ion from the Caltrans representative and adequate protection for traffic 
and pedestrians is provided. 

Personnel Protective/Safety Equipment 
All personnel working within the State right of way shall wear the appropriate personnel safety/protective 
equipment as specified by the personnel's employer's "Injury and Illness Prevention Program" required by 
the California Code of Regulations 3203 . If requested by the Cal trans Permit Inspector, personnel's 
employer shall provide a copy of said "Injury and Illness Prevention Program" and identify the locations 
within the document that addresses, but not limited to , personal protective equipment, head protection, 
and warning garments. 

In the absence of an "Injury and Illness Prevention Program," all other personnel within the project work 
zone shall conform to the personnel protective/safety equipment requirements in the latest ed ition of the 
Cal trans Safety Manual. 

Construction Debris and Waste Materials 
The Pennittee solely owns all construction debris and waste materials, including hazardous waste, 
generated by thi s permitted project. Said materials shall be removed from the State right of way, stored, 
and disposed of in accordance with applicable local, regional, State, and Federal specifications or 
regulations. Permittee shall provide a copy of documentat ion as proof of the proper di sposal of said 
materials if so requested by the State Permit Inspector. 

Existing Trees and Vegetation 
This permit does not authorize the removal, severing of roots or trimming of vegetation. If work of this 
nature is required, a written request and approval, by the Cal trans Permit Inspector, is required in advance 
of performing the work. Replacement planting may be required as a mitigation measure. Excavations 
should be done outside of drip line to reduce tree damage and integri ty of trees. If excavations must be 
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made within the drip line of trees (or extending tree roots) along the right of way, the trenches shall be 
hand dug and the utility routed beneath or around root structure. Maj or tree roots must not be cut or 
damaged. Additionally, the exposed roots sha ll be wrapped and kept moist until the excavation is back 
filled with the native material. Requests for exceptions shall be accompanied by an Arborist's 
recommendation. 

Archaeological/Cultural Requirements 
If archaeo logical resources or human remains are accidentally discovered during construction, work shall 
be halted within 150 feet ofthe find until a qualified professiona l archaeologist can evaluate it. Permittee 
shall notify Cal trans District Archaeologist Kelda Wilson (805) 542-4697 about the discovery 
immediately. If the find is determined to be significant, appropriate mi tigation measures shall be 
formul ated and implemented. 

EXISTING FACILITIES 

Existing improvements shall be protected or relocated as required by the work authorized by thi s permit. 
If existing improvements including pavement markings and delineation are damaged or their operation 
impaired by this work, they shall be replaced or restored to the sati sfaction of the Cal trans representative. 
Such work shall be done immediately if requested by the Caltrans representative. 

IT SHALL BE THE PERMITTEE'S RESPONSIBILITY TO FULLY INVESTIGATE THE 
PROPOSED WORK AREA FOR POSSIBLE CONFLICTS WITH EXISTING UTILITIES AND 
FACILITIES, INCLUDING BUT NOT LIMITED TO SEWERS, ELECTRICAL CONDUCTORS, 
GAS LINES, WATER PIPES AND TRAFFIC SIGNAL FACILITIES. THE PERMITTEE 
AGREES TO ACCEPT ALL LIABILITY FOR DAMAGES DONE TO EXISTING FACILITIES 
CAUSED BY THE WORK AUTHORIZED UNDER THIS PERMIT. 

Caltrans Traffic Signals, Lighting, and Electrical Facilities 
Caltrans does not subscribe to underground utility locating services. It is the Permittee's sole 
responsibility to investigate, locate, and mark existing Caltrans traffic signal equipment, loops, 
conduits, and street lighting facilities prior to work in or between signalized intersections and street 
lighting facilities. 

If it is apparent that impacting traffic signal conduits during construction will be unavoidable Permittee 
shall install temporary overhead wiring for the signal at Permittee ' s own expense. Permittee shall have on 
hand at all times all necessary equipment and persormel needed to provide traffic control at an intersection 
should the traffic signal malfunction. 

If a signal detector loop, including the portion leading to the adjacent pull box is damaged by Permittee's 
operations the entire detector loop shall be replaced, in kind , within 24 hours of the occurrence. If an 
adjacent loop is damaged during the replacement, that loop shall also be replaced. The Cal trans Inspector 
shall be notified immediately when damage occurs. Arrangements for Cal trans Electrical operations staff 
shall be made to have the traffic signal contro ller reprogrammed. 
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WATER POLLUTION CONTROL 

Discharge of Storm Water and Non-Storm Water 
Work within State highway right-of-way shall be conducted in compliance with all applicable 
requirements ofthe National Pollutant Discharge Elimination System (NPDES) permit issued to the 
Department of Transportation (Department), to govern the discharge of storm water and non-storm water 
from its properties. Work shall also be in compliance with all other applicable Federal, State and Local 
laws and regulations, and with the Department's Encroachment Permits Manual and encroachment permit. 
The Depaliment's NPDES Permit requires the Permittee to comply and maintain, if applicable, the 
approved Storm Water Special Provisions for Minimal or No Impact (TR-0400), Water Pollution Control 
Program, or Storm Water Pollution Prevention Plan. 

The Contractor ( permittee) shall be responsible for fi nes assessed or levied against the Contractor or the 
Department as a result of the Contractor's ( permittee) fai lure to comply with these provisions. Fines shall 
include civil liabi lity fines, criminal penalties and/or damages, assessed, or levied against the Department 
or the Contractor, Contractor liability for failure to comply with these provisions shall also include 
reimbursement for payments made or costs incurred by the Department in settlement for alleged 
violations of the Permits, the Manuals, or app licable laws, regulations, or requirements. Costs incurred 
could include sums spent in lieu of fines or penalties, in mitigation or to remediate or correct violations. 

In the event that an unforeseen illicit discharge is generated during construction activities and the 
CaItrans Permit Inspector cannot be contacted, the Permittee or Permittee's contractor shall 
contact the Encroachment Permit Storm Water Coordinator, Harry Afshar (80S) 459-3980 
immediately. The Permittee or PCJ'mittee's contractor is responsible to contain and remediate the 
illicit discharge as directed by the Caltrans Permit Inspector or Encroachment Permit Storm Water 
Coordinator at no cost to the State. 

Unless stated otherwise in thi s permit, approved plan, or approved specifications, seeds sown for erosion 
control shall achieve 70% germination over the di sturbed so il area as determined by the Caltrans Permit 
Inspector. 

The Cal trans Permit Inspector shall approve the seed mix prior to its application. 

PROJECT COMPLETION 

Immediately following completion of the work permitted herein, the Permittee shall fill out and mail the 
Notice of Completion attached to this permit. 

PLEASE USE THE ATTACHED ENVELOPE (PRE-PAID POST AGE) TO SEND THE 
ATTACHED NOTICE OF COMPLETION AND QUESTIONNAIRE. THANK YOU! 
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STANDARD ENCROACHMENT PERMIT APPLICATION FOR CAL TRANS USE 

TR·0100 (REV. 07/2007) P4~~:g '5 ~ NT/< . tJ(P-5 
DIST/COIRTE/I- .• , Permission is requested to encroach on the State Highway right-ot-way as follows: 

(Complete all BOXES [write NIA if not applicable) Please print single sided) A1>' .1 UJ ~ Ii 1'1,L!. - ./,4£. 
This applica tion is not complete until all requirements have been approved. SIMPLEX STAMP 

1. COUNTY 3. POSTMILE 

San Luis Obispo 
12. ROUTE 

Hwy 1 DIST.05 
4. ADDRESS OR STREET NAME 5. CtTY 

Halcyon Rd @ Hwy 1 Arroyo Grande/Mesa " ~O~35 
6. CROSS STREET (Distance and direction from site) 1 . PORTION OF RIGHT·OF-WAY 

DATE OF SIMP~~~P I~ Halcyon Rd @ Hwy 1 /z- ·z-n 
8. WORK TO BE PERFORMED BY 9. EST. START DATE 10. EST. COMPLETION DATE 

III OWN FORCES o CONTRACTOR 1/7/14 1/7/14 
11 . J IMAKOEPTH 1 AVG. DEPTH AVG. WIDTH LENGTH SURFACE TYPE 
EXCAVATION n/a n/a n/a n/ Type III Barricades 
12. EST. COSTIN STATE HIGHWAY RIGHT -OF-WAY FUNDING SOURCE(S) 

n/a o FEDERAL o STATE III lOCAL 

13. I PRODUCT TYPE DIAMETER VOLTAGE I PSIG 14.CALTRANS· PROJ ECT CODE 
PIPES n/a n/a n/a n/a 

15. 0 Double Permit Parent Permit Number 

Applicant's Reference Number I Utility Work Order Number 

16. Have your plans been reviewed by another Caltrans branch? 0 NO o YES (If "YES") Who? 

17. Completely describe work to be done within STATE highway right-of-way 
Attach 6 complete sets of plans (folded to 8.5" x 11 "), and any applicable specifications , calcu lations, maps, etc. 
All dimensions sha ll be in U.S. Customary (English) Units. 

o PRIVATE 

Road Closure on Tuesday, January 7, 2014 of Halcyon Road between Hwy 1 (Arroyo Grande) 
and Hwy 1 (Mesa) 

County Staff efforts for Utility Research (potholing) on Halcyon Road on the grade. 

Type III barricades on Hwy 1 as shown and/or as directed for detouring purposes . 

18. Is a city, county, or other agency involved in the approval of this project? 

IZl YES (If ~YES ~, check type of project and attach environmental documentation and conditions of approval. ) 

o COMMERCIAL DEVELOPMENT 0 BUILDING 0 GRADING I2J OTHER Utility Research by County 

o CATEGORICALLY EXEMPT 0 NEGATIVE DECLARATION 0 ENVIRONMENTAL IMPACT REPORT D OTH ER __________ _ 

o NO (If "NOH, please check the category below which best describes the project, and complete page 4 of this application.) 

o DRIVEWAY OR ROAD APPROACH. RECONSTRUCTION. MAINTENANCE. OR RESURFACING o FENCE 

o PUBLIC UTILITY MODIFICATIONS. EXTENSIONS, HOOKUPS o MAILBOX 

o FLAGS, SIGNS, BANNERS. DECORATIONS. PARADES AND CELEBRATIONS o EROSION CONTROL 

o OTHER o LANDSCAPING 

19. Will this project cause a substantial change in the significance of a historical resource (45 years or older). or cultural resource? 

(If "YES·, provide a description) 
o YES III NO 

20 . Is this project on an existing highway or street where the activity involves removal of a scenic resource including a significant tree or stand of trees. a 

rock outcropping or a historic building? 0 YES [lJ NO (I f ·YES·. provide a descnption) 

21 . Is work being done on applicant's property? o YES III NO (If "YES", attach site and grading plans.) 

ADA NOTICE: For individuals with sensory disabi lities. this document is aVlli lable in alternate formaL~. Fur information. call (9 16) 654 6410. TTY 711 . or write to 
Records and Forms Management. 11 20 N Street, MS- H9. Saer:ullcnto. CA 95H 14. 



STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION 

STANDARD ENCROACHMENT PERMIT APPLICATION 
TR·Ol00 (REV. 07/2007) 

22. WiIIlhis proposed project require the disturbance of soil? D YES IZi NO 

Page 2 of 4 

If ·YES· , estimate the area within Slate Highway righl-ot-way in square feet AND acres: _ _______ (tt l ) AND ________ (acres) 

estimate the area ~ of State Highway right-of-way In square feel AND acres: (tt2) AND (acres) 

23 . Will this proposed project require dewatering? 0 YES 1ZI NO 

If "YES·, estimate lolal gallons AND gallons/monlh. __________ (gallons)AND __________ (galions/monih) 

SOURCE": D STORMWATER D NON-sTORMWATER 

("See Callrans SWMP for definitions of non-storm water discharge: http://www.dot.ca.gov/hqfenv/stormwater/index.hlm) 

24. How will any storm water or ground water be disposed of from within or near the limits of this proposed project? 

o Storm Drain System 0 Combined Sewer I Storm System 0 Storm Water Retention Basin 

li1 Other(exp!ain): Disposal of Vac Trucks to Gator Crushing (Arroyo Grande) 

PLEASE READ TH E FOLLOWING CLAUSES PRIOR TOSIGNINGTH IS ENCROACHMENT PERM IT A PPLICATION. 

The applicant, understands and herein agrees that an encroachment permit can be denied, and/or a bond required for non
payment of prior or present encroachment permit fees. Encroachment Permit fees may still be due when an application 
is withdrawn or denied, and that a denial may be appealed, in accordance with the California Streets and Highways Code, 
Section 671.5. All work shall be done in accordance with Caltrans rules and regulations subject to inspection and approval. 

The applicant, understands and herein agrees to the general provisions, special provisions and conditions of the 
encroachment permit, and to indemnify and hold harmless the State, its officers, directors, agents, employees and each 
of them (Indemnitees) from and against any and all claims, demands, causes of action, damages, costs, expenses, actua l 
attorneys'fees,judgments, losses and liabilities of every kind and nature whatsoever (Claims) arising outoforin connection 
with the issuance and/or use of this encroachment permit and the placement and subsequent operation and maintenance 
of said encroachment for: 1) bodily injury andlor death to persons including but not limited to the Applicant, the State and 
its officers, directors, agents and employees, the Indemnities, and the public; and 2) damage to property of anyone. Except 
as provided by law, the indemnification provisions stated above shall apply regardless of the existence or degree offault 
of Indemnities. The Applicant, however, shall not be obligated to indemnify Indemnities for Claims arising from the sole 
negligence and willful misconduct of State, its officers, directors, agents or employees. 

An encroachment permit is not a property right and does not transfer with the property to a new owner 

DISCHARGES OF STORM WATER AND NON-STORM WATER: Work within State Highwayright.of.way shall be conducted 
in compliance with all applicable requirements of the National Pol/utant Discharge Elimination System (NPDES) permit 
issued to the DepartmentofTransportation (Department), to govern the discharge of storm water and non-storm water from 
its properties. Work shall also be in compliance with all other applicable Federal, State and Loca/laws and regulations, and 
with the Department's Encroachment Permits Manual and encroachment permit. Compliance with the Departments 
NPDES permit requires amongst other things, the preparation and submission of a Storm Water Pollution Protection Plan 
(SWPPP), or a Water Pollution Control Program (WPCP), and the approval of same by the appropriate reviewing authority 
prior to the start of any work. Information on the requirements may also be reviewed on the Department's Construction 
Website at: 

http://www.dot.ca.gov/hglconstruc/s tormwater 

25. NAME of APPLICANT or ORGANIZATION (Print or Type) 

County of San Luis Obispo, Public Works 
E·MAIL ADDRESS 

gdiaz@co.slo .ca.us 
AD DRESS of APP LICANT or ORGANIZATION WHERE PERMIT IS TO BE MAILED (Include Ci!y and Zip Code) 
Room 206 County Government Center, San Luis Obispo. Ca 93408 
PHONE NUMBER 

781-5252 
26. NAME of AUTHORIZED AGENT I ENGINEER (Print or Type) 

Genaro Diaz, PE 
ADDRESS of AUTHORIZED AGENT / ENGINEER (Include City and Zip Code) 

same 
PHONE NUMBER 

same 

FAXNUMBER 

FAX NUMBER 

E-MAIL ADDRESS 

29.TITLE 30. DATE 

Project Manager 12/23/13 



STATE OF CALIFORNIA' DEPARTMENT OF TRANSPORTATION 

STANDARD ENCROACHMENT PERMIT APPLICATION 
TR-0100 (REV. 07/2007) 

Page 3 of 4 

WORK ORDER/REFERENCE NUMBER 

FEE CALCULATION -- FOR CAL TRANS USE 

D CASH D CREDIT CARD NAME ON CARD PHONE NUMBER 

D CHECK NUMBER NAME ON CHECK PHONE NUMBER 

tp: EXEMPT 0 PROJECT CODE ------ o DEFERREDBILLlNG(Ulilily) 

CALCULATED BY (1 ) (2) 

REVIEW 1. FEE 1 DEPOSIT DATE 2. FEE 1 DEPOSIT DATE TOTAL FEE 1 DEPOSIT 

1. ___ HOURS @ $ · $ $ 

2. HOURS @ $ · $ $ 

INSPECTION 1. FEE 1 DEPOSIT DATE 2. FEE 1 DEPOSIT DATE TOTAL FEE 1 DEPOSIT 

1. ___ HOURS @ $ · $ $ 

2. HOURS @ $ · $ $ 

FIELDWORK 

HOURS @ $ · $ $ $ 

DEPOSIT DATE DEPOSIT DATE DEPOSIT 
EQUIPMENT & MATERIALS 

$ $ $ 

CASH DEPOSIT IN LIEU OF BOND $ $ $ 

TOTAL COLLECTED $ $ 

CASHIER'S INITIALS $ 

~ The Standard Hourly Rate is set annually by HQ Encroachment Permits. ~istrict Office staff do not have authority to modify this rate. 

0 DATE AMOUNT 
PERFORMANCE BOND $ 

DATE AMOUNT 
PAYMENT BOND 0 $ 

LIABILITY INSURANCE REQUIRED? DYES 
AMOUNT o NO $ 



STATE OF CALI FORNIA · DEPARTMENT OF TRANSPORTATION 

STANDARD ENCROACHMENT PERMIT APPLICATION 
TR-0100 (REV. 0712007) 

INSTRUCTIONS 
for completing page 4 

Page 4 of 4 

I PERMIT ~~ ......... 
. ?" .... /;;;> tV TK.. Clu. 55 

This page needs to be completed when the proposed project DOES NOT involve a City, County or other public agency. 

Your answers to these questions will assist departmental staff in identifying any physical, biological, social or economic resources that may 

be affected byyourproposed project within the State highway right-of.way and to determine which typeofenvironmental studies may be required 
to approve your application for an encroachment permit. 

It is the applicant's responsibility for the production of aU required environmental documentation and supporting studies and in some cases 

this may be costly and time-consuming. If possible, attach photographs of the location of the proposed project. 

Please answer these questions to the best of your ability. Provide a description of any "YES" answers (type, name, number, etc.) 

1. Will any existing vegetation and/or landscaping within the highway right-of-way be disturbed? 

No 
2. Are there waterways (e.g. river, creek, pond, natural pool or dry streambed) adjacent to or within the limits of the 

project or highway right-of-way? No 

3. Is the proposed project located within five miles of the coast line? 

No 
4. Will the proposed project generate construction noise levels greater than 86 dBA (e.g. jack-hammering, pile driving)? 

No 
5. Will the proposed project incorporate land from a public park, recreation area or wildlife refuge open to the public? 

No 
6. Are there any recreational trails or paths within the limits of the proposed project or highway right-of-way? 

No 
7. Will the proposed project impact any structures, buildings, rail lines, or bridges within highway right-of-way? 

No 
8. Will the proposed project impact access to any businesses or residences? 

No 
9. Will the proposed project impact any existing public utilities or public services? 

No 
10. Will the proposed project impact existing pedestrian facilities, such as sidewalks, crosswalks , or overcrossings? 

No 
11 . Will new lighting be constructed within or adjacent to highway right-af-way? 

No 
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