



# COUNTY OF SAN LUIS OBISPO DEPARTMENT OF GENERAL SERVICES

COUNTY GOVERNMENT CENTER • SAN LUIS OBISPO, CALIFORNIA 93408 • (805) 781-5200  
DUANE P LEIB, DIRECTOR

## REQUEST FOR PROPOSAL PS-# 921 ADDENDUM NO. 2 WEB STREAMING

**April 20, 2006**

1. Please note the following changes to Request for Proposal PS-# 921. All changes shall be incorporated in and become part of the respective proposal.

**Changes to page 9, schedule of Events. See attached page.**

2. In order that all interested proposers may consider these changes, Request for Proposal PS-# 921 originally scheduled to be opened on May 1, 2006 is now amended to be **scheduled to be opened at close of business on May 9, 2006**. Any proposer who has already forwarded his RFP and desires to make corrections or changes may request his RFP be returned to him. If corrections are made, a new or revised RFP must be received at the Office of Central Services, 1087 Santa Rosa Street, San Luis Obispo, California, 93408, by the TIME AND HOUR STATED IN THIS PARAGRAPH.
3. All other specifications, provisions, and conditions remain unchanged.

PHILL HALEY – BUYER II

---

### ACKNOWLEDGMENT

\_\_\_\_\_  
Dated

The foregoing addendum is hereby acknowledged and was considered in final submission of Request for Proposal PS-#921, to be opened on May 9, 2006.

\_\_\_\_\_  
Proposer

\_\_\_\_\_  
Authorized Signature

**PLEASE SIGN ACKNOWLEDGEMENT AND RETURN WITH PROPOSAL.**

APRIL 20, 2006

RFP 921 ADDENDUM # 2

NEW SCHEDULE

<b>Date</b>	<b>Event</b>
April 14, 2006	RFP Release Date
April 28, 2006	Pre-Proposal Conference (10 A.M. Pacific)
May 9, 2006	Proposals Due (Close of Business)
May 15, 2006	Proposal Screening Process Complete
May 18 – 22, 2006	Vendor Demonstrations (Vendor Finalists)
May 25, 2006	Demo Screening Process Complete
May 26, 2006	Contract Negotiations
June 8, 2006	Finalist Selection
June 20, 2006	Contract Awarded at Board of Supervisor Meeting
June 27, 2006	Target Implementation Start-up