COUNTY OF SAN LUIS OBISPO

DEPARTMENT OF GENERAL SERVICES

COUNTY GOVERNMENT CENTEReSAN LUIS OBISPO, CALIFORNIA 93408¢(805) 781-5200
DUANE P LEIB, DIRECTOR

REQUEST FOR PROPOSAL PS-977
ADDENDUM NO. 2
DESIGN & CONSTRUCTION MANAGEMENT SERVICES FOR
SAN LUIS OBISPO COUNTY REGIONAL AIRPORT
NEW PASSENGER TERMINAL #300003
AIRPORT PARKING STRUCTURE #330008 (D/B)

November 29, 2007

1. Please note the following changes to Request for Proposal PS - 977. All changes shall
be incorporated in, and become part of, the respective proposals.

A. Delete paragraph 8. INDEMNIFICATION and replace it with Attachment #1 to
this addendum.

B. Delete sentence 1. and 2. from paragraph 13. Fees.

C. Delete ...’and at a fair and reasonable price to the County’... from sub-paragraph
I. of paragraph 13. RFP SUBMITTAL AND SELECTION.

2. Please note the following clarifications / answers from prospective proposer questions.
A. Add Attachment #2 to this addendum ‘Preliminary Schedule’.

B. Vanir CM is allowed to submit. They have had a very limited role in assisting with
immediate needs for budget reconciliation tasks. All qualified firms are strongly
encouraged to submit.

C. We understand that each submittal for both projects could be nearly identical
except for terminal experience and parking structure experience. Please give us
your best effort for each. Each project will be independently scored.

3. All other provisions and conditions remain unchanged.

Jack Markey - Supervising Buyer - Central Services Division

ACKNOWLEDGMENT

Dated

The foregoing addendum is hereby acknowledged and was considered in final submission of
Request for Proposal PS-#977, to be opened on December 10, 2007.

Proposer

Authorized Signature

PLEASE SIGN ACKNOWLEDGEMENT AND RETURN WITH PROPOSAL.
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INDEMNIFICATION CLAUSE FOR DESIGN PROFESSIONALS:
DESIGN PROFESSIONALS INCLUDE:

1. Licensed Architect
2. Licensed Landscape Architect
3. Registered Professional Engineer

To the fullest extent permitted by law, Consultant shall defend, indemnify and hold
harmless the County, its officers and employees from all claims, demands, damages,
costs, expenses, judgments, attorney fees, or other losses that may be asserted by any
person or entity, that arise out of, pertain to, or relate to the negligence, recklessness, or
willful misconduct of Consultant and/or its agents, employees or sub consultants. The
obligation to indemnity shall be effective and shall extend to all such claims or losses in
their entirety. However, this indemnity will not extend to any claims or losses arising out
of the sole negligence or willful misconduct of the County, its officers and employees.
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