SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS
Paavo Ogren, Director

County Government Center, Room 207 • San Luis Obispo CA 93408 • (805) 781-5252
Fax (805) 781-1229 email address: pwd@co.slo.ca.us

August 14, 2012

EMAIL AND FAX ONLY &
ATTACH TO CONTRACT

ADDENDUM NO. 3 TO
MARIA VISTA ESTATES PHASE 3 IMPROVEMENTS
NIPOMO, CA
CONTRACT NO. 300435

The final day, time and location for submittal of Bid has changed: Date / Time: Thursday, August 23, 2012 at 3:00 p.m.

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Kidd Immel in the Public Works Department at (805) 781-5252.

DF Paavo Ogren
PAAVO OGREN
Director of Public Works

File: Contract No. 300435

ACKNOWLEDGMENT

Company Name	Printed Name	Signature	Date

L:\DESIGN\AUG12\300435 Addendum No. 3.doc.jwerst.taw