

# DRAFT

7 August 2012

**FAX ONLY &  
ATTACH TO CONTRACT**

**ADDENDUM NO. 2 TO  
MARIA VISTA ESTATES PHASE 3 IMPROVEMENTS  
NIPOMO, CA  
CONTRACT NO. 300435**

**The final day, time and location for submittal of bid proposal remain unchanged:  
Date / Time: Thursday, August 16, 2012 until 3:00 PM.**

At: Office of the County Clerk  
1055 Monterey Street, Room D-120  
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

---

The Contract Special Provisions are hereby amended as follows:

- 1) On Page 10-52, delete Subsection 10-1.32 "PG&E Inspection & Repair" in its entirety and insert the following new Subsection 10-1.32:

10-1.32 PG&E Repair: The Contractor shall clean all conduit (pig), install new pull tape, install new plug and bell, and all appurtenant work including adjusting boxes to center conduit within box, as shown on the plans and as directed by the PG&E inspector and the Engineer, and as specified by these Special Provisions.

Payment for repairing PG&E conduit as specified by this Special Provision shall be considered as included in the contract lump sum price paid for "PG&E REPAIR" and no additional compensation will be allowed therefor.

---

The "PLANS" are hereby amended as follows:

- 1) Insert the PG&E plan sheet (Sheet U-1, "CONSTRUCTION SKETCH") attached to this Addendum No. 2.

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

---

PAAVO OGREN  
Director of Public Works

File: Contract No. 300435

### **ACKNOWLEDGMENT**

---

Company Name

---

Printed Name

---

Signature

---

Date