



SAN LUIS OBISPO COUNTY  
**DEPARTMENT OF PUBLIC WORKS**

Paavo Ogren, Director

---

County Government Center, Room 207 • San Luis Obispo CA 93408 • (805) 781-5252

Fax (805) 781-1229

email address: [pwd@co.slo.ca.us](mailto:pwd@co.slo.ca.us)

January 3, 2013

**FAX AND EMAIL &  
ATTACH TO CONTRACT**

**ADDENDUM NO. 3 TO  
OAK WOODLAND HABITAT MITIGATION  
FOR THE WILLOW ROAD EXTENSION  
AND HWY 101 INTERCHANGE PROJECT  
NIPOMO, CA  
CONTRACT NO. 300129.09.04**

**The final day, time and location for submittal of Bid has changed:  
Date / Time: Thursday, January 17, 2013 at 3:00 p.m.**

At: Office of the County Clerk  
1055 Monterey Street, Room D-120  
San Luis Obispo, California 93408

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Kidd Immel in the Public Works Department at (805) 781-5252.

*JBW*  
*Fax*  
  
\_\_\_\_\_  
PAAVO OGREN  
Director of Public Works

File: Contract No. 300129.09.04

**ACKNOWLEDGMENT**

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date