



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Paavo Ogren, Director

County Government Center, Room 207 • San Luis Obispo CA 93408 • (805) 781-5252
Fax (805) 781-1229 email address: pwd@co.slo.ca.us

May 13, 2013

**FAX OR E-MAIL ONLY &
ATTACH TO CONTRACT**

**ADDENDUM NO. 3 TO
MAIN STREET BRIDGE AT SANTA ROSA CREEK
CAMBRIA, CALIFORNIA
CONTRACT NO. 300180
FEDERAL AID PROJECT NO. BRLO-5949(065)**

**The final day, time and location for submittal of Bid remain unchanged:
Date / Time: Thursday, May 16, 2013 at 3:00 p.m.**

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Bidding Documents for the subject project. These revisions are as follows:

The section titled "Special Provisions" as hereby amended as follows:

- 1) Section 5-1.35, "Nonhighway Facilities (Including Utilities)," replace the table beginning on page DB-96 entitled "Utility Relocation and Date of the Relocation" with the following:

Utility	Location	Date
PG&E Bob Burke (805)546-5236	Overhead lines along Santa Rosa Creek Road	July 1, 2013
Charter Communications Tim Lindsay (805)431-3047	Overhead lines along Santa Rosa Creek Road	July 1, 2013
AT&T Bernie Meister (805)434-0939	Underground lines along Main Street	July 22, 2013

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

DF  _____

PAAVO OGREN
Director of Public Works

File: Contract No. 300180

ACKNOWLEDGMENT

Company Name

Printed Name

Signature

Date

L:\DESIGN\MAY13\300180 Addendum 3.docx.jwerst.taw