



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Paavo Ogren, Director

County Government Center, Room 207 • San Luis Obispo CA 93408 • (805) 781-5252
Fax (805) 781-1229 email address: pwd@co.slo.ca.us

January 8, 2013

**FAX AND EMAIL &
ATTACH TO CONTRACT**

**ADDENDUM NO. 1 TO
VINEYARD DRIVE BIKE LANES
FROM BETHEL ROAD TO ASHTON WAY
IN TEMPLETON, CA
CONTRACT NO. 300437**

**The final day, time and location for submittal of bid proposal remain unchanged:
Date / Time: Thursday, January 17, 2013 at 3:00 p.m.**

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

The "Table of Contents" is hereby amended as follows:

1) On page iv, under "Attachments" add the following:

D – EROSIVITY WAIVER CERTIFICATION

The section titled "Special Provisions" is hereby amended as follows:

1) Section 10-1.03, "Water Pollution Control," add the following to the end of the last paragraph of the section on the bottom of page 10-17:

An Erosivity Waiver has been obtained for this project from the State Water Resources Control Board. A copy of the Erosivity Waiver Certification (Waiver Number 3 40W001061) is included in this contract as Attachment D.


2) Section 10-1.07, "Obstructions," replace the last paragraph of the section on the bottom of page 10-29 with the following:

3. Application of loads over the existing gas line without the minimum 20 inches of undisturbed cover shall not be allowed unless coordinated in advance by the Contractor with the Gas Company, subject to the approval of the Engineer.

The following attachments are included in this addendum:

- 1) Replace the copy of the letter from The Gas Company dated October 10, 2012 as Attachment B to the contract with the attached letter from The Gas Company dated January 8, 2013
- 2) Insert the attached Erosivity Waiver Certification as Attachment D.

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

EF 

PAAVO OGREN
Director of Public Works

Enclosures

File: Contract No. 300437

ACKNOWLEDGMENT

Company Name

Printed Name

Signature

Date

L:\DESIGN\JAN13\300437 Addendum No. 1.doc.jwerst.taw



January 7, 2013

San Luis Obispo County
Department of Public Works
County Government Center, Room 207
Attn: Diana Matula
San Luis Obispo, CA 93408

Southern California
Gas Company

1171 More Road
Goleta, CA

Mailing Address:
P. O. Box 818
Goleta, CA
93116-0818
ML9360

Subject: Vineyard Bike Lanes, Contract #300437

Dear Diana Matula,

In response to a request by the County of San Luis Obispo, I am providing some written direction to protect our Gas Company facilities within the construction area described in the above contract.

We are requesting that the contractor cut only the minimum depth required to install the base and paving over our facilities, so that our facilities retain no less than 20" of undisturbed cover during construction. We also request of that our facilities be potholed every approximately 100' to verify consistent depth is maintained, and that no heavy vibrating compaction equipment is used over our facilities until some base material has been applied. If loads are to be applied over our facilities during construction without the minimum 20" of undisturbed cover, it will be necessary to contact us 3 business days in advance with all the details of the equipment, including max load and contact area. If the information provided is not complete, additional time will be required.

Please let me know if you have any questions about any of this.

Sincerely,

A handwritten signature in black ink that reads "Vagn Pedersen".

Vagn Pedersen
The Gas Company
Goleta Planning
(805) 681-8048

State Water Resources Control Board

EROSIVITY WAIVER CERTIFICATION

For exclusion from the Storm Water Construction General Permit
for small construction activity (between 1 and 5 acres of soil disturbance)

San Luis Obispo County Public Works
Dave Flynn
County Government Center Room 207
San Luis Obispo CA 93408

Site Information:
Vineyard Drive Bike Lanes in Templeton
Dave Flynn
Vineyard Drive between Bethel and Ashton
Templeton CA 93465

Waiver Approved: December 14, 2012
Waiver Number: 3 40W001061
Waiver valid through: September 27, 2013

The State Water Resources Control Board (State Water Board) issues this Erosivity Waiver Certification (Waiver), to the Legally Responsible Person (LRP) who certified that coverage under the Storm Water Construction General Permit (CGP) is not required for the project/site location described above. The LRP certified the Waiver is valid because construction activity will take place during a period when the value of the rainfall erosivity factor (R) is less than five. This Waiver only applies to the project/site location described above.

Approval of this Waiver does not relieve the LRP of permitting requirements for other regulated construction activities/discharges. Construction activity covered under this Waiver must still comply with any applicable State regulations and/or local storm water requirements and ordinances. Appropriate erosion and sediment control best management practices must be implemented to prevent violations of water quality standards.

In accordance with the Erosivity Waiver requirements set forth in Section II(B)(7) of the CGP, construction activity must begin and reach final stabilization within the time period submitted to the State Water Board.

Construction Start: April 15, 2013

Construction End: September 27, 2013

If construction activity extends beyond the certified Construction End date for any reason, the rainfall erosivity R factor must be recalculated in SMARTS using the original Construction Start date and a new projected ending date. The R factor must be recalculated 15 days prior to September 27, 2013

If, upon recalculation, the R factor remains less than 5, the LRP must save the information in SMARTS and recertify the new Construction End date; or

If the R factor is 5 or greater, the LRP must submit Permit Registration Documents (PRDs) as specified by the Storm Water CGP before the end of the certified waiver period to obtain permit coverage. The recalculation must occur 30 days prior to September 27, 2013 and PRDs must be submitted by September 27, 2013

Failure to submit PRDs as required or to discharge without a permit may subject you to penalties. You may become liable to pay up to \$10,000 a day pursuant to California Water Code Section 13385 and \$10 per gallon per day for any amount over 1,000 gallons not cleaned up. You may be assessed an additional penalty of a minimum of \$1,000 pursuant to Sections 13399.25-3399.43 for each violation. The matter may be referred to the Attorney General or District Attorney for other civil and/or criminal liabilities (Section 13385).

If you have any questions please contact the Storm Water Help Desk at stormwater@waterboards.ca.gov or 1-866-563-3107.