



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Wade Horton, Director

County Government Center, Room 206 • San Luis Obispo CA 93408 • (805) 781-5252

Fax (805) 781-1229

email address: pwd@co.slo.ca.us



February 2, 2016

**FAX AND EMAIL &
ATTACH TO CONTRACT**

**ADDENDUM NO. 3 TO
WIDENING OF PRICE CANYON ROAD
BETWEEN ORMONDE ROAD AND HWY 227
NEAR PISMO BEACH, CA
CONTRACT NO. 300464
FEDERAL AID PROJECT NO. RPLCML-5949(074)**

**The final day, time and location for submittal of bid has changed:
Date / Time: Thursday, February 11, 2016 at 3:00 p.m.**

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

The section titled "BID PROPOSAL AND FORMS" is hereby amended as follows:

- 1) Replace Page FED-10(d) of the "BID PROPOSAL" from Addendum No. 2 with the Bid Proposal attached to this addendum. Attention is directed to the removal of Bid Item No. 85 "COLORED CONCRETE" and Bid Item No. 91 "PREPARE AND STAIN CONCRETE", and subsequent updating of bid item numbering for bid items after the removals. In addition, the Bid Item quantities have been updated for Bid Item No. 81 "STRUCTURE EXCAVATION (ROCK DOWEL WALL) and Bid Item No. 84 "ARCHITECTURAL TREATMENT (TEXTURED SHOTCRETE)".

The section titled "SECTION 10. CONSTRUCTION DETAILS" is hereby amended as follows:

- 2) Replace the last paragraph under Section 10-2.06 "Colored Concrete" on Page 10-2(33) as follows;
"Full compensation for furnishing and placing colored concrete including submittal of technical data and test panels shall be considered as included in the contract price paid per linear foot for "CONCRETE BARRIER (TYPE 60D MODIFIED)" and no separate payment will be made therefore.


3) Replace the third paragraph under Section 10-2.12 "CONCRETE BARRIER" on Page 10-2(36) as follows;

"Concrete barriers, including barrier transitions and barrier extensions, shall be colored per Section 10-2.06 "Colored Concrete".

4) Replace the last paragraph under Section 10-2.12 "Concrete Barrier" on Page 10-2(37) as follows;

"Full compensation for coloring concrete per Section 10-2.06 "Colored Concrete" shall be considered as included in the contract price paid per linear foot for "CONCRETE BARRIER (TYPE 60D MODIFIED)" and no separate payment will be made therefor.

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.



Wade Horton
Director of Public Works

Attachment: Bid Proposal FED-10(d)

File: Contract No. 300464

ADDENDUM NO. 3 - ACKNOWLEDGMENT

Company Name	Printed Name	Signature	Date

L:\Design\2016\February\300464 Addendum No. 3.docx.jwerst.taw

SECTION 10-2 - ROCK DOWEL WALL PLANS						
ITEM NO.	CODE NO.	DESCRIPTION OF ITEM	APPROX. QUANTITY	UNIT OF MEASURE	UNIT PRICE (IN FIGURES) DOLLARS, CENTS	TOTAL AMOUNT DOLLARS. CENTS
81	192055	STRUCTURE EXCAVATION (ROCK DOWEL WALL)	820	CY		
82	193028	STRUCTURE BACKFILL (ROCK DOWEL WALL)	80	CY		
83	197060	ROCK DOWEL ASSEMBLY	12605	LF		
84	511035	ARCHITECTURAL TREATMENT (TEXTURED SHOTCRETE)	10347	SF		
85	520103	BAR REINFORCING STEEL (INITIAL SHOTCRETE)	29318	LB		
86	520103	BAR REINFORCING STEEL (FACING SHOTCRETE)	46512	LB		
87	520103	BAR REINFORCING STEEL (CONCRETE BARRIER)	18850	LB		
88	530100	INITIAL SHOTCRETE	285	CY		
89	530100	FACING SHOTCRETE	559	CY		
90	597602	PREPARE AND STAIN SHOTCRETE	10318	SF		
91	681023	PLASTIC PIPE (8" HDPE)	292	LF		
92	681132	GEOCOMPOSITE DRAIN	10495	SF		
93	750001	MISCELLANEOUS STEEL (BAR GUARD INLET)	8	EA		
94	800321	CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD)	1285	LF		
95	839401	CONCRETE BARRIER (TYPE 60D MODIFIED)	1255	LF		
SECTION 10-3 - SIGNAL & LIGHTING PLANS						
ITEM NO.	CODE NO.	DESCRIPTION OF ITEM	APPROX. QUANTITY	UNIT OF MEASURE	UNIT PRICE (IN FIGURES) DOLLARS, CENTS	TOTAL AMOUNT DOLLARS. CENTS
96	---	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	LUMP SUM	
97	830000	MODIFY TRAFFIC SIGNAL	1	LS	LUMP SUM	
TOTAL ESTIMATE						