



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Wade Horton, Director

County Government Center, Room 206 • San Luis Obispo CA 93408 • (805) 781-5252

Fax (805) 781-1229

email address: pwd@co.slo.ca.us



February 5, 2016

FAX AND EMAIL & ATTACH TO CONTRACT

ADDENDUM NO. 4 TO
WIDENING OF PRICE CANYON ROAD
BETWEEN ORMONDE ROAD AND HWY 227
NEAR PISMO BEACH, CA
CONTRACT NO. 300464
FEDERAL AID PROJECT NO. RPLCML-5949(074)

The final day, time and location for submittal of bid remains unchanged:
Date / Time: Thursday, February 11, 2016 at 3:00 p.m.

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

The section titled "SECTION 10. CONSTRUCTION DETAILS" is hereby amended as follows:

- 1) Replace the first paragraph under Section 10-1.046 "REINFORCEMENT" on Page 10-1(77) as follows;
"Reinforcement for "STRUCTURAL CONCRETE RETAINING WALL", "SHOTCRETE (GRE)", and "MINOR CONCRETE (HIGHSIDE DITCH)" shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications and these Special Provisions".
2) Add the following paragraph under Section 10-1.052 "Minor Concrete" on Page 10-1(80) as follows;
"Reinforcement for "MINOR CONCRETE (HIGHSIDE DITCH)" shall be 6x6-10 ga. welded wire fabric and shall conform to Section 52 "Reinforcement", of the Standard Specifications and these Special Provisions".

All bidders shall acknowledge acceptance of this correction notice. PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229). If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

for Dave Flynn
Wade Horton
Director of Public Works

File: Contract No. 300464

ADDENDUM NO. 4 - ACKNOWLEDGMENT

Company Name Printed Name Signature Date