



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Wade Horton, Director

County Government Center, Room 207 • San Luis Obispo CA 93408 • (805) 781-5252

Fax (805) 781-1229

email address: pwd@co.slo.ca.us

May 20, 2015

**FAX AND EMAIL &
ATTACH TO CONTRACT**

**ADDENDUM NO. 2 TO
2014-15 MICRO SURFACING – LOS OSOS, CA
CONTRACT NO. 300528**

The final day, time and location for submittal of bid proposal remain unchanged:

Date / Time: Thursday 21 May 2015 at 3:00 p.m.

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

The section titled "WORK LOCATION SCHEDULE" is hereby amended as follows:

- 1) Addendum No. 1, which added the micro-surfacing of the shoulders on South Bay Boulevard Bike Lanes as Additive Bid 4 was intended to be Type II and not colored. The work schedule table for Additive Bid 4 page 5 of 6 of Addendum No 1 inadvertently showed the Micro-Surfacing to be colored.

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

for Dave Flynn *JW*
WADE HORTON
Director of Public Works

File: Contract No. 300528

ACKNOWLEDGMENT

Company Name

Printed Name

Signature

Date

L:\DESIGN\MAY15\300528 Addendum No. 2.docx.jwerst.taw