



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Wade Horton, Director

County Government Center, Room 206 • San Luis Obispo CA 93408 • (805) 781-5252

Fax (805) 781-1229

email address: pwd@co.slo.ca.us



January 7, 2016

**FAX AND EMAIL &
ATTACH TO CONTRACT**

**ADDENDUM NO. 2 TO
2015-16 ASPHALT OVERLAY
VARIOUS NORTH COUNTY ROADS
SAN LUIS OBISPO COUNTY
CONTRACT NO. 300560**

The final day, time and location for submittal of bid proposal remain unchanged:

Date / Time: Thursday, January 21, 2016 at 3:00 p.m.

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Contract Documents for the subject project. These revisions are as follows:

The section titled "SECTION 4. PROSECUTION AND PROGRESS OF THE WORK" is hereby amended as follows:

- 1) Section 10-1.06, "Caltrans Encroachment Permit", insert the following after the first paragraph on page 10-31:

The Contractor shall include a deposit of \$410 with the encroachment permit application to compensate the State for estimated time needed to inspect that portion of construction work within the State's right of way. The Contractor will be billed for any amount exceeding the deposit, or refunded the unused portion thereof after completion of the project.

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.


Wade Horton
Director of Public Works

File: Contract No. 300560

ADDENDUM NO. 2 -- ACKNOWLEDGMENT

Company Name

Printed Name

Signature

Date