



COUNTY OF SAN LUIS OBISPO, CALIFORNIA  
PUBLIC WORKS DEPARTMENT

Oak Woodland Habitat Mitigation for the Willow Road  
Extension and Hwy 101 Interchange Project  
NIPOMO, CA.  
CONTRACT No. 300129.09

To Be Supplemented By State Standard Plans Dated May, 2006



LOCATION MAP  
NO SCALE



VICINITY MAP  
NO SCALE

INDEX OF SHEETS

SHEET NO. 1	C-1 IRRIGATION PUMP SYSTEM TITLE SHEET
SHEET NO. 2	C-2 IRRIGATION PUMP SYSTEM SITE PLAN & DETAIL
SHEET NO. 3	L-1 OAK PLANTING PLAN
SHEET NO. 4	L-2 IRRIGATION PLAN
SHEET NO. 5	L-3 IRRIGATION DETAILS
SHEET NO. 6	E-1 ELECTRICAL PLANS
SHEET NO. 7	E-2 ELECTRICAL PLANS
SHEET NO. 8	E-3 ELECTRICAL PLANS
SHEET NO. 9	E-4 ELECTRICAL PLANS

ROAD NO.	JOB NO.	SHEET NO.	TOTAL SHEETS
		1	10

APPROVED: November 5, 2012  
Dave Flynn  
DEPUTY DIRECTOR OF PUBLIC WORKS  
R.C.E. 43933 (Exp. 6/30/11)



LEGEND

EXISTING	PROPOSED	DESCRIPTION
(100.0 FS)	101.50 FS	SPOT ELEVATIONS
⊙	⊙	SEWER MANHOLE
⊗	⊗	SEWER CLEANOUT
—	—	SERVICE LATERAL (W=WATER, G=GAS, U=UTILITIES)
—	—	SERVICE METER (W=WATER)
—	—	DOUBLE SERVICE METER (W=WATER)
—	—	SEWER LATERAL
—	—	FIRE HYDRANT
—	—	STORM DRAIN MANHOLE
—	—	STORM DRAIN CATCH BASIN
—	—	GATE VALVE
—	—	CAP
—	—	SURVEY MONUMENT
—	—	BENCH MARK
—	—	SLOPE PERCENTAGE
—	—	PARKING LOT LIGHTS
—	—	ABANDON UTILITY
—	—	EDGE OF PAVEMENT
—	—	REDUCER/INCREASER
— WL —	— WL —	WATER LINE
— SSFM —	— SSFM —	SEWER FORCE MAIN
— SS —	— SS —	GRAVITY SEWER LINE
— SD —	— SD —	STORM DRAIN
— GAS —	— GAS —	UNDERGROUND GAS LINE
— UTL —	— UTL —	UNDERGROUND UTILITY LINE LOCATION
— ELE —	— ELE —	UNDERGROUND ELECTRICAL LINE
— CTV —	— CTV —	UNDERGROUND CABLE TELEVISION LINE
— TEL —	— TEL —	UNDERGROUND TELEPHONE LINE
—	—	RIGHT OF WAY
—	—	EASEMENT
—	—	CENTERLINE
— X (CL-W) —	—	BARBED WIRE FENCE
— X (CL) —	—	CHAIN LINK FENCE
—	—	RETAINING WALL
—	—	FLOWLINE



Know what's below.  
Call before you dig.

TITLE SHEET

Designer	Date	Drawn By	Date	Design Engineer	Date
RM-CD	8/10/12	CD	8/10/12	RM	8/10/12