San Luis Obispo County Flood Control and
Water Conservation District

Apparent Low BIDDER is James W. Fowler Company: This has not been confirmed by our Accounting Division.

Nacimiento Water Project
Contract 300187.08.01 - Intake
Tabulation of Bid Results

BID OPENING: July 16, 2007

Designer's Opinion of Construction Cost James W. Fowler Co. Barnard Construction Co Kiewit Pacific Co.
Bid Estimated Unit
Iltem |Unit ID [Description Unit Quantity Price Bid Amount Unit Price Bid Amount Unit Price Bid Amount Unit Price Bid Amount

1 A Mobilization (Stipulated Amount) LS 1 $ = 600,000.00 $ = 600,000.00 $ - 600,000.00 $ - 600,000.00

2 A [Sheeting, Shoring and Bracing LS 1 $ = 150,000.00|| $ - 6,000.00( | $ - 50,000.00| | $ - 25,000.00

3 A Log Boom Construction LS 1 $ = 240,000.00 $ = 900,000.00 $ - 865,000.00 $ - 500,000.00
Shaft Excavation & Initial

4 A Support - - Elev 790 and Above LF 38 $ 10,000 380,000.00( | $ 15,000 570,000.00| | $ 24,500 931,000.00( | $ 12,000 456,000.00
Shaft Excavation & Initial

5 A Support - - Below Elev 790 LF 141 $ 13,000 1,833,000.00( | $ 20,000 2,820,000.00 $ 30,500 4,300,500.00| | $ 15,000 2,115,000.00

6 A Probe Holes Within Shaft VF 1,000 $ 40.00 40,000.00| | $ 50.00 50,000.00| | $ 140.00 140,000.00( | $ 40.00 40,000.00
Pre-Excavation Grout Holes

7 A Within Shaft VF 6,000 $ 40.00 240,000.00| [ $ 35.00 210,000.00 $ 25.00 150,000.00| | $ 30.00 180,000.00
Pre-Excavation Grout Hole

8 A Connections Within Shaft EA 250 $ 25.00 6,250.00( | $ 600.00 150,000.00| | $ 710.00 177,500.00( | $ 400.00 100,000.00
Pre-Excavation Grout Materials 94 |b

9 A and Placement Within Shaft sack 1,500 $ 30.00 45,000.00| | $ 50.00 75,000.00 $ 81.00 121,500.00| | $ 60.00 90,000.00
Concrete Protection (Panning)

10 A System SF 2,000 $ 50.00 100,000.00( | $ 20.00 40,000.00( | $ 13.00 26,000.00( | $ 22.00 44,000.00
Construction of Permanent Shaft

11 A Lining LS 1 $ = 1,568,000.00 $ = 5,000,000.00 $ = 1,935,000.00 $ = 3,000,000.00

12 A Intake Tunnel Construction LF 530 $ 4,800 2,544,000.00( | $ 3,500.00 1,855,000.00( | $ 8,100.00 4,293,000.00( | $ 7,500.00 3,975,000.00

13 A Environmental Mitigation Costs LS 1 $ - 50,000.00 $ - 320,000.00 $ - 130,000.00 $ - 225,000.00
All other Work required by the

14 A Contract Documents LS 1 $ = 5,231,750.00 $ = 6,000,000.00 $ - 7,074,000.00 $ - 15,410,000.00
Cased Excavation for Intake Pipe
Supports (Piles) in Overburden

15 A or Loose Rock LF 80 $ 150.00 12,000.00( | $ 6,000.00 480,000.00( [ $ 1,150.00 92,000.00( | $ 15,000.00 1,200,000.00
Drilling for Intake Pipe Supports

16 A (Piles) in Rock LF 240 $ 250.00 60,000.00( | $ 7,240.00 1,737,600.00( | $ 1,350.00 324,000.00( | $ 6,000.00 1,440,000.00

TOTAL 13,100,000.00 TOTAL 20,813,600.00 TOTAL 21,209,500.00 TOTAL 29,400,000.00

BLACK & VEATCH CORPORATION



San Luis Obispo County Flood
Control and Water Conservation

Nacimiento Water Project

Contract 300187.08.01 - Intake

BID OPENING: July 16, 2007

BIDDER'S LISTED SUBCONTRACTORS

BIDDER DESCRIPTION OF WORK SUBCONTRACTOR
Stainless Pipe JIFCO

James W. Fowler Company Marine Underwater Resources
Shaft Drill Tech

Log Boom Supply

Worthington Products

Diving Services

Associated Underwater Services

Stainless Steel Pipe

JIFCO

Barnard Construction Company, Inc.

Valves, Actuators, HPU

TYCO

Kiewit Pacific Company

Liner American Commercial
Microtunnel Michels Pipeline Construction
Microtunnel Michels Pipeline Construction

Shaft Excavation and Grouting

Drill Tech Drilling and Shoring, Inc.

Drill and Case Pipe Support Foundations

Malcolm Drilling Company, Inc.

Complete Bidding documents are available for review at the County of San Luis Obispo Clerk Recorder’s Office:

1055 Monterey Street, Room D 120
San Luis Obispo, CA 93408



