
AVILA BEACH DRIVE BLUFF EROSION REPAIR PROJECT
AVILA BEACH, CALIFORNIA
CONTRACT NO. 245R12B516
PROJECT MANAGER: DAVE FLYNN
DESIGN ENGINEER: WALLACE GROUP
RE: MICHEAL BOYCE
BID OPEN DATE: 9/21/09

ITEM NO. CODE NO. DESCRIPTION OF ITEM APPROX. 
QUANTITY
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UNIT PRICE       
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DOLLARS. CENTS

UNIT PRICE       
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DOLLARS. CENTS

TOTAL AMOUNT 
DOLLARS. CENTS

UNIT PRICE       
(IN FIGURES) 

DOLLARS. CENTS
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DOLLARS. CENTS

1 071325 Temporary Fence (Type ESA) 316 LF 15.00$                     4,740.00$                 10.00$                     3,160.00$                 12.00$                     3,792.00$                 11.00$                     3,476.00$                      3.00$                       948.00$                    

2 074020 Water Pollution Control LUMP SUM LS 15,000.00$              15,000.00$               1,500.00$                1,500.00$                 9,400.00$                9,400.00$                 1,158.00$                1,158.00$                      7,000.00$                7,000.00$                 

3 074042 Temporary Concrete Washout (Portable) LUMP SUM LS 5,000.00$                5,000.00$                 1,200.00$                1,200.00$                 3,500.00$                3,500.00$                 407.00$                   407.00$                         5,000.00$                5,000.00$                 

4 074116 Construction Site Management LUMP SUM LS 12,000.00$              12,000.00$               4,000.00$                4,000.00$                 6,000.00$                6,000.00$                 4,661.00$                4,661.00$                      20,000.00$              20,000.00$              

5 120090 Construction Area Signs LUMP SUM LS 4,830.00$                4,830.00$                 3,000.00$                3,000.00$                 2,825.00$                2,825.00$                 2,765.00$                2,765.00$                      1,500.00$                1,500.00$                 

6 120100 Traffic Control System LUMP SUM LS 30,000.00$              30,000.00$               45,000.00$              45,000.00$               17,000.00$              17,000.00$               6,972.00$                6,972.00$                      20,000.00$              20,000.00$              

7 120159 Temporary Traffic Stripe (Paint) 565 LF 8.00$                       4,520.00$                 4.00$                       2,260.00$                 5.00$                       2,825.00$                 2.00$                       1,130.00$                      10.00$                     5,650.00$                 

8 150804 Remove Drainage Facility (24" CMP culvert) LUMP SUM LS 1,000.00$                1,000.00$                 1,800.00$                1,800.00$                 1,175.00$                1,175.00$                 2,001.00$                2,001.00$                      1,000.00$                1,000.00$                 

9 150804 Remove Drainage Facility (concrete swale) LUMP SUM LS 750.00$                   750.00$                    2,000.00$                2,000.00$                 1,175.00$                1,175.00$                 450.00$                   450.00$                         3,000.00$                3,000.00$                 

10 150823 Remove Downdrain (8" CMP) LUMP SUM LS 6,500.00$                6,500.00$                 2,100.00$                2,100.00$                 1,175.00$                1,175.00$                 1,364.00$                1,364.00$                      2,000.00$                2,000.00$                 

11 150829 Remove Retaining Wall (Soldier Pile and Lagging) LUMP SUM LS 837.00$                   837.00$                    6,500.00$                6,500.00$                 6,000.00$                6,000.00$                 8,300.00$                8,300.00$                      5,000.00$                5,000.00$                 

12 152316 Reset Roadside Sign 1 EA 375.00$                   375.00$                    200.00$                   200.00$                    290.00$                   290.00$                    442.00$                   442.00$                         1,000.00$                1,000.00$                 

13 192037 (F) Structure Excavation (Keyway & Soil Nail Wall) 450 CY 27.72$                     12,474.00$               60.00$                     27,000.00$               65.00$                     29,250.00$               95.00$                     42,750.00$                    40.00$                     18,000.00$              

14 193001 Structure Backfill (Soil Nail Wall) 15 CY 115.96$                   1,739.40$                 250.00$                   3,750.00$                 59.00$                     885.00$                    270.00$                   4,050.00$                      300.00$                   4,500.00$                 

15 193006 Controlled Low Strength Material (CSLM) 105 CY 164.00$                   17,220.00$               150.00$                   15,750.00$               160.00$                   16,800.00$               184.00$                   19,320.00$                    280.00$                   29,400.00$              

16 193013 Rock Slope Protection (RSP) Backfill 60 CY 92.50$                     5,550.00$                 135.00$                   8,100.00$                 120.00$                   7,200.00$                 79.00$                     4,740.00$                      100.00$                   6,000.00$                 

17 197060 Soil Nail Assembly 2500 LF 52.75$                     131,875.00$             50.00$                     125,000.00$             50.00$                     125,000.00$             45.00$                     112,500.00$                  80.00$                     200,000.00$            

18 203315 Erosion Control LUMP SUM LS 12,500.00$              12,500.00$               15,000.00$              15,000.00$               17,600.00$              17,600.00$               16,046.00$              16,046.00$                    20,000.00$              20,000.00$              

19 510060 Structure Concrete (Keyway) 19.12 CY 410.00$                   7,839.20$                 700.00$                   13,384.00$               530.00$                   10,133.60$               590.00$                   11,280.80$                    400.00$                   7,648.00$                 

20 510502 Minor Concrete (Headwall) 1 CY 1,800.00$                1,800.00$                 2,500.00$                2,500.00$                 3,600.00$                3,600.00$                 3,265.00$                3,265.00$                      1,000.00$                1,000.00$                 

21 510504 (F) Minor Concrete (Pipe Encasement) 2 CY 400.00$                   800.00$                    1,400.00$                2,800.00$                 470.00$                   940.00$                    857.00$                   1,714.00$                      500.00$                   1,000.00$                 

22 520101 Reinforcement (Keyway) 1160 LB 1.34$                       1,554.40$                 2.00$                       2,320.00$                 2.00$                       2,320.00$                 2.00$                       2,320.00$                      1.50$                       1,740.00$                 

23 520103 Reinforcement (Primary and Secondary Shotcrete) 4800 LB 2.26$                       10,848.00$               11.00$                     52,800.00$               2.75$                       13,200.00$               10.70$                     51,360.00$                    1.50$                       7,200.00$                 

24 530100 Primary and Secondary Shotcrete 108 CY 684.55$                   73,931.40$               510.00$                   55,080.00$               1,068.00$                115,344.00$             473.00$                   51,084.00$                    400.00$                   43,200.00$              

25 530100 Finish Shotcrete 31 CY 684.55$                   21,221.05$               850.00$                   26,350.00$               896.00$                   27,776.00$               865.00$                   26,815.00$                    500.00$                   15,500.00$              

26 597601 Finish Shotcrete Texturing and Staining 1990 SF 15.00$                     29,850.00$               4.00$                       7,960.00$                 9.50$                       18,905.00$               4.30$                       8,557.00$                      10.00$                     19,900.00$              

27 641134 18" Plastic Pipe 6 LF 150.00$                   900.00$                    260.00$                   1,560.00$                 585.00$                   3,510.00$                 284.00$                   1,704.00$                      200.00$                   1,200.00$                 

28 690104 Plastic Pipe (6" Downdrain) 30 LF 30.00$                     900.00$                    240.00$                   7,200.00$                 58.00$                     1,740.00$                 99.00$                     2,970.00$                      20.00$                     600.00$                    
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29 690960 12" Corrugated Steel Downdrain 45 LF 140.00$                   6,300.00$                 130.00$                   5,850.00$                 172.00$                   7,740.00$                 236.00$                   10,620.00$                    100.00$                   4,500.00$                 

30 720103 (F) 2 Ton Rock 60 CY 157.50$                   9,450.00$                 120.00$                   7,200.00$                 175.00$                   10,500.00$               539.00$                   32,340.00$                    50.00$                     3,000.00$                 

31 721007 (F) 1/4 Ton Rock 105 CY 130.50$                   13,702.50$               120.00$                   12,600.00$               164.00$                   17,220.00$               532.00$                   55,860.00$                    40.00$                     4,200.00$                 

32 721011 (F) No. 2 Bedding Stone 60 CY 129.50$                   7,770.00$                 130.00$                   7,800.00$                 147.00$                   8,820.00$                 176.00$                   10,560.00$                    40.00$                     2,400.00$                 

33 729010 Rock Slope Protection (RSP) Fabric 500 SY 6.50$                       3,250.00$                 7.00$                       3,500.00$                 15.00$                     7,500.00$                 5.00$                       2,500.00$                      10.00$                     5,000.00$                 

34 833081 Temporary Concrete Barrier (Type K) 400 LF 40.00$                     16,000.00$               25.00$                     10,000.00$               29.40$                     11,760.00$               25.00$                     10,000.00$                    150.00$                   60,000.00$              

35 839521 Cable Railing 90 LF 49.50$                     4,455.00$                 50.00$                     4,500.00$                 30.00$                     2,700.00$                 27.62$                     2,485.80$                      20.00$                     1,800.00$                 

36 840655 Paint Traffic Stripe 1550 LF 9.50$                       14,725.00$               3.50$                       5,425.00$                 2.50$                       3,875.00$                 2.00$                       3,100.00$                      6.00$                       9,300.00$                 

37 0 Allowance - Soil Nail Assembly LUMP SUM LS 40,000.00$              40,000.00$               40,000.00$              40,000.00$               40,000.00$              40,000.00$               40,000.00$              40,000.00$                    40,000.00$              40,000.00$              

TOTAL ESTIMATE 532,206.95$             536,149.00$             559,475.60$             561,067.60$                  579,186.00$            

LEGEND:  
(*) bid item calculation error
(**) sum calculation error

**




