



SAN LUIS OBISPO COUNTY  
**DEPARTMENT OF PUBLIC WORKS**

Paavo Ogren, Director

County Government Center, Room 207 • San Luis Obispo, CA 93408 • (805) 781-5252

Fax (805) 781-1229

email address: pwd@co.slo.ca.us

September 22, 2010

**FAX ONLY &  
ATTACH TO CONTRACT**

**ADDENDUM NO. 3 TO  
MARIA VISTA ESTATES, PHASE 2  
DRAINAGE BASIN AND OUTLET IMPROVEMENTS  
NIPOMO, CA  
CONTRACT NO. 300433**

**The final day, time and location for  
submittal of bid proposal has changed:  
Date / Time: Thursday, September 30, 2010 at 3:00 p.m.**

At: Office of the County Clerk  
1055 Monterey Street, Room D-120  
San Luis Obispo, California 93408

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Jeff Werst in the Public Works Department at (805) 781-5252.

PAAVO OGREN  
Director of Public Works

File: Contract No. 300433

**ACKNOWLEDGMENT**

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date