



SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Paavo Ogren, Director

County Government Center, Room 207 • San Luis Obispo CA 93408 • (805) 781-5252
Fax (805) 781-1229 email address: pwd@co.slo.ca.us

November 15, 2013

**FAX AND EMAIL &
ATTACH TO CONTRACT**

**ADDENDUM NO. 5 TO
LOS OSOS WASTEWATER PROJECT
LOS OSOS WATER RECYCLING FACILITY
LOS OSOS, CA
CONTRACT NO. 300448.08.02**

**The final day, time and location for submittal of Bid has changed:
Date / Time: Monday, November 25, 2013 at 3:00 p.m.**

At: Office of the County Clerk
1055 Monterey Street, Room D-120
San Luis Obispo, California 93408

Certain revisions are hereby incorporated into the Bidding Documents for the subject project. These revisions are as follows:

Volume 1A, Division 0 – Section 00200 “Instructions to Bidders” is hereby amended as follows:

- 1) On page 00200-5, delete the first sentence of the last paragraph of Article 7.01 in its entirety and insert the following in its place:

Questions received later than November 16, 2013 may not be answered.

- 2) On page 00200-6, delete the fourth sentence of paragraph 11.01 in its entirety and insert the following in its place:


No item of material or equipment will be considered by Owner as a substitute unless written request for approval has been submitted by Bidder and has been received by Owner at the office of the County Clerk, 1055 Monterey Street, D-120, San Luis Obispo, CA 93408, no later than 4:00 p.m. on November 6, 2013.

Volume 1A, Division 0, Section 00700, Standard General Conditions, is hereby amended as follows:

- 1) On page 00700-35, delete the third and fourth sentences of paragraph 6.05.C.1 "Engineer's Evaluation" "During Bidding" in their entirety and insert the following in their place"

Request for Owner's clarification of materials and equipment considered "or-equal" prior to the Effective Date of the Agreement must be received by the Owner no later than 4:00 p.m. on November 12, 2013. No item of material or equipment will be considered by Owner as a substitute unless written request for approval has been submitted by Bidder and has been received by Owner no later than 4:00 p.m. on November 6, 2013.

All bidders shall acknowledge acceptance of this correction notice. **PLEASE FAX TO US, TODAY, A SIGNED COPY OF THIS SHEET INDICATING CONFIRMATION OF RECEIPT OF THIS ADDENDUM (FAX (805) 781-1229).** If you are unable to read the fax, please call Rosalyn Piza in the Public Works Department at (805) 781-5252.

DF 
PAAVO OGREN
Director of Public Works

File: Contract No. 300448.08.02

ACKNOWLEDGMENT

Company Name

Printed Name

Signature

Date

L:\DESIGN\NOV13\300448.08.02 Addendum No. 5.doc.jwerst.taw